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28 March 1998 Section 00010
OMB APPROVAL NO. 2700-0042

SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED | PAGE OF PAGES
AND AWARD DACA27-98-R-0048 [] SEALED BID (SFB) | 28 july 1998 | 1o0f5
(Construction, Alteration, or Repair) XI NEGOTIATED
IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W22W9K-8176-3972

7. ISSUED BY CODE 8. ADDRESS OFFER TO

U.S. Army Engineer District, Louisville U.S. Army Engineer District, Louisville

Corps of Engineers Corps of Engineers

600 Dr. Martin Luther King, Jr. Place 600 Dr. Martin Luther King, Jr. Place

Louisville, Kentucky 40202-2230 Louisville, Kentucky 40202-2230
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

CALL: See Instructions See Instruction
SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

QUALIFICATION TRAINING RANGE, FORT KNOX, KENTUCKY

Construction project is to provide a new standard Qualification Training Range at Fort Knox with a
total of 28 firing |lanes by nodernizing the Heins, Lawly, and O Brien Ranges. Construction wll
include all roadways, trails, drainage facilities, target enplacenents, arnor noving targets,
stationary infantry targets, foxholes, firing positions, vehicles firing positions, calibration
targets, conplete power and data conmuni cati on systens, control towers, and rear area support
facilities. Support facilities include parking area, general instruction buildings, headquarters
bui I di ng, range support building, ammunition breakdown buil di ngs, bl eacher encl osures, covered
ness, bivouac tent pads and | atrines.

The estimated cost range of this project is from $5, 000,000 to $10, 000, 000.

BID MODIFICATIONS RECEIVED BY FACSIMILE OR TELETYPE WILL NOT BE CONSIDERED.

AWARD IS BEING MADE PURSUANT TO THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM. (THIS PROCUREMENT
HAS NO BUSINESS SIZE RESTRICTIONS.)

DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) FAR 52.211-14: This is a rated order certified for national
defense use, and the Contractor shall follow all the requirements of the Defense Priorities and Allocations System regulation (15 CFR
700), PRIORITY RATING: DO-C2

11. The Contractor shall begin performance within _10_ calendar days and complete it within _** _calendar days after receiving
[Jaward, [X notice to proceed. This performance period is X mandatory, [] negotiable. (See **Section 00800, Para
4\

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? | 12B. CALENDAR DAYS
X YES O No 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and _2___ copies to perform the work required are due at the place specified in Item 8 by 4:00 p.m. (hour)
local time 27 Aug 1998 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
Sealed envelopes containing offers shall be marked to show the offeror’'s name and address, the solicitation number, and the date
and time offers are due.

B. An offer guarantee [X] is, [ is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text
or by reference.

D. Offers providing less than __ 60 calendar days for Government acceptance after the date offers are due will not be considered
and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Computer Generated Prescribed by GSA
FAR (48 CFR) 53.236-1(e)



OFFER (Must be fully completed by offeror)

Page 2 of 5

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

DUNS #

15. TELEPHONE NO. (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Iltem 14)

TIN #

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by
the Government within __ 60 calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
stated in Iltem 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.

Bi dders shal |
AMOUNTS

show his prices on the Bid Schedul e of this section.

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the

solicitation -- give number and date of each

AMENDMENT NO.

DATE
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or 20B. SIGNATURE 20C. OFFER DATE
print)
AWARD (To be completed by Government)
21. ITEMS ACCEPTED:
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified) Will be identified in
Delegation letters.

ITEM: Sec
Para. 30

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(110 U.S.C. 2304(c)( ) [J41U.S.C. 253(c)( )

26. ADMINISTERED BY CODE

District, Louisville
Corps of Engineers, P.O Box 59

KY 40201- 0059

U S. Arny Engineer

Loui svill e,

27. PAYMENT WILL BE MADE BY
WSACE FH nance Gr. (UFQ
7800 Third Avenue EFT: T
M1 1lington, TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE

ITEM 28 OR 29 AS APPLICABLE

[] 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return _____ copies to issuing office.) Contractor agrees to furnish and deliver
all items or perform all work, requisitions identified on this form and any
continuation sheets for the consideration slated in this contract. The rights and
obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications or incorporated by reference in or attached to this contract.

[]29. AWARD (Contractor is not required to sign this document.)
Your offer on this solicitation is hereby accepted as to the items listed.
This award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b) this contract award.
No further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
(Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

Computer Generated

STANDARD FORM 1442 BACK (REV. 4-85)



28 March 1998
Page 3 of 5

ALL BIDDERS READ THE FOLLOWING INSTRUCTIONS

1. Each bidder shall, upon request of the Contracting Officer, furnish alist of the plant available to the bidder and proposed for use
of the work.

2. Bidders are cautioned that drawings may not be reproduced to exact scale. All drawings, whether full size or reduced, should be
checked for potential discrepancies, dimensions and scales should be verified and al drawings compared.

3. Bidders are required to acknowledge receipt of all amendments to this solicitation on Standard Form 1442 in the space provided,
by completing Blocks 8 and 15 of the Amendment Form (SF 30), by separate letter, or by telegram prior to opening of bids. Failure
to acknowledge all amendments may cause rejection of the bid/proposal.

NOTE: The Louisville District Office does not have it's own teletype. The bidder must insure that acknowledgment of any of any
amendments by telegram will be physicaly delivered (telephone delivery is not acceptable) and received by the Government prior to
the time set for opening of bids.

NEITHER FACSIMILE NOR TELEGRAPHIC BIDS ARE AUTHORIZED!!




CAUTION TO BIDDERS

BEFORE SIGNING AND MAILING THIS BID, PLEASE
TAKE NOTE OF THE FOLLOWING, AS FAILURE TO
PERFORM ANY ONE OF THESE ACTIONS MAY CAUSE
YOUR BID TO BE REJECTED.

1. AMENDMENTS. Have you acknowledge receipt of ALL amendments?
If in doubt as to the number of amendments issued, please contact our office.

2. AMENDED BID PAGES. If any of the amendments furnished amended
bid pages, the amended bid pages must be used on submitting your bid.

3. LATE BIDS. Please refer to the Instructions section contained
in this package.

4. BID GUARANTEE. If bid guaranteeisrequired for this project,
sufficient bid guarantee in proper form must be furnished with your bid for
construction projects exceeding $100,000.

5. MISTAKE BID. Have you reviewed your bid prices for possible errors
in calculations or work left out?

6. FAX MODIFICATIONS OF BIDS. We do not permit modifications
of bids by fax.

Page 4 of 5



SECTION 00010 28 March 1998

BID SCHEDULE

REFERENCE NO. DOCUMENT BEING CONTINUED PAGE

CONTINUATION SHEET DACA27-98-R-0048 50f5
NAME OF OFFEROR OR CONTRACTOR
ITEM NO. | SUPPLIES/SERVICES QTY UNIT | UNIT AMOUNT
PRICE
1 Qualification Training Range, Ft. Knox, KY 1 Job $
BASE BID $
OPTIONS
o1 Headquarters Building with Intrusion Detection 1 $
System
02 Range Support Building with Intrusion Detection 1 $
System
o3 Latrine Shower Building with Potable Water 1 $
Source and Septic Tank
04 Covered Mess 2 $
05 Parts Storage Building 1
$
06 Tent Pads with Framed Tent 10
o7 Firing Position Turning Pads 1 $
TOTAL BASE BID + OPTIONS $
Prices for the options shall be good for 90 days
after award of the contract. The project duration
shown in Section 00800, para. 1 will not be
affected by the exercising of the options.

OPTIONAL FORM 336 (4-
50336-101-01 86)

Sponsored by GSA
FAR (48 CFR) 53 110




SECTI ON 00110
I NSTRUCTI ONS FOR NEGOTI ATED CONTRACTS

28 March 1998
(1)1. Instructions to Oferors--Conpetitive Acquisition (OCT 1997)
FAR 52.215-1

(a) Definitions. As used in this provision--
Di scussions are negotiations that occur after establishnment of the conpetitive
range that may, at the Contracting Oficer's discretion, result in the offeror
being allowed to revise its proposal. In witing or witten nmeans any worded
or numnbered expression which can be read, reproduced, and |ater comuni cated,
and includes electronically transmtted and stored information. Proposa
nodi fication is a change made to a proposal before the solicitation's closing
date and tinme, or made in response to an anmendnent, or nmade to correct a
m stake at any tinme before award. Proposal revision is a change to a proposa
made after the solicitation closing date, at the request of or as allowed by a
Contracting OFficer as the result of negotiations. Tinme, if stated as a
nunber of days, is cal cul ated using cal endar days, unless otherw se specified,
and wi |l include Saturdays, Sundays, and |egal holidays. However, if the | ast
day falls on a Saturday, Sunday, or legal holiday, then the period shal
i ncl ude the next working day.

(b) Amendnents to solicitations. If this solicitation is anended, all terns
and conditions that are not anmended remai n unchanged. O ferors shal
acknow edge recei pt of any anmendment to this solicitation by the date and tine
specified in the amendnent(s).

(c) Subm ssion, nodification, revision, and w thdrawal of proposals.

(1) Unless other nmethods (e.g., electronic commerce or facsimle) are
permtted in the solicitation, proposals and nodifications to proposals shal
be submitted in paper nedia in seal ed envel opes or packages

(i) addressed to: U S Arny Engineer District, Louisville
600 Dr. Martin Luther King, Jr. Place
Room 821, Attn: Debbie Bruner
Loui sville, KY 40202-2230

(ii) showing the time and date specified for receipt, the
solicitation nunber, and the name and address of the offeror. O ferors using
commercial carriers should ensure that the proposal is marked on the outernost
wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this
provi si on.

(2) The first page of the proposal nust show -
(i) The solicitation nunber;

(ii) The nane, address, and tel ephone and facsimle nunbers of
the offeror (and el ectronic address if avail able);

(iii) A statenment specifying the extent of agreenent with al
terns, conditions, and provisions included in the solicitation and agreenent
to furnish any or all itenms upon which prices are offered at the price set
opposite each item

00110 - 1



(iv) Names, titles, and tel ephone and facsinile nunbers (and
el ectronic addresses if avail able) of persons authorized to negotiate on the
offeror's behalf with the Governnment in connection with this solicitation; and

(v) Nane, title, and signature of person authorized to sign the
proposal . Proposals signed by an agent shall be acconpani ed by evi dence of
that agent's authority, unless that evidence has been previously furnished to
the issuing office.

(3) Late proposals and revisions.

(i) Any proposal received at the office designated in the
solicitation after the exact time specified for receipt of offers will not be
considered unless it is received before award i s nmade and- -

(A) It was sent by registered or certified mail not |ater than
the fifth cal endar day before the date specified for receipt of offers (e.g.
an offer submitted in response to a solicitation requiring receipt of offers
by the 20th of the nonth nust have been nailed by the 15th);

(B) It was sent by mail (or telegramor facsimle, if
aut hori zed) or hand-carried (including delivery by a commercial carrier) if it
is determ ned by the Governnment that the late receipt was due primarily to
CGovernnment mshandling after receipt at the Government installation;

(© It was sent by U S. Postal Service Express Mail Next Day
Service-Post Ofice to Addressee, not later than 5:00 p.m at the place of
mai |l i ng two working days prior to the date specified for receipt of proposals.
The term “wor ki ng days” excludes weekends and U.S. Federal holidays;

(D It was transmitted through an el ectronic comerce nethod
aut horized by the solicitation and was received at the initial point of entry
to the Government infrastructure not |later than 5:00 p.m one working day
prior to the date specified for receipt of proposals; or

(E) There is acceptable evidence to establish that it was
received at the activity designated for receipt of offers and was under the
Government's control prior to the tinme set for receipt of offers, and the
Contracting O ficer determ nes that accepting the late offer would not unduly
del ay the procurenent; or

(F) 1t is the only proposal received.

(ii) Any nodification or revision of a proposal or response to
request for information, including any final proposal revision, is subject to
the sane conditions as in subparagraphs (c)(3)(i)(A) through (c)(3)(i)(E) of
this provi sion.

(iii) The only acceptable evidence to establish the date of mailing
of a late proposal or nodification or revision sent either by registered or
certified mail is the U S. or Canadi an Postal Service postmark both on the
envel ope or wrapper and on the original receipt fromthe U S. or Canadian
Postal Service. Both postmarks nust show a | egible date or the proposal
response to a request for information, or nodification or revision shall be
processed as if mailed |ate. “Postmark” means a printed, stanped, or otherw se
pl aced i npressi on (exclusive of a postage neter machine inpression) that is
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readily identifiable without further action as having been supplied and
af fi xed by enpl oyees of the U S. or Canadi an Postal Service on the date of
mai |l i ng. Therefore, offerors or respondents should request the postal clerk to
pl ace a | egi bl e hand cancellation bull's eye postnmark on both the recei pt and
t he envel ope or w apper.

(iv) Acceptable evidence to establish the tine of receipt at the
Governnment installation includes the tinme/date stanp of that installation on
t he proposal wapper, other docunentary evidence of receipt maintained by the
installation, or oral testinony or statements of Governnent personnel

(v) The only acceptabl e evidence to establish the date of mailing of
a late offer, nodification or revision, or wthdrawal sent by Express Mai
Next Day Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post Ofice to
Addr essee” | abel and the postmark on both the envel ope or wrapper and on the
original receipt fromthe U S Postal Service. “Postmark” has the sane
meani ng as defined in paragraph (c)(3)(iii) of this provision, excluding
post marks of the Canadi an Postal Service. Therefore, offerors or respondents
shoul d request the postal clerk to place a | egible hand cancellation bull's
eye postmark on both the recei pt and the envel ope or w apper.

(vi) Notwithstandi ng paragraph (c)(3)(i) of this provision, a late
nodi fication or revision of an otherw se successful proposal that mekes its
terns nore favorable to the Government will be considered at any time it is
recei ved and may be accepted.

(vii) Proposals may be withdrawn by witten notice or tel egram
(including mailgran) received at any tine before award. If the solicitation
aut hori zes facsimle proposals, proposals nmay be withdrawn via facsimle
received at any tine before award, subject to the conditions specified in the
provision entitled “Facsimle Proposals.” Proposals nmay be withdrawn in person
by an offeror or an authorized representative, if the representative's
identity is made known and the representative signs a receipt for the proposa
bef ore award.

(viii) If an energency or unanticipated event interrupts normal
Cover nment processes so that proposals cannot be received at the office
designated for recei pt of proposals by the exact tine specified in the
solicitation, and urgent Governnent requirenents preclude amendnent of the
solicitation or other notice of an extension of the closing date, the tinme
specified for receipt of proposals will be deened to be extended to the sane
time of day specified in the solicitation on the first work day on which
normal Gover nnent processes resunme. If no tine is specified in the
solicitation, the time for receipt is 4:30 p.m, local tinme, for the
desi gnated Governnent office

(4) Unless otherwi se specified in the solicitation, the offeror may
propose to provide any item or conbination of itens.

(5) Proposals subnmitted in response to this solicitation shall be in
English and in U S. dollars, unless otherwise permitted by the solicitation

(6) Oferors may submt nodifications to their proposals at any tine

before the solicitation closing date and tinme, and may submt nodifications in
response to an amendnent, or to correct a mstake at any tine before award.
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(7) Oferors may submt revised proposals only if requested or all owed
by the Contracting Oficer.

(8) Proposals may be withdrawn at any tine before award. Wt hdrawal s
are effective upon receipt of notice by the Contracting O ficer

(d) Ofer expiration date. Proposals in response to this solicitation wll
be valid for the nunber of days specified on the solicitation cover sheet
(unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in
their proposals data that they do not want disclosed to the public for any
pur pose, or used by the CGovernment except for evaluation purposes, shall--

(1) Mark the title page with the follow ng | egend: This proposal
i ncl udes data that shall not be disclosed outside the Governnent and shall not
be duplicated, used, or disclosed--in whole or in part-- for any purpose other
than to evaluate this proposal. If, however, a contract is awarded to this
offeror as a result of--or in connection with-- the subm ssion of this data,
t he Governnent shall have the right to duplicate, use, or disclose the data to
the extent provided in the resulting contract. This restriction does not limt
the Governnment's right to use information contained in this data if it is
obt ai ned from anot her source without restriction. The data subject to this
restriction are contained in sheets [insert nunbers or other identification of
sheet s]; and

(2) Mark each sheet of data it wishes to restrict with the foll ow ng
| egend: Use or disclosure of data contained on this sheet is subject to the
restriction on the title page of this proposal

(f) Contract award.

(1) The Governnent intends to award a contract or contracts resulting
fromthis solicitation to the responsible offeror(s) whose proposal (s)
represents the best value after evaluation in accordance with the factors and
subfactors in the solicitation

(2) The CGovernnent may reject any or all proposals if such actionis in
the CGovernnment's interest

(3) The CGovernnent may waive informalities and mnor irregularities in
proposal s received.

(4) The CGovernnent intends to eval uate proposals and award a contract
wi t hout di scussions with offerors (except clarifications as described in FAR
15.306(a)). Therefore, the offeror's initial proposal should contain the
offeror's best ternms froma cost or price and technical standpoint. The
CGovernnment reserves the right to conduct discussions if the Contracting
Oficer later determines themto be necessary. If the Contracting O ficer
determ nes that the nunber of proposals that would otherwi se be in the
conpetitive range exceeds the nunber at which an efficient conpetition can be
conducted, the Contracting Officer may limt the nunber of proposals in the
conpetitive range to the greatest nunber that will permt an efficient
conpetition anmong the nost highly rated proposals.

(5) The CGovernnent reserves the right to make an award on any item for
a quantity less than the quantity offered, at the unit cost or prices offered,
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unl ess the offeror specifies otherwise in the proposal

(6) The CGovernnent reserves the right to make nultiple awards if, after
considering the additional admnistrative costs, it is in the Governnment's
best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not
constitute a rejection or counteroffer by the Government.

(8) The CGovernnent may determ ne that a proposal is unacceptable if
the prices proposed are materially unbal anced between line itens or subline
items. Unbal anced pricing exists when, despite an acceptable total eval uated
price, the price of one or nore contract line itens is significantly
overstated or understated as indicated by the application of cost or price
anal ysis techni ques. A proposal may be rejected if the Contracting Oficer
determ nes that the [ ack of bal ance poses an unacceptable risk to the
Gover nnent .

(9) If a cost realismanalysis is perforned, cost realismmy be
consi dered by the source selection authority in evaluating performance or
schedul e ri sk

(10) A witten award or acceptance of proposal mailed or otherw se
furni shed to the successful offeror within the time specified in the proposa
shall result in a binding contract without further action by either party.

(11) The Government may disclose the followng information in postaward
debriefings to other offerors:

(i) The overall evaluated cost or price and technical rating of
t he successful offeror;

(ii) The overall ranking of all offerors, when any ranki ng was
devel oped by the agency during source sel ection

(iii) A summary of the rationale for award; and

(iv) For acquisitions of conmercial itens, the make and nodel of
the itemto be delivered by the successful offeror

28 March 1998
2.  PREPARATI ON OF PROPOSALS- - CONSTRUCTI ON (OCT 1997) FAR 52.236- 28

(a) Proposals nmust be (1) submtted on the fornms furni shed by the
CGovernment or on copies of those fornms, and (2) manually signed. The person
signing a proposal nust initial each erasure or change appearing on any ot her
proposal form

(b) The proposal formmay require Oferors to subnmit proposals prices for
one or nore itens on various bases, including --

(1) Lunp sum price

(2) Alternate prices;

(3) Units of construction; or

(4) Any conbi nati on of paragraphs (b)(1) through (b)(3) of this
provi si on.
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(c) If the solicitation requires subm ssion of a proposal on all itens,
failure to do so may result in the proposal being rejected without further
consideration. |If a proposal on all itens is not required, Oferors should
insert the words "no proposal™ in the space provided for any itemon which no
price is submitted

(d) Alternate proposals will not be considered unless this solicitation
aut hori zes their subm ssion.

28 March 1998
3. Bl D GUARANTEE (SEP 1996) FAR 52.228-1 (Para. (a) - (e) only).

(a) Failure to furnish a bid guarantee in the proper formand amount, by the
time set for opening of bids, may be cause for rejection of the bid.

(b) The O feror shall furnish a bid guarantee in the formof a firm
commitment, such as a bid bond supplied by good and sufficient surety or
sureties acceptable to the Government, postal noney order, certified check
cashier's check, irrevocable letter of credit, or, under Treasury Departnent
regul ati ons, certain bonds or notes of the United States. The Contracting
Oficer will return bid guarantees, other than bid bonds, (1) to unsuccessfu
of ferors as soon as practicable after the opening of bids, and (2) to the
successful offeror upon execution of contractual docunents and bonds

(i ncludi ng any necessary coi nsurance or reinsurance agreenents), as required
by the bid as accept ed.

(c) The amount of the offer guarantee shall be 20 percent of the offer price
or $3, 000, 000, whichever is |ess.

(d) If the successful offeror upon acceptance of its bid by the Government
within the period specified for acceptance, fails to execute all contractual
docunents or furnish executed bond(s) within 10 days after receipt of the
forns by the Oferor, the Contracting Oficer may term nate the contract for
defaul t.

(e) Inthe event the contract is termnated for default, the Oferor is
liable for any cost of acquiring the work that exceeds the anount of its bid,
and the bid guarantee is available to offset the difference.

(f) The Bid Bond penalty may be expressed in terns of a percentage of the bid
price or may be expressed in dollars and cents. Bid bonds are not required
for projects under $100, 000.

(g) Individual Sureties. See Paragraph 4.3.
4. PERFORVANCE AND PAYMENT BONDS.

4.1 After the prescribed fornms are presented to the offeror to whomaward is
made for signature, a witten contract on the form prescribed by the
specifications shall be executed and two bonds, each with good and sufficient
surety or sureties acceptable to the Governnent shall be furnished: a

Per f ormance Bond (Standard Form 25) and a Paynment Bond (Standard Form 25A).
The penal sunms of such bonds will be as foll ows:

(a) Performance Bond. The penal sum of the performance bond shall equal one
hundred percent (100% of the contract price.
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(b) Paynent Bond.
(1) Wien the contract price is $1,000,000 or less, the penal sumwll be
fifty percent (50% of the contract price.

(2) When the contract price is in excess of $1,000,000 but not nore than
$5, 000, 000, the penal sumshall be forty percent (40% of the contract price.

(3) Wien the contract price is nore than $5, 000,000 the penal sum shal
be $2, 500, 000.

4.2 Any bonds furnished will be furnished by the Contractor to the Governnent
prior to commencenent of contract performance.

4.3 Rules for Use of Individual Sureties.

(a) One individual surety is adequate support for a bond, provided the
unencunbered val ue of the assets pledged by that individual surety equal or
exceed the anount of the bond. An offeror may submit up to three individua
sureties for each bond, in which case the pledged assets when conbi ned nust
equal or exceed the penal anount of the bond. Each individual surety mnust
accept both joint and several liability to the extent of the penal anount of
t he bond.

(b) An individual surety may be accepted only if a security interest in
acceptabl e assets is provided to the Governnent by the individual surety. The
security interest shall be furnished with the bond, and may be provi ded by one
or a conbination of the foll ow ng nethods:

(1) An escrow account with a federally insured financial institution in
the nane of the contracting agency.

(2) Alien on real property, subject to restrictions contained herein.
(c) Acceptable assets include:

(1) Cash or certificates of deposit, or other cash equivalents with a
federally insured financial institution

(2) United States Government securities at market val ue;

(3) Stocks and bonds actively traded on a national U S. security exchange
with certificates issued in the nane of the individual surety (these assets
will be accepted at 90 percent of their 52-week low, as reflected at the tine
of subm ssion of the bond)

(4) Real property owned in fee sinple by the surety w thout any form of
concurrent ownership (these assets will be accepted at 100 percent of the nost
current tax assessnment val ue exclusive of encunbrances or 75 percent of the
properties' unencunbered market val ue provided a current appraisal is
f ur ni shed)

(5) Irrevocable letters of credit (ILC) issued by a federally insured
financial institution in the name of the contracting agency and which identify
t he agency and solicitation or contract nunber for which the ILC is provided.
(d) Unacceptable assets include but are not limted to:

(1) Notes or accounts receivable;
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(2) Foreign securities;
(3) Real property as foll ows:

a. Real property located outside the United States, its
territories, or possessions.

b. Real property which is a principal residence of the surety.

c. Real property owned concurrently regardl ess of the form of
co-tenancy except where all co-tenants agree to act jointly.

d. Life estates, |easehold estates, or future interests in rea
property.

(4) Personal property such as jewelry, furs, antiques;

(5) Stocks and bonds of the individual surety in a controlled,
affiliated, or closely held concern of the O feror/Contractor

(6) Corporate assets (e.g., plant and equi pnent);
(7) Specul ative assets (e.g., mneral rights);

(8) Letters of credit, except as provided in subparagraph c(5)
above.

(e) Wth respect to the acceptance of real property, the individua
surety shall provide

(1) Evidence of title in the formof a certificate of title prepared by a
title insurance conpany approved by the United States Departnent of Justice;

(2) Evidence of the ampbunt due under any encunbrance shown in the
evi dence of title

(3) A copy of the current real estate tax assessnent of the property or a
current appraisal dated no earlier than 6 nonths prior to the date of the
bond, prepared by a professional appraiser who certifies that the appraisa
has been conducted in accordance with the generally accepted appraisa
standards as reflected in the Uniform Standards of Professional Appraisa
Practi ce.

(4) Failure to provide evidence that the |ien has been properly recorded
wi I | render the offeror nonresponsible.

(f) An individual may be excluded from acting as individual surety on bonds
for any of the follow ng causes:

(1) Failure to fulfill the obligations under any bond.
(2) Failure to disclose all bond obligations.

(3) Msrepresentation of the value of avail able assets or outstanding
[iabilities.
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(4) Any false or misleading statenent, signature or representation on a
bond or affidavit of individual suretyship.

(5) Any other cause affecting responsibility as a surety of such serious
and conpelling nature as nmay be determined to warrant excl usion.

An individual surety excluded pursuant to this subsection shall be included on
the list entitled "Parties Excluded from Procurenent Prograns.”

(g) Any bidder or offeror should carefully review these requirenments which are
set forth in Section 28 of the Federal Acquisition Regul ations (FAR).

28 March 1998
Choice 1
(1)5. SITE VISIT (CONSTRUCTI ON) FAR 52.236-27 (FEB 1995).

(a) The cl auses at 52.236-2, Differing Site Conditions, and
52.236-3, Site Investigations and Conditions Affecting the Wrk,
will be included in any contract award as a result of this
solicitation. Accordingly, offerors or quoters are urged and
expected to inspect the site where the work will be perforned.

(b) Site visits may be arranged during normal duty hours by
cont acti ng:

Ft. Knox Area O fice

Bui |l di ng 122, Binter Street

Ft. Knox, Kentucky 40121-5000
Tel ephone: 502- 624-5468

3 June 1998
6. REQUESTS FOR I NFORVATION relating to this procurenent should be directed
to the Louisville District, Corps of Engineers, as foll ows:

Procurenent of Plans
& Specifications—Barbara Rich.......................... 502/ 582- 5815
Prospective Oferors may find the planholders list on the Internet at
http://ww. orl/usace.arny.nm|/ceorl 1/ ct_pages. ht m

Techni cal Questions on Pl ans
& Specifications—Mke Haag........... .. .. ... ... ... .. .... 502/ 582- 6245
or George Flickner...... ... ... . ... i 502/ 582- 6120
31 Cct ober 1997
7. AVAI LABILITY OF SPECI FI CATIONS LI STED I N THE GSA | NDEX OF FEDERAL
SPECI FI CATI ONS, STANDARDS AND COMMERCI AL | TEM DESCRI PTI ONS (JUN 1997) FAR
52.211-1

(a) A single copy of each specification cited in this solicitation is
avai | abl e wi t hout charge fromthe GSA Federal Supply Service Bureau
Speci fications Section (3FBP-W, 470 East L'Enfant Plaza, SW, Suite 8100,
Washi ngton, D.C. 20407 (Tel. 202-619-8925). Additional copies may be
purchased fromthe GSA Specifications Section in Washi ngton, D.C.

(b) The GSA Index of Federal Specifications, Standards and Commercial Item

Descri pti ons may be purchased fromthe Superintendent of Docunents, U. S
Governnment Printing OFfice, Washington, D.C. 20402.
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31 COctober 1997
8. AVAILABILITY OF SPECI FI CATI ONS LI STED | N THE DOD | NDEX OF SPECI FI CATI ONS
AND STANDARDS (DODI SS) (JUN 1997) FAR 52.211-2

Singl e copies of specifications cited in this solicitation nmay be obtai ned by
submitting a witten request to the supply point |listed below The request
must contain the title of the solicitation, its nunber, date, applicable
anendment (s), and the solicitation or contract nunber. A tel ephone order
entry systemis available with the use of a touch tone tel ephone. A Custoner
Nunber is required to use this systemand may be obtained in witten request
to the address |isted bel ow or by tel ephone (215-697-2179). In case of
urgency, telegraphic requests are acceptable. Voluntary standards, which are
not available to offerors and Contractors from Government sources, may be
obt ai ned fromthe organi zati on responsible for their preparation, maintenance,
or publication.

St andar di zati on Docunents
Order Desk, Building 4, Section D
700 Robbi ns Avenue
Phi | adel phia, PA 19111-5094
Fax Nunber 215-697-2978

20 March 1997

9. AVAI LABI LI TY OF SPECI FI CATI ONS AND STANDARDS NOT LI STED I N DODI SS, DATA

| TEM DESCRI PTI ONS NOT LI STED I N DOD 5010. 12-L, AND PLANS, DRAW NGS, AND OTHER
PERTI NENT DOCUMENTS (DEC 1991) DFARS 252.211-7001

O ferors may obtain the specifications, standards, plans, draw ngs, data
item descriptions, and other pertinent docunents cited in this solicitation by
submtting a request to:

As stated in Paragraph 6.

I ncl ude the nunmber of the solicitation and the title and nunber of the
specification, standard, plan, draw ngs, or other pertinent documnent.

10. NOT USED

2 Jan 1996
11. I NDUSTRY SMALL BUSI NESS Sl ZE STANDARDS FAR 19.102.

11.1 Ceneral

(a) The SBA establishes small business size standards on an

i ndustry-by-industry basis. These size standards are also set forth in SBA' s
regul ations at 13 CFR 121.

(b) Small business size standards are applied by--

(1) dassifying the product or service being acquired in the industry
whose definition, as found in the Standard Industrial dassification (SIC
Manual , best describes the principal nature of the product or service being
acqui r ed.

(2) ldentifying the size standard SBA established for that industry; and
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(3) Specifying the size standard in the solicitation, so that offerors
can appropriately represent thenselves as snmall or |arge.

(c) For size standard purposes, a product or service shall be classified in
only one industry, whose definition best describes the principal nature of the
product or service being acquired even though for other purposes it could be
classified in nore than one.

(d) Wen acquiring a product or service that could be classified in tw or
nmore industries with different size standards, contracting officers shal
apply the size standard for the industry accounting for the greatest
percent age of the contract price.

(e) If asolicitation calls for nore than one itemand allows offers to be
submtted on any or all of the itens, an offeror nust neet the size standard
for each itemit offers to furnish. |If a solicitation calling for nore than
one itemrequires offers on all or none of the itens, an offeror may qualify
as a small business by neeting the size standard for the item accounting for
the greatest percentage of the total contract price.

(f) Any concern which subnmits a bid or offer inits own nane, other than on a
construction or service contract, but which proposes to furnish a product
which it did not itself manufacture, is deened to be a snall busi ness when--

(1) In the case of Governnent acquisitions set-aside for smal
busi nesses, such nonmanufacturer nust furnish in the performance of the
contract the product of a small business manufacturer or producer, which end
product must be manufactured or produced in the United States. The term
"nonmanuf acturer” includes a concern which can manufacture or produce the
product referred to in the specific acquisition but does not do so in
connection with that acquisition. For size determ nation purposes there can
be only one manufacturer of the end item being procured. The manufacturer of
the end item being acquired is the concern which, with its own forces,
transfornms inorganic or organi c substances including raw materials and/or
m scel | aneous parts or conponents into such end item \Wether an offeror on a
particul ar acquisition is the manufacturer or a nonmanufacturer for the
purpose of a size determ nation need not be consistent w th whether such
concern is or is not a manufacturer for the purpose of the \Wal sh-Heal ey Act.

(2) A concern which purchases itens and packages theminto a kit is
consi dered to be a nonmanufacturer small business and can qualify as such for
a given acquisition if it nmeets the size qualifications of a snal
nonmanuf acturer for the acquisition, and if nore than 50 percent of the tota
value of the kit and its contents is accounted for by itenms manufactured by
smal | busi ness.

(3) If the acquisition is subject to and is actually procured under
"smal | purchase procedures”, such nonmanufacturer may furni sh any domestically
produced or manufactured product.

(4) For the purpose of receiving a Certificate of Conpetency on an
unrestricted acquisition, a small business nonmanufacturer may furnish any
domestically produced or manufactured product. The applicable size standard
shal |l be that of the whol esale industry of the item being acquired.

11.2 The industry size standards are set forth in the follow ng table. The
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tabl e columm | abeled "SIC'" follows the standard industrial classification code
as published by the Government in the Standard I ndustrial Cassification
Manual .  The Manual is intended to cover the entire field of economc
activities. It classifies and defines activities by industry categories and
is the source used by SBA as a guide in defining industries for size
standards. The nunber of enpl oyees or annual receipts indicates the maxi mum
allowed for a concern, including its affiliates, to be considered snall

11.3 Size standards for construction and special trades.

A concern is small if its average annual receipts for its preceding 3 fiscal
years did not exceed $17 million. However, if 75 percent or nore of the work
(in terns of dollar value) called for by the contract is classified in one of
the industries, subindustries, or classes of products listed in this

par agraph, the concern is small if its average annual receipts for its
preceding 3 fiscal years did not exceed the size standard for that industry,
subi ndustry, or class of products. (See Division C, "Contract Construction,”
of the SIC Manual).

Cl assification Si ze
Code I ndustry, Subindustry, or dass of Products St andar d*

MAJOR GROUP 15--BUI LDI NG CONSTRUCTI ON- - GENERAL CONTRACTORS
AND CPERATI VE BUI LDERS

1521 Ceneral Contractors--Single-Famly House $17.0
1522 Ceneral Contractors--Residential Buildings,

O her Than Single-Fanmly 17.0
1531 Qperative Buil ders 17.0
1541 Ceneral Contractors--Industrial Buildings

and War ehouses 17.0
1542 Ceneral Contractors--Nonresidential Buildings

O her Than Industrial Buildings and War ehouse 17.0

MAJOR GROUP 16-- CONSTRUCTI ON OTHER THAN BUI LDI NG
CONSTRUCTI ON- - GENERAL CONTRACTORS

1611 H ghway and Street Construction, Except
El evat ed H ghway 17.0
1622 Bridge, Tunnel, and El evated H ghway Construction 17.0
1623 Wat er, Sewer, Pipe Line, Conmunication and
Power Line Construction 17.0
1629 Heavy Construction, Except Dredging N E.C. 17.0
1629 Dredgi ng and Surface C eanup Activities 13.5
MAJOR GROUP 17-- CONSTRUCTI ON- - SPECI AL TRADE
CONTRACTORS
1711 Pl unmbi ng, heating (except electric), and air 7
condi tioni ng
1721 Pai nti ng, paperhangi ng, and decorating 7
1731 El ectrical Wrk 7
1741 Masonry, stone setting, and other stonework 7
1742 Pl astering, drywall, acoustical and insulation work 7
1743 Terrazzo, tile, marble, and npbsaic work 7
1751 Carpentering and fl ooring 7
1752 Fl oor laying and other floorwork, not el sewhere
classified 7
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1761 Roofi ng and sheet netal work 7
1771 Concrete work 7
1781 Water well drilling 7
1791 Structural steel erection 7
1793 d ass and gl azi ng wor k 7
1794 Excavati ng and foundati on work 7
1795 W ecki ng and denolition work 7
1796 Installation or erection of building equipnent,

not el sewhere classified 7
1799 Speci al trade contractors, not el sewhere classified 7

* (Average Annual Receipts) (MI11lions)
12. CONTRACT PRI CES - BIDDI NG SCHEDULES (DEC 1991) DFARS 52. 236- 7008

(a) The CGovernnent's paynent for the itens listed in the Bidding Schedul e
shall constitute full conpensation to the Contractor for--

(1) Furnishing all plant, |abor, equi pnment, appliances, and materials; and

(2) Performng all operations required to conplete the work in conformty
wi th the drawi ngs and specifications.

(b) The Contractor shall include in the prices for the itens in the Bidding
Schedul e all costs for work in the specifications, whether or not specifically
listed in the Bidding Schedul e.

2 Jan 96
13. ARl THVETI C DI SCREPANCI ES EFARS 52. 214-5000.

(a) For the purpose of initial evaluation of bids, the following will be
utilized in resolving arithnetic discrepancies found on the face of the
bi ddi ng schedul e as submtted by the offeror

(1) Obviously msplaced decimal points will be corrected;

(2) 1In case of discrepancy between unit prices and extended price, the
unit price will govern;

(3) Apparent errors in extension of unit prices will be corrected; and

(4) Apparent errors in addition of |unmp-sumand extended prices will be
corrected.

(b) For the purposes of bid evaluation, the Governnent will proceed on the
assunption that the offeror intends his offer to be evaluated on the basis of
the unit prices, the totals arrived at by resolution of arithnetic

di screpanci es as provi ded above and the bid will be so reflected on the
abstract of bids.

(c) These correction procedures shall not be used to resolve any anbiguity
concerning which bid is |ow

1 February 1995

14. WAGE RATES. The Wage Decisions of the Secretary of Labor are applicable
to the work to be perforned under this contract and are contained in SECTI ON
00800, SPECI AL CONTRACT REQUI REMENTS. Modifications are periodically nmade to
t he wage decisions. The conplete nodifications will be issued by amendnent to
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the solicitation.

15. NOTI CE OF BUY AMERI CAN ACT REQUI REMENT- - CONSTRUCTI ON MATERI ALS
UNDER TRADE AGREEMENTS ACT AND NORTH AMERI CAN FREE TRADE AGREEMENT ( MAY 1997)
FAR 52. 225-13

(a)Oferors are required to conply with the requirenments of Federa

Acqui sition Regul ati on (FAR) clause 52.225-15, Buy Anerican Act--Construction
Material s Under Trade Agreenments Act and North Anmerican Free Trade Agreenent,
of this solicitation. The terns defined in FAR clause 52. 225-15 have the sane
meani ng in this provision.

(b) Oferors should request a determination regarding the inapplicability of
the Buy Anerican Act in time to allow determ nation before subm ssion of

of fers. For evaluation of a request for a determ nation regarding the

i napplicability of the requirenments of the Buy American Act prior to the tine
set for receipt of offers, the information and applicabl e supporting data
requi red by paragraphs (c) and (d) of FAR clause 52.225-15 shall be incl uded
in the request. If an offeror has not requested a determ nation regarding the
i napplicability of the Buy Anerican Act prior to submission of its offer, or
has not received a response to a request nade prior to subm ssion of its
offer, the information and supporting data shall be included in the offer

(c) Evaluation of offers.

(1) For evaluation of offers, (unless agency regul ations specify a
hi gher percentage) the Government will add to the offered price 6 percent of
the cost of any foreign construction material proposed for exception fromthe
requi renents of the Buy Anerican Act based on cl ai med unreasonabl e cost of
donmestic construction materials in accordance with paragraph (b)(4)(i) of FAR
cl ause 52.225-15.

(2) If the evaluation of offers results in a tie between an offer
i ncl udi ng such foreign construction naterial excepted on the basis of
unr easonabl e cost, as evaluated, and an offer including solely donestic
construction material or other foreign construction material, listed in the
solicitation at paragraph (b)(3) of FAR clause 52.225-15, or subsequently
excepted in accordance with paragraphs (b)(4)(ii) or (iii) of FAR clause
52.225-15, award shall be nade to the offeror that submitted the latter offer

(d) Alternate offers.

(1) When an offer includes foreign construction material not |isted by
the Governnment in the solicitation at paragraph (b)(3) of FAR cl ause 52.225-
15, offerors also may submit alternate offers based on use of equival ent
donestic construction nateri al

(2) If alternate offers are subnitted, a separate Standard Form 1442
shall be submitted for each alternate offer, and a separate price conparison
tabl e, prepared in accordance with paragraphs (c) and (d) of FAR cl ause
52.225-15, shall be submtted for each offer that is based on the use of any
foreign construction material for which the Governnent has not yet determ ned
an exception to apply.

(3) If the Governnment determines that a particul ar exception requested

under paragraph (c) of FAR cl ause 52.225-15 does not apply, the CGovernnent
will evaluate only those offers based on use of the equival ent donestic

00110 - 14



construction material, and the offeror shall be required to furnish such
donestic construction nmateri al

(i) I'n sealed bid procurenents, any offer based on use of that
particul ar foreign construction material shall be rejected as
nonr esponsi ve.

(ii) I'n negotiated procurenents, any offer based on use of that
particul ar foreign construction material may not be accepted unl ess
revi sed during negoti ati ons.

16. LI STING OF EMPLOYMENT OPENINGS. O ferors should note that this
solicitation includes a provision requiring the listing of enploynment openings
with the | ocal office of the State enpl oynment service systemif the award is
for $10, 000 or nore.

17. NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTI ON TO ENSURE EQUAL EMPLOYMENT
OPPORTUNI TY (APR 1984) FAR 52.222-23

(a) The Oferor's attention is called to the EQJAL OPPORTUNI TY and t he
AFFI RVATI VE ACTI ON COVPLI ANCE REQUI REMENTS FOR CONSTRUCTI ON cl auses of this
solicitation.

(b) The goals for mnority and female participation, expressed in percentage

terns for the Contractor's aggregate workforce in each trade on al
construction work in the covered area, are as foll ows:

Goals for mnority Goal s for female
participation for participation in
each trade each trade

9.6 % 6. 9%

These goals are applicable to all the Contractor's constructi on work (whether
or not it is Federal or Federally assisted) perfornmed in the covered area. |If
the Contractor performs construction work (whether or not it is Federal or
Federal | y assisted) in a geographical area |ocated outside the covered area,

it shall apply the goals established for the geographi cal area where such work
is actually perforned. Coals are published periodically in the Federa

Regi ster in notice form and such notices may be obtained fromany Ofice of
Federal Contract Conpliance Progranms (OFCCP) O fice.

(c) The Contractor's conpliance with the Executive Order and the regul ati ons
in 41 CFR Part 60-4 shall be based on its inplenentation of the Equa
Qpportunity clause, specific affirmative action obligations required by the
clause entitled "Affirmative Action Conpliance Requirenents for Construction”
and its efforts to nmeet prescribed goals. The hours of minority and fenale
enpl oyment and training nust be substantially uniformthroughout the | ength of
the contract, and in each trade, and the Contractor shall make a good faith
effort to enploy mnorities and women evenly on each of its projects. The
transfer of mnority or femal e enpl oyees or trainees from Contractor to
Contractor or fromproject to project for the sole purpose of neeting the
Contractor's goals shall be a violation of the contract, the Executive O der
and the regulations in 41 CFR Part 60-4. Conpliance with the goals will be
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measured agai nst the total work hours perforned.

(d) The Contractor shall provide witten notification to the Director, OFCC
wi thin 10 worki ng days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from
this solicitation. The notification shall I|ist the nane, address and

t el ephone nunber of the subcontractor, enployer identification nunber of the
subcontractor; estinmated dollar amount of the subcontract; estimated starting
and conpl etion dates of the subcontract; and the geographical area in which

t he subcontract is to be perforned.

(e) As used in this Notice, and in the contract resulting fromthis
Solicitation, the "covered area"” is Louisville, Kentucky econom c Area which

i ncl udes Hardi n County, Kentucky.

28 March 1998

18. SUBCONTRACTI NG PLANS FOR SMALL, SMVALL DI SADVANTAGED, AND WOMVEN- ONNED
SMALL BUSI NESS CONCERNS. O ferors are cautioned that conpliance with CONTRACT
CLAUSE: SMALL, SMALL DI SADVANTAGED, AND WOVEN- OANED SMALL BUSI NESS
SUBCONTRACTI NG PLAN requires that the offeror, if a | arge business, submt a

subcontracting plan for subcontracting with small, snmall di sadvantaged, and
worren- owned snal | business concerns. O ferors desiring assistance in
devel oping a source list are encouraged to contact small, small disadvantaged,

and wonen- owned snal | busi ness concerns, associations and appropriate Ofices
of Small and Di sadvantaged Business Uilization, addresses which may be
obtained fromthe District Labor Adviser, US. Arny Engineer District, P.QO
Box 59, Louisville, Kentucky 40201 (Tel ephone 502/ 582-5679).

19. PERFORMANCE OF WORK BY CONTRACTOR. Attention is directed to SPECI AL
CONTRACT REQUI REMENT: PERFORVMANCE OF WORK BY CONTRACTOR.  The successf ul

of feror must furnish the Contracting Officer, within 5 days after award, a
description of the work which he intends to performw th his own organization,
e.g., earthwork, paving, brickwork, or roofing), the percentage of the total
work this represents, and the estinated cost thereof.

20. PAYMENT FOR BOND PREM UMS. CONTRACT CLAUSE: PAYMENTS UNDER FI XED- PRI CE
CONSTRUCTI ON CONTRACTS provi des that upon presentation of evidence of ful
paynment, the Government will imediately reinburse the Contractor the cost of
prem uns for performance and paynment bonds. This rei nbursenment anount is not
in addition to the anbunt offered for the work covered by this Request for
Proposal s, and offerors are cautioned to include the cost of such premuns in
the offer items shown on the Bidding Schedule (or in the |lunp sum anount of
the offer if no offer itenms are listed). |[If bond prem uns are reinbursed
under this clause, such reinbursed anount will be recovered by the Governnment
fromthe progress paynments nade to the Contractor or, if no progress paynents
are nmade, fromthe anount otherw se due the Contractor upon final paynent.

21. NOT USED.

22. COWMERCI AL AND GOVERNMENT ENTITY (CAGE) CODE REPORTI NG (DEC 1991)
DFARS 252. 204- 7001

(a) The Oferor is requested to enter a CAGE code on its offer in the
block with its name and address. The CAGE code entered nust be for that nane
and address. Enter CACGE before the nunber.

(b) If the Oferor does not have a CACGE code, it may ask the Contracting
Oficer to request one fromthe Defense Logistics Services Center (DLSC). The
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Contracting O ficer will--

(1) Ask the Contractor to conplete section B of a DD Form 2051,
Request for Assignnent of a Comercial and Governnent Entity (CAGE) Code;

(2) Conplete section A and forward the formto DLSC, and
(3) Notify the Contractor of its assigned CACGE code.
(c) Do not delay subm ssion of the offer pending receipt of a CAGE code.
23.  NOT USED.

28 March 1998
24. SERVI CE OF PROTEST (AUG 1996) FAR 52.233-2.

(a) Protests, as defined in section 33.101 of the Federal Acquisition
Regul ation, that are filed directly with an agency, and copies of any protests
that are filed with the General Accounting Ofice (GAO shall be served on the
Contracting O ficer (addressed as follows) by obtaining witten and dat ed
acknow edgnment of receipt from

Ms. Janet M Henderzahs, Contracting Oficer

U S Arny Engineer District, Louisville

Cor ps of Engineers - ATTN. CEORLCT

600 Dr. Martin Luther King, Jr. Place, Room 821
Loui sville, KY 40201-0059

(b) The copy of any protest shall be received in the office designated
above on the sane day a protest is filed with the GSBCA or within one day of
filing a protest with the GAQO

20 March 1997
25. DATA UN VERSAL NUMBERI NG SYSTEM ( DUNS) NUMBER ( APR 1998) FAR 52.204-6

(a) The offeror shall enter, in the block with its nane and address on the
cover page of its offer, the annotation “DUNS’ foll owed by the DUNS nunber
that identifies the offeror’s nane and address exactly as stated in the offer
The DUNS nunber is a nine-digit nunber assigned by Dun and Bradstreet

I nformati on Services.

(b) If the offeror does not have a DUNS number, it should contact Dun and
Bradstreet directly to obtain one. A DUNS nunber will be provided i nmedi ately
by tel ephone at no charge to the offeror. For information on obtaining a DUNS
nunber, the offeror, if located within the United States, should call Dun and
Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the
followi ng information:

(c) If the offeror does not have a DUNS nunmber, it should contact Dun

and Bradstreet directly to obtain one. A DUNS nunber will be provided
i medi ately by tel ephone at no charge to the offeror. For information on
obt ai ni ng a DUNS nunber, the offeror should call Dun and Bradstreet at 1-800-
333-0505. The offeror should be prepared to provide the foll ow ng
i nformation:

(1) Conpany nane.

(2) Conpany address.

(3) Conpany tel ephone nunber.

(4) Line of business.
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(5) Chief executive officer/key nmanager.

(6) Date the company was started.

(7) Nunber of people enployed by the conpany.
(8) Conpany affiliation.

(d) Oferors located outside the United States nmay obtain the | ocation
and phone nunber of the local Dun and Bradstreet Information Services office
fromthe Internet Home Page at
htt p: // ww. dbi sna. com dbi s/ customer/custlist.htm [f an offeror is unable to
| ocate a local service center, it may send an e-mail to Dun and Bradstreet at
gl obal i nf o@lbi sma. com

20 March 1997
26. NOTI CE OF PRICRI TY RATI NG FOR NATI ONAL DEFENSE USE ( SEP 1990) FAR 52.211-
14.

Any contract awarded as a result of this solicitation will be a [ ] DX rated
order; [X] DO-C2 rated order certified for national defense use under the
Def ense Priorities and Allocations System (DFARS) 15 CFR 700, and the
Contractor will be required to follow all of the requirenents of this
regul ati on.

27. PRICE BASIS. Prices nmust be firm Ofers will not be considered which
provi de for subsequent increase in price.

28. RESTRI CTI VE LI M TATI ON

(a) Except for Additives and Options, the Governnent shall accept
all itenms listed in Schedul e 00010 of this solicitation.

(b) Ofers my not be subnmitted for quantities |less than those
speci fi ed.

29. AWARD TO SINGLE OFFERS. Subject to the provisions contai ned herein,
award shall be to a single offeror.

22 June 1998
30. SUBM SSI ON OF | NvA CES

In accordance with Section 00010, Para. 24, submt invoices to:

Ft. Knox Area O fice

Bui |l di ng 122, Binter Street

Ft. Knox, Kentucky 40121-5000
Tel ephone: 502- 624- 5468

31. NOT USED.

20 March 1997

(2) 32. EVALUATION OF OPTIONS (JUL 1990) FAR 52.217-5

Except when it is determ ned in accordance with FAR 17.206(b) not to be in the
Governnent's best interests, the Covernnent will evaluate offers for award

pur poses by adding the total price for all options to the total price for the
basi c requirenent. Evaluation of options will not obligate the Governnent to
exerci se the option(s).
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33.  NOT USED
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'SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN

DATE:

CONTRACTOR:

ADDRESS:

SOLICITATION OR CONTRACT NUMBER:

ITEM/SERVICE:

The following, together with any attachments, is hereby submitted as a Subcontracting Plan to
satisfy the applicable requirements of Public Law 95-507 as implemented by OFPP Policy Letter
80-2.

1. (8 Thefollowing goals (expressed in terms of a percentage and dollar values of total
planned subcontracting dollars) are applicable to the contract or solicitation cited above.

See page la

(b) Thefollowing principa products and/or services will be subcontracted under this
contract, and the distribution among small, small disadvantaged and women-owned small business
concernsis asfollows:

(Designated products/services to be subcontracted to: small business
concerns by "*"

small disadvantaged business concerns by "**"*; and

women-owned small business concerns by "***')

(ATTACHMENT MAY BE USED IF ADDITIONAL SPACE IS REQUIRED)

(c) The following method was used in devel oping subcontract goals (i.e., Statement
explaining how the product and service areas to be subcontracted were established, how the areas
to be subcontracted to small, small disadvantaged and women-owned small business concerns
were determined, and how small, small disadvantaged and women-owned small business concerns
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capabilities were determined, to include identification of source lists utilized in making those
determinations).

(d) Indirect and overhead costs (check one): have been have not been
included in the goals specified in 1(a) and 1(b).

(e) If "have been" is checked, explain the method used in determining the proportionate
share of indirect and overhead cost to be allocated as subcontracts to small, small disadvantaged
and women-owned small business concerns.

2. Thefollowing individual will administer the subcontracting program:

Name & Title:

Address & Telephone:

Thisindividual's specific duties, as they relate to the firm's subcontracting program, are as follows:

Genera overadl responsibility for this company's Small Business Program, the devel opment,
preparation and execution of individual subcontracting plans and for monitoring performance
relative to contractual subcontracting requirements contained in this plan, including but not
[imited to:

() Developing and maintaining offerors/bidders lists of small, small disadvantaged and
women-owned small business concerns from all possible sources.

(b) Ensuring that procurement packages are structured to permit small, small
disadvantaged and women-owned small business concerns to participate to the maximum extent
possible.

(¢) Assuring inclusion of small, small disadvantaged and women-owned small business
concernsin all solicitations for products or services which they are capable of providing.
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(d) Reviewing solicitations to remove statements, clauses, etc., which may tend to restrict
or prohibit small, small disadvantaged and women-owned small business participation.

(e) Ensuring periodic rotation of potential subcontractors on bidders lists.

(f) Ensuring that the bid proposal review board documents its reasons for not selecting
low bids submitted by small, small disadvantaged and women-owned small business concerns.

(g9) Ensuring the establishment and maintenance of records of solicitations and
subcontract award activity.

(h) Attending or arranging for attendance of company counselors at Business Opportunity
Workshops, Minority Business Enterprise Seminars, Trade Fairs, etc.

(1) Conducting or arranging for conduct of motivational training for purchasing personnel
pursuant to the intent of Public Law 95-507.

(1) Monitoring attainment of proposed goals.
(k) Preparing and submitting periodic subcontracting reports required, which will include
Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and SF 295, Summary

Subcontract Report, in accordance with the instructions on the forms.

() Coordinating contractor's activities during the conduct of compliance reviews by
Federal agencies.

(m) Coordinating the conduct of contractor's activitiesinvolving its small, small
disadvantaged, and women-owned small business subcontracting program.

(n) Additionsto (or deletions from) the duties specified above are asfollows:

3. Thefollowing efforts will be taken to assure that small, small disadvantaged and women-
owned small business concerns will have an equitable opportunity to compete for subcontracts:

(@) Outreach efforts will be made by:
(i) Contacts with minority and small business trade associations.

(i) Contacts with business devel opment organizations.
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(i) Attendance at small and minority business procurement conferences and trade
fairs.

(iv) Sourceswill be requested from Small Business Administration's appropriate
Procurement Center Representative.

(b) Thefollowing internal efforts will be made to guide and encourage buyers.
(1) Workshops, seminars and training programs will be conducted.

(i) Activitieswill be monitored to evaluate compliance with this subcontracting
plan.

() Small, small disadvantaged and women-owned small business concern source lists,
guides and other data identifying small, small disadvantaged and women-owned small business
concerns will be maintained and utilized by buyersin soliciting subcontracts.

(d) Additionsto (or deletion from) the above listed efforts are as follows:

4. The offeror (contractor) agrees that the clause entitled "Utilization of Small, Small
Disadvantaged and Women-Owned Small Business Concerns' will beincluded in al subcontracts
which offer further subcontracting opportunities, and all subcontractors (except small business
concerns) who receive subcontracts in excess of $500,000 ($1,000,000 in construction) will be
required to adopt and comply with a subcontracting plan similar to thisone. Such plans will be
reviewed by comparing them with the provisions of Public Law 95-507, and assuring that all
minimum requirements of an acceptable subcontracting plan have been satisfied. The acceptability
of percentage goals shall be determined on a case-by-case basis depending on the supplies/services
involved, the availability of potential small, small disadvantaged and women-owned small business
subcontractors, and prior experience. Once approved and implemented, plans will be monitored
through the submission of periodic reports, and/or, as time and availability of funds permit,
periodic visits to subcontractors facilities to review applicable records and subcontracting
program progress.

5. The offeror (contractor) agrees to submit such periodic reports and cooperate in any studies or
surveys as may be required by the contracting agency or the Small Business Administration in
order to determine the extent of compliance by the offeror with the subcontracting plan and with
the clause entitled "Utilization of Small, Small Disadvantaged and Women-Owned Small Business
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Concerns," contained in the contract. The above reports will include Standard Form (SF) 294,
Subcontracting Report for Individual Contracts, and SF 295, Summary Subcontract Report, in
accordance with the instructions on the forms.

6. The offeror (contractor) agrees that he will maintain at least the following types of recordsto
document compliance with this subcontracting plan:

(@ Small, small disadvantaged and women-owned small business concern source lists,
guides and other data identifying SB/SDB concerns.

(b) Organizations contacted for small, small disadvantaged and women-owned small
business sources.

(c) On acontract-by-contract basis, records on all subcontract solicitations over
$100,000, indicating on each solicitation (i) whether small business concerns were solicited, and if
not, why not; (ii) whether small disadvantaged business concerns were solicited, and if not, why
not; (iii) whether women-owned small business concerns were solicited, and if not, why not; and
(iv) reasons for the failure of solicited small, small disadvantaged or women-owned small business
concerns to receive the subcontract award.

(d) Records to support other outreach efforts: Contracts with Minority and Small
Business Trade Associations, etc., and attendance at small and minority business procurement
conferences and trade fairs.

(e) Recordsto support internal activities to guide and encourage buyers. Workshops,
seminars, training programs, etc., monitoring activities to evaluate compliance.

(f) On acontract-by-contract basis, records to support subcontract award data to include
name and address and business size of each subcontractor.

(9) Records to be maintained in addition to the above are as follows:

Signed: Date:

Typed Name and Title:

Plan Accepted by: Date:
Contracting Officer
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NOTE TO CONTRACTING OFFICER: Upon incorporation of a plan into the contract indicated
herein, the estimated dollar value of contract $
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CONTINUATION OF PARAGRAPH 1(a)

BASIC CONTRACT Dollars Percents

1. Total basic contract price

2. Total to be subcontracted
(to al types of business concerns)

a. Tolarge business

b. To small business

i. To nondisadvantaged small business

ii. To disadvantaged small business

iii. To women-owned small business

OPTIONS (if required)

NAME OF OPTION:

Dollars Percents
1. Tota option price

2. Total to be subcontracted
(to al types of business concerns)

a. Tolarge business

b. To small business

i. To nondisadvantaged small business

ii. To disadvantaged small business

iii. To women-owned small business

(SUBMIT ADDITIONAL OPTION PAGES FOR EACH OPTION)

la



OPTIONS (if required)

NAME OF OPTION:

Dollars

1. Tota option price

2. Total to be subcontracted
(to al types of business concerns)

a. Tolarge business

b. To small business

i. To nondisadvantaged small business

Percents

100%

ii. To disadvantaged small business

iii. To women-owned small business

NAME OF OPTION:

Dollars

1. Tota option price

2. Total to be subcontracted
(to al types of business concerns)

a. Tolarge business

b. To small business

i. To nondisadvantaged small business

Percents

100%

ii. To disadvantaged small business

iii. To women-owned small business
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ARMY FEDERAL ACQUISITION REGULATION SUPPLEMENT

APPENDIX CC -- SUBCONTRACTING PLAN EVALUATION GUIDE

PART 2--SCORING SYSTEM

. Point Points

Bange  Assigned

1. Policy statement or evidence of internal guidance to 0-5
company buyers recognizing commitment to Pub.L. 99-661,
Section 1207, and Pub.L. 100-180, Section 806.

0 No written policy statement in plan.

1-2 Plan includes a general policy, but no evidence of recognition of special emphasis being
placed on subcontracting with SDBs, HBCUs and Mls as a result of Pub.L.s.

3-5 Definitive corporate and management commitment evidenced in individuai plan and master
plan by specifically referencing the Pub.L.s.

Point Points

Range  Assigned

2. Efforts to broaden SB and SDB active vendor base. 0-10
(FAR 19.704(a}, 52.219-9(d), DFARS Subpart 219.5,
219.704(a)(1), 219.705 and 252.219-7003)

¢] Description of efforts merely parrots requirements of FAR to maintain listing of vendors.

1-2 Contains evidence that effort is directed at increasing subcontracts to SBs and SDBs for non-
complex and general housekeeping supplies or services normally awarded to firms already in existing
vendor base.

3-10 Addresses efforts to increase the number of SB and SDB sources awarded subcontracts,
establishes plans to use competition restricted to SDBs and gives details about how plans to use
competition restricted to SDBs will be accomplished. (DFARS 219.705-4 and Subpart 219.5)

NOTE: After scoring the plan to this point, if zero points have been assigned for Element 2, proceed
to ltem 3, Outreach. If one or more points have been assigned for this Element 2, proceed to
evaluation of the subelements labeled "minus 2" and "minus 3" to determine if points assigned so far
must be reduced. Do not reduce points already assigned to less than zero. (No negative points are to
be entered under "Points Assigned” for any Element.) These negative scores are additive; if both of
the subelements apply, then minus five points are assessed to reduce points already assigned under
this element 2.

minus 2 Includes efforts described above which rate 1-2 or 3-10 points but, when it would be

appropriate, does not address effort to involve HBCUs and Mis in performing the contract for which
the subcontracting pian is submitted. (DFARS 219.704(a)(1) and 219.705-4(d))

CcC-2
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ARMY FEDERAL ACQUISITION REGULATION SUPPLEMENT

APPENDIX CC -- SUBCONTRACTING PLAN EVALUATION GUIDE

minus 3 Includes efforts described above which rate 1-2 or 3-10 points but does not address effort to
identify and overcome obstacles which may prohibit award to HBCU and MI sources currently in
vendor base.

-

Point Points
Bange  Assigned

3. Outreach (ongoing and planned actions) (FAR 19.704(a), 0-10
19.705-4, 52.219-9(d) and 52.219-9(e}, DFARS 219.705).

0] No mention of outreach.

1-4 Describes efforts to work with organizations in FAR 52.218-9(d}{(1 1){iv) to identify potential
sources for items not traditionally awarded to SB or SDB firms. (FAR 52.219-9(d){11}{iv) and 52.219-
9(e))

5-10 Indicates intent to conduct reviews to determine the competence, ability, experience and
capacity available in SB or SDB firms and to provide technical assistance to SBs and SDBs or explains
why such reviews or technical assistance are not appropriate. (FAR 19.705-4(c) and 52.21 9-9(e))

NOTE: After scoring the plan to this point, if zero points have been assigned for Element 3, proceed
to Item 4, Description of supplies and services. [f one or more points have been assigned for this
Element 3, proceed to evaluation of the subelement labeled "minus 3" to determine if points assigned
so far must be reduced. Do not reduce points already assigned to less than zero. {No negative points
are to be entered under "Points Assigned" for any Element.)

minus 3 Fails to indicate the extent to which HBCU and Ml participation will be considered and
facilitated in performing the contract for which the subcontracting plan is submitted, or fails to
indicate other efforts to increase HBCU and M participation in future DoD acquisitions. {DFARS
219.705-4(d))

Point Points
Bange  Assigned
4. Describes supplies and services to be subcontracted and 0-10
" planned for subcontracting to SBs, SDBs, HBCUs and
Mis. (FAR 19.705-4(d), 52.219-9(d)(3), 52.219-9(e) and
DFARS 219.705).

0] No mention.

1-4 Generic list of routine supplies and services included in materials listing for the specific
contract.
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ARMY FEDERAL ACQUISITION REGULATION SUPPLEMENT

APPENDIX CC -- SUBCONTRACTING PLAN EVALUATION GUIDE

5-7 Indicates intent to review major product/system components and key project elements of
R&D, construction, service and spare parts contracts for subcontracting to SBs, SDBs, HBCUs and
Mls. {(FAR 19.705-4(d)(3) and (4}, 52.219-9(e)(1) and (2} and DFARS 219.705)

8-10 Substantive plan actually targets specific SBs, SDBs, HCBUs and Mls for review to determine
their competence, ability, experience and capacity and identifies specific components or major
portions of the acquisition for consideration of SB, SDB, HBCU or Ml competition. Also, indicates
intent to work with large business subcontractors for major subsystems or key project elements to
ensure "flowdown" of this phiiosophy. (FAR 19.705-4(d) and DFARS 219.705)

Point Points

Range  Assigned

5. Describes specific efforts, based on resuits of efforts 0-15
described in Elements No. 3 and No. 4 to ensure that
SB, SDB, HBCU and MI concerns have equitable
opportunity to participate in acquisitions. {(FAR 19.704(a),
19.705-4, 52.219-9(d) and DFARS 219.705).

0 No mention.

1-4 Description of efforts merely parrots FAR 19.704(a}{3) and (6) and 52.219-9(d)(8).

5-8 Describes how the company intends to evaluate its own SB and SDB award performance
and program effectiveness against the established goals, both company-wide and for the individual
plan being negotiated. (FAR 19.704(a){1) and (6) and 52.219-9(d)}{11)(v})

9-12 Includes SBs, SDBs, HBCUs and Mis by name as members of original team for producing
specific major components or subassembiies, providing a major service or performing a significant

portion of the effort. (DFARS 219.705-2(d})

13-15 Describes special efforts to establish long-range relationships with SBs, SDBs, HBCUs and
Mis, including leader-follower techniques, when appropriate. (FAR 19.705-4(d)(4) and DFARS
219.705-2(d))

Point Points

Range  Assigned
6. Development of percentage goal is based on planned 0-40
subcontracting which is challenging, yet realistic. (FAR
19.705-4(d), DFARS 219.704(a)(1) and 219.705-4).
0] Fails to include a specific goal for subcontracting with SBs, SDBs, HBCUs and Mls or

proposes zero percent goal without substantive justification.

1-5  Sets small business goal of less than 10 percent and/or SDB/HBCU/MI goal of two percent or
less with no significant justification.
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ARMY FEDERAL ACQUISITION REGULATION SUPPLEMENT

APPENDIX CC -- SUBCONTRACTING PLAN EVALUATION GUIDE

6-10 Sets goals of less than 10 percent (SB) and 2 percent (SDB), but contractor shows
evidence of reasonable effort, including use of set-asides, to involve SBs, SDBs, HBCUs or Mis in non-
traditional areas. .

11-20 Sets goals of over 10 percent (SB) and 2 percent (SDB} and also identifies specific SB,
SDB, HBCU or Mi concerns planned to be subcontractors, including the item or service or effort to be
subcontracted. Indicates extent to which firms have participated in proposal preparation or otherwise
indicates extent to which subcontracting to these firms may reasonably be assured. Goals are
realistic in view of actions stated in other portions of the plan and make-or-buy plan, if applicable.

21-30 Same as for 11-20 points, but proposed percent of goal is reasonable in comparison with
prior experience, yet indicates reasonable effort to improve on past experience in terms of dollars,
number of SDBs, HBCUs, and MlIs involved, and movement into area without previous SDB, HBCU or
Ml invoivement.

31-40 Same as 21-30 points, but includes evidence that if SBs, universities or institutions other
than HBCUs or Mls are performing on a major component or subassembly, providing a major service or
performing on a key project element, SDBs, HBCUs and Mis will also be given an opportunity to
perform. Also, the percentage of the SDB, HBCU, Ml goal compares favorably with the percentage of
SB goal, consistent with the Government-wide goals of 20 percent to SB with five percent to SDB, or
is otherwise explained, and the plan includes a forecast for improvement. {The SB and SDB goals in
the subcontracting plan should approximate the ratio between the SB and SDB Government-wide
goals.)

Point Points

Range  Assigned
7. Past performance. 0-10

Extent to which the company has historically been successful

in establishing realistic, yet challenging, goals and achieving them.

Consider DCMC comments on prime contractor's justifications

for prior failure to achieve goals. To avoid penalizing the
contractor when there has been no previous defense contract,
assign 10 points. (FAR 19.705-4(d)(1) and (d){2}{iii), 19.706 and

DFARS 218.706).

8. Other regulatory and statutory requirements.

If any of the following are answered "NO," the plan is not acceptable and must be revised to
comply prior to award:

Does the plan have--

A. A separate goal for SB and SDB? (FAR 19.704(a)(1) and FAR 52.219-8(d}{1) and {2))
YES ___ NO ___
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APPENDIX CC -- SUBCONTRACTING PLAN EVALUATION GUIDE

B. A separate goal for the basic contract and, if applicable, each option? (FAR 19.704(c))
YES NO

C. The name of the company employee responsible for administration of plan and employee's

duties? (FAR 19.704(a)(2) and 52.219-9(d)(7))
YES NO

D. A statement affirming intent to comply with subcontracting "flowdown" provisions?

19.704(a)(4) and 52.218-9(d)(10))
YES __ NO

E. A statement affirming willingness to cooperate in studies and to provide reports?

19.704(a)(5) and 52.219-9(d){10))
YES___ NO___

F. A statement that indirect costs aré either included or excluded from the proposed goals

included, how they will be prorated? (FAR 52.219-9(d}{6))
YES___ NO __

{FAR

(FAR

and, if

G. A description of efforts to ensure that SBs and SDBs have an equitable opportunity to participate

in the acquisition? (FAR 52.219-9(d)(8))
YES __ NO __

H. A recitation of the types of records maintained to demonstrate procedures adopted to comply with

the requirements and goal in the plan? (FAR 52.21 g9-9(d)(11))
YES____ NO

CC-6



27 NMarch 1998
SECTI ON 00115

PROCEDURES FOR SUBM TTAL OF OFFERS

1. Wiere to Submit. Oferors shall subnmit the bel owlisted nunber of
proposal packages to the Corps of Engi neers at the address shown in
Section 00010, Block 8 of Standard Form 1442, Room 821

2. Submission Deadline. Proposals shall be received by the Corps of
Engi neers no later than the time and date specified in Section 00010,

Bl ock 13 of Standard Form 1442. Al information requested by Sections 1
through 6 nmust be submitted for the proposal to be considered
conpetitive

3. Submission Format and Nunmber of Submittals. Al proposed materials
shall be submitted in binders with a table of contents and tabbed
section dividers. The sections should parallel the subm ssion
requirenents identified below Sections 1, 3, and 4 should be submtted
in original and 4 copies. Sections 2, 5, and 6 should be submtted in
original and two copies and should be placed in a separate envel ope.

Section 1: Previous Experience

a. The Contractor should denonstrate know edge, skill and
experience in construction of firing ranges by providing a narrative
description of his abilities. The Contractor should denonstrate
construction experience in performng construction activities in high
expl osi ve dudded areas. List projects and safety plan which
denonstrates personnel protection

b. Briefly describe (3) simlar projects of conparable scope and
conplexity within the past ten (10) years, including project nane,
| ocation, owner’s nane, telephone nunber, and point of contact,
partnering experience, performance ratings, and joint venture
i nformation, if any.

c. Provide simlar information for any subcontractors to be used
in this project.

Section 2: Price Proposal (NOT POINT SCORED)

Section 3: Project Management Plan

a. The Contractor shall provide a formal witten safety program
proposed for this project for the prime contractor and all major
subcontractors. The programshall include a positive incentive plan
wi th tangi bl e rewards and benefits to individual enployees during the
physi cal construction on-site with a reward frequency of at |east once a
mont h. The nanme and resune of the corporate safety office and on-site
safety personnel with current responsibilities and chain of comrand
shall al so be presented. Experience Mdification Rate (EMR) for the
past two years should al so be provided.

b. The Contractor shall show his conmtnment to quality control by
providing a brief narrative of his quality control plan and
docunent ati on nethods. The QC Plan shall address, in detail, the nanes,
qualifications, duties, responsibilities and authority |levels of each
person assigned to the QC function. The QC plan shall al so address
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practices to ensure conpliance with construction submttal requirenents.
The QC plan shall also denpbnstrate the QC office reporting directly to
managenent and not directly responsible for project construction

c. The subcontractors shall show their commtnent to quality
control by providing a brief narrative of their quality control plan and
docunent ati on net hods.

d. Provide an organizational chart for this project show ng hone
of fice support, on-site managenent and the responsible chain of command,
i ncluding rel ationships of Joint Venture, if any. Include nanes of
assi gned personnel and all subcontractors and their areas of
responsibility.

Section 4: Project Schedule

A proposed construction schedule (not nore than 540 days) which
clearly denmonstrates understandi ng of the project activities, duration
and sequenci ng of work necessary to acconplish the work in the allotted
time. The Oferor may use a bar chart or simlar nethod of his choice;
however, schedul e should be graphically represented so that the
Contracting O ficer can easily nmonitor progress. The successfu
schedul e shall becone the contract schedul e.

Section 5: Subcontracting Plan (NOT POINT SCORED)

Provi de a six-point subcontracting plan as indicated.

Section 6: Performance Capability Information

a. Section 00610, Representations and Certifications

b. Proof of Financial Ability (Mdst recent financial statenent
covering assets and liabilities)

c. Oher pro forma requirenents indicated in Standard Form 1442
and this section

d. Nunber of years firm has been in business

e. Nane, address and tel ephone of the firm s bank

f. Nane, address and tel ephone of the firm s bondi ng conpany

g. Nanme, address and tel ephone of two credit/trade references

4. Technical Evaluation and Rating of Proposals. Oferors are advised
that the technical evaluation and rating of proposals are conducted in
strict confidence in that technical evaluation personnel review and rate
each proposal without knowl edge of the price offered. Oferors are
required to segregate their cost and pricing i nformation

5 General Proposal Submittal Information

a. Oferors submtting proposals for this project should limt
subm ssions to data essential for evaluation of proposals so that a
m ni mum of time and nonies will have been expended in preparing
i nformati on required herein.

b. Oferors shall certify that all itenms submtted in proposals
comply with the requirenments of the Description/Specification. The
criteria specified in this RFP are binding contract criteria and in
cases of any conflict, subsequent to award, between RFP criteria and
contractor's submittals, the RFP criteria shall govern unless there is a
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witten agreenent between the Contracting Oficer and the contractor on
t he wai ving of a specific requirenent.

c. Carification of the Provisions of this Request for Proposal
Any expl anation desired by an offeror regardi ng the neani ng or
interpretation of the RFP shall be requested in witing and received by
the Contracting Officer not |later than 14 days prior to the closing date
of this solicitation. Any interpretation made will be in the form of an
anendnment to the RFP, and will be furnished to all prospective offerors.
Recei pt of all amendnents nust be acknow edged in the space provided on
the proposal formor by letter or telegramreceived by the tinme set for
recei pt of proposals.
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SECTION 00130
EVAUATION FACTORS FOR AWARD OF OFFERS

1. STATEMENT OF WORK

The scope of this project includes construction for a new standard Qualification
Training Range with a total of 28 firing lanes by modernizing the Heins, Lawly, and
(O’Brien Ranges. Construction will include all roadways, trails, drainage facilities, target
emplacements, armor moving targets, stationary infantry targets, foxholes, firing
positions, vehicle firing positions, calibration targets, complete power and date
communication systems, control towers, and rear area support facilities. Suppont
facilities include parking area, general instruction buildings, headquarters building, range
support building, ammunition breakdown buildings, bleacher enclosures, covered mess,
bivouac tent pads and latrines.

2. PROPOSAL EVALUATION SYSTEM

An evaluation team will be established to evaluate each proposal in response to
this RFP. The technical and non-technical aspects of each proposal will be evaluated.
The technical proposal, with the exception of the subcontracting plan, will be point
scored. The subcontracting plan will be evaluated on a go/no-go basis. Pnce will be
evaluated but not point scored after the technical evaluation has been completed.

The members of the evaluation team will review the proposals and score the
guality of each against the evaluation factors and subfactors specified in the solicitation.
Once the evaluation of the technical proposal is completed, the Government will evaluate
the price proposal of each offeror and considering both technical and price may select the
proposals which is the best value to the Government. If the Government determines it is
necessary to conduct discussions, a competitive range will be established. Offerors are
hereby notified that the competitive range may be limited for purposes of efficiency and
the Contracting Officer may limit the number of proposals in the competitive range to the
greatest number that will permit an efficient competition among the most highly rated
proposals,

3. PROPOSAL EVALUATION CRITERIA

PRICE - The initial review of price proposals, including any options, will result in
a determination of the reasonableness compared to the project requirements and the
Independent Government Estimate. All evaluation factors other than cost or price, when
combined, are approximately equal to cost or price.



TECHNICAL - Technical proposals will be evaluated in accordance with the
following criteria, listed in relative order of importance.

1. Previous Expenience
a. Construction of firing ranges
b. Similar projects
c. Similar projects for any subcontractors

I3

Project Management Plan
a. Safety program
b. Quality control
¢. Subcontractors quality control
d. Organizational chart

ka2

Project Schedule

4. Subcontracting Plan

3.1 Deseription of Proposal Evaluation Criteria. Proposals will be technically reviewed
by qualified evaluators to initially determine basic conformance with the RFP, e.g.,
minimum acceptable compliance with applicable codes, standards and specifications.
Further evaluation will establish a relative order of merit among proposals in
accordance with the following:

3.1.1 Previous Experience

Evaluation and verification of data submitted with respect to previous experience will
assist the Contracting Officer in making the determination as to the Offeror’s
responsibility. Any prospective Contractor must be found to be responsible in order to be
considered for contract awards. The offeror will be evaluated based on all of the
experience required by Section 00100 and 00115. Missing experience will cause the
offeror to be rated lower.

Documentation of successful completion of projects similar in nature and scope and
complexity to the proosed project will be favorably considered during the evaluation.
Favorable consideration will also be given to offers that show successful past
relationships by the prime contractor with subcontractors proposed for this project.
Conversely, offers which do not include substantial evidence, satisfactory to the
Contracting Officer, that Offeror has experience, and production capacity to successfully
prosecute the proposed project will not be favorably considered.

The Contracting Officer may solicit and consider information from prior and current
clients of offerors. Negative and positive information with respect to quality of



construction, timeliness and cost will be assessed in establishing a relative order of merit

concerning past performance of all offerors. Information may be obtained from sources
other than those identified by the Offeror.

3.1.2 Price.
The initial review of price proposals will result in a determination as to reasonableness
compared to the independent cost estimate and funds budgeted for the project. (Also see
Evaluation of Options)

3.1.3 Project Management Plan
The Offeror must demonstrate safety for this project for the prime contractor and all
major subcontractors. Positive incentive plan with tangible rewards and benefits should
be listed. The Offeror shall show his commitment to quality control by providing his
plan and documentation methods and well as the names, qualifications, duties,
reponsibilities and authority levels of each person assigned to the guality control function.

3.1.4 Project Schedule
Project Schedule will be reviewed to determine reasonableness and udnerstanding of the
requirements of the RFP. A proposed 540 days schedule has been established. Offeror
should clearly demonstrate understanding of the project activities, duration and
sequencing of work necessary to accomplish the work within this timeframe, Bar charts
or similar method should be graphically represented for easily monitoring progress.

3.1.5 Subcontracting Plan
Subcontracting Plan for Large Business: The plan will not be scored, but will be
evaluated for acceptability (Go/No-Go) in accordance with AFARS 19,705,

To be acceptable, subcontracting plan must be rated 71 percent or higher under the
AFARS evaluation system. Any plan that is rated 70 percent or less under the AFARS
evaluation system will be carefully considered for acceptability. If discussions with
Offerors are necessary, those areas where the plan is deficient will be reviewed with the
Offeror with the goal of correcting deficiencies. Due to requirements for review of the
successful Offerors subcontracting plan by other agencies, the Government reserves the
right to negotiate the final plan with the successful Offeror before award,

3.2 Summary. Proposals will be evaluated on their own merit, independently and
as objectively as possible. Subjective comparisons will be limited to those
areas where 1t 15 not feasible to quantify cnitena, 1.¢., acsthetics and certain
elements of information concerning past performance. Due to the obvious and
unavoidable interrelationships among evaluation criteria; however, final
determination of contract award will be based on the best composite offer, all
factors considered. The Government intends to award the contract on the
basis of best overall value to the government, price and other factors
considered whoch conform to the solicitation and will be most advantageous
to the Government. . Government also intends to evaluate proposals and



award a contract without discussions with offerors with the exception of
communications undertaken for the purpose of minor clarification; therefore,
the ofTeror should submit the best offer possible.

4. OPENING PROPOSALS AND DISCUSSIONS

Mo information regarding proposals received will be furnished prior to completion of
evaluation, discussion, and award of the contract.

5. NOTIFICATION OF NONSELECTION

The Government will notify all offerors not selected, advising them of the proposal which
was selected. Unsuccessful offerors are invited to request in writing a debriefing meeting
with Louisville District Corps of Engineers staff.

6. PRICE BASIS

Prices must be firm. Offerors will not be considered which provide for subsequent
increase in price.

7. AWARD TO SINGLE OFFEROR

Subject to the provisions contained herein, award shall be to a single offeror.
8. CONTRACT AWARD -

See Clause 52.213-1 Instruction to Offerors - Competitive Acquisition

9. TYPE OF CONTRACT

The Government contemplates award of a firm, fixed-price contract resulting from this
solicitation.

10. EVALUATION OF OPTIONS
Except when it 15 determined in accordance with FAR 17.206 (b) not to be in the
Government's best interests, the Government will evaluate offers for award purposes by

adding the total price for all options to the total price for the basic requirement.
Evaluation of options will not obligate the Government to exercise the options.

End of section 00130
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OFFEROR: READ CAREFULLY - CHECK ALL APPLICABLE BOXES
SECTION 00610

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFEROR
FOR NEGOTIATED CONSTRUCTION CONTRACTS

DATE OF OFFER: DUNS NO.

SOLICITATION NO. CAGE NO.

NAME AND ADDRESS OF OFFEROR:

The offeror makes the following representations and certifications as part of the offer referenced above.
1. CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) FAR 52.203-2
(8) The offeror certifies that--

(1) The pricesin thisoffer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other offeror or
competitor relating to (i) those prices, (ii) the intention to submit an offer, or (iii) the methods or factors
used to calculate the prices offered;

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror,
directly or indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a negotiated solicitation) unless otherwise required by law;
and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit
or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

(1) Isthe person in the offeror’s organization responsible for determining the prices being offered
in this bid or proposal, and that the signatory has not participated and will not participate in any action
contrary to subparagraphs (a)(1) through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principalsin certifying
that those principals have not participated, and will not participate in any action contrary to subparagraphs
(a)(2) through (a)(3) of this provision [insert full name
of person(s) in the offeror’s organization responsible for determining the prices offered in this bid or
proposal, and the title of his or her position in the offeror’s organization];

(if) Asan authorized agent, does certify that the principals name in subdivision (b)(2)(i) of this
provision have not participated, and will not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; and
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(iii) As an agent, has not personally participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish
with its offer a signed statement setting forth in detail the circumstances of the disclosure.
(End of provision)

2. CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (APR 1991) FAR 52.203-11

(8) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on
Payments to Influence Certain Federa Transactions, included in this solicitation, are hereby incorporated
by reference in paragraph (b) of this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that
on or after December 23, 1989--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with the
awarding of any Federal contract, the making of any Federa grant, the making of any Federal loan, the
entering into any cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federa contract, grant, loan or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a
covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress on his or her behalf in connection with this solicitation,
the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying
Activities, to the Contracting Officer; and

(3) Heor shewill include the language of this certification in al subcontract awards at any tier
and require that all recipients of subcontract awardsin excess of $100,000 shall certify and disclose
accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this
contract imposed by section 1352, title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by
this provision, shall be subject to a civil penaty of not less than $10,000, and not more than $100,000, for
each such failure.

(End of provision)
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3. TAXPAYER IDENTIFICATION (JUN 1997) FAR 52.204-3
(a) Definitions.

“Common parent,” as used in this solicitation provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis,
and of which the offeror is a member.

“Corporate status,” as used in this solicitation provision, means a designation as to whether the offeror
is a corporate entity, an unincorporated entity (e.g., sole proprietorship or partnership), or a corporation
providing medical and health care services.

“Taxpayer |dentification Number (TIN),” as used in this solicitation provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns.

(b) All offerors are required to submit the information required in paragraphs (c) through (e) of this
solicitation provision in order to comply with reporting requirements of 26 U.S.C. 6041, 6041A, and
6050M and implementing regulations issued by the Internal Revenue Service (IRS). If the resulting
contract is subject to the reporting requirements described in FAR 4.903, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) Taxpayer Identification Number (TIN).

[ 1 TIN:
[ ] TIN hasbeen applied for.
[ ] TINisnotrequired because:

[ ] Offerorisanonresident aien, foreign corporation, or foreign
partnership that does not have income effectively connected with
the conduct of atrade or businessin the U.S. and does not have
an office or place of business or afiscal paying agency in the U.S.

[ ] Offerorisanagency or instrumentality of aforeign government;

[ ] Offerorisanagency or instrumentality of a Federa, state, or
local government;

[ 1 Other. Statebasis.

(d) Corporate Status.

[ ] Corporation providing medical and health care services, or engaged in the billing
and collecting of payments for such services;
[ ] Othercorporate entity;
[ ] Notacorporate entity:
[ 1 Soleproprietorship
[ ] Partnership
[ ] Hospita or extended care facility described in 26 CFR 501(c)(3)
that is exempt from taxation under 26 CFR 501(a).
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(8) Common Parent.

[ ] Offerorisnot owned or controlled by a common parent as defined in paragraph (@) of this
provision.
[ ] NameandTIN of Common parent:

Name TIN
(End of provision)

4. WOMEN-OWNED BUSINESS (OCT 1995) FAR 52.204-5

(a) Representation. The offeror representsthatit[ ]is, [ ] isnot awomen-owned business
concern.

(b) Definition. “Women-owned business concern,” as used in this provision, means a concern which
isat least 51 percent owned by one or more women; or in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and whose management and daily
business operations are controlled by one or more women.

(End of provision)

5. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (MAR 1996) FAR 52.209-5

(8 (1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are[ Jarenot[ ] presently debarred, suspended, proposed for debarment, or
declared ineligible for the award of contracts by any Federa agency;

(B) Have[ ]havenot[ ], withinathree-year period preceding this offer, been
convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract
or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, tax evasion, or receiving stolen property; and

(C) Are[ Jaenot[ ] presently indicted for, or otherwise criminaly or civilly charged
by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(2)(i)(B) of
this provision.

(i) TheOfferor has[ ]hasnot[ ], within athree-year period preceding this offer, had
one or more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors; owners; partners,

and, persons having primary management or supervisory responsibilities within a business entity (e.g.,
genera manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).
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THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY
OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION
1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior
to contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(c) A certification that any of theitemsin paragraph (a) of this provision exists will not necessarily
result in withholding of an award under this solicitation. However, the certification will be considered in
connection with a determination of the Offeror’ s responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may render the
Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of this provison. The
knowledge and information of an Offeror is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which
reliance was placed when making award. If it islater determined that the Offeror knowingly rendered an
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer
may terminate the contract resulting from this solicitation for default.

(End of provision)

6. DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A
TERRORIST COUNTRY (SEP 1994) DFARS 252.209-7001

(a) Definitions.
Asused in this provision--

(1) “Government of aterrorist country” includes the state and the government of aterrorist
country, as well as any political subdivision, agency, or instrumentality thereof.

(2) “Terrorist country” means a country determined by the Secretary of State, under section
6())(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App. 2405 (j)(i)(A)), to be a country the
government of which has repeatedly provided support for acts of international terrorism. As of the date of
this provision, terrorist countries include: Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) “Significant interest” means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm’'s or subsidiary’s
securities. Beneficia interest includes holding 5 percent or more of any class of the firm’'s securitiesin
“nominee shares,” “street names,” or some other method of holding securities that does not disclose the
beneficia owner;

(if) Holding a management position in the firm, such as a director or officer;
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(iii) Ability to control or influence the el ection, appointment, or tenure of directors or officers
in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real
estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of a firm.

(b) Prohibition on award. In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm
or asubsidiary of afirm if the government of aterrorist country has a significant interest in the firm or
subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) Disclosure. If the government of aterrorist country has a significant interest in the Offeror or a
subsidiary of the Offeror, the Offeror shall disclose such interest in an attachment to its offer. If the
Offeror isasubsidiary, it shall also disclose any significant interest the government of aterrorist country
has in any firm that owns or controls the subsidiary. The disclosure shall include--

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.
(End of provision)

7. TYPE OF BUSINESS ORGANIZATION (OCT 1997) FAR 52.215-4
The offeror or respondent, by checking the applicable box, represents that--

(@) Itoperatesas[ ]anindividua,[ ]apartnership,[ ]anonprofitorganization,or[ ]a
joint venture, or [ ] acorporation incorporated under the laws of the State of

(b) If the offeror or respondent isaforeign entity, it operatesas|[ ]anindividud,[ ]a
partnership, [ ] anonprofit organization,[ ] ajoint venture, or [ ] acorporation, registered for
businessin

(country)
(End of provision)
8. SMALL BUSINESS PROGRAM REPRESENTATIONS (JAN 1997) FAR 52.219-1
(& (1) The standard industrial classification (SIC) code for this acquisition is 1629.
(2) The small business size standard is $17.0 million.
(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did not itself

manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of itsoffer that it[ ]is,[ ]isnotasmal
business concern.
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(2) (Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of
this provision.) The offeror represents as part of itsoffer that it[ ]is[ ]isnot asmall disadvantaged
business concern.

(3) (Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of
this provision.) The offeror represents as part of itsoffer that it[ ]is,[ ] isnot awomen-owned small
business concern.

(c) Definitions. “Joint venture,” for purposes of a small disadvantaged business (SDB) set-aside or
price evaluation preference (as prescribed at 13 CFR 124.321), is a concern that is owned and controlled
by one or more socially and economically disadvantaged individuals entering into a joint venture agreement
with one or more business concerns and is considered to be affiliated for size purposes with such other
concern(s). The combined annual receipts or employees of the concerns entering into the joint venture must
meet the applicable size standard corresponding to the SIC code designated for the contract. The maority
of the venture’ s earnings must accrue directly to the socially and economically disadvantaged individualsin
the SDB concern(s) in the joint venture. The percentage of the ownership involvement in ajoint venture by
disadvantaged individuals must be at least 51 percent.

“Small business concern,” as used in this provision, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteriain 13 CFR Part 121 and the size
standard in paragraph (@) of this provision.

“Small disadvantaged business concern,” as used in this provision, means a small business concern that
(1) isat least 51 percent unconditionally owned by one or more individuals who are both socially and
economically disadvantaged, or a publicly owned business having at least 51 percent of its stock
unconditionally owned by one or more socially and economicaly disadvantaged individuas, and (2) hasits
management and daily business controlled by one or more such individuals. Thisterm also means a small
business concern that is at least 51 percent unconditionally owned by an economically disadvantaged Indian
tribe or Native Hawaiian Organization, or a publicly owned business having at least 51 percent of its stock
unconditionally owned by one or more of these entities, which has its management and daily business
controlled by members of an economically disadvantaged Indian tribe or Native Hawaiian Organization,
and which meets the requirements of 13 CFR Part 124.

“Woman-owned small business concern,” as used in this provision, means a small business concern--

(1) Whichisat least 51 percent owned by one or more women or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice. (1) If thissolicitation isfor supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions
on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small or small
disadvantaged business concern in order to obtain a contract to be awarded under the preference programs
established pursuant to sections 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of
Federal law that specifically references section 8(d) for a definition of program dligibility, shall--
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(i) Be punished by imposition of fine, imprisonment, or both;
(if) Be subject to adminigtrative remedies, including suspension and debarment; and

(iii) Beindigible for participation in programs conducted under the authority of the Act.
(End of provision)

9. SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997) FAR 52.219-19

(a) Definition. “Emerging small business’ as used in this solicitation, means a small business concern
whose size is no greater than 50 percent of the numerical size standard applicable to the standard industrial
classification code assigned to a contracting opportunity.

(b) (Compilete only if the Offeror has represented itself under the provision at 52.219-1 as a small
business concern under the size standards of this solicitation.) The Offeror [ ]is,[ ]isnotan
emerging small business.

() (Complete only if the Offeror is a small business or an emerging small business, indicating its
size range.) Offeror’s number of employees for the past 12 months (check this column if size standard
stated in solicitation is expressed in terms of number of employees) or Offeror’ s average annual gross
revenue for the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in
terms of annual receipts - see Paragraph 11(a)(2) Small Business Program Representations).

(Construction Solicitations)

Number of Employees Avg. Annua Gross Revenues
50 or fewer $1 million or less
51-100 $1,000,001 - $2 million
101 -250 $2,000,001 - $3.5 million
251 - 500 $3,500,001 - $5 million
501 - 750 $5,000,001 - $10 million
751 - 1,000 $10,000,001 - $17 million
Over 1,000 Over $17 million

(End of provision)

10. SMALL DISADVANTAGED BUSINESS CONCERN REPRESENTATION (DoD
CONTRACTS) (JUN 1997) DFARS 252.219-7000

(&) Definition. “Small disadvantaged business concern,” as used in this provision, means a small
business concern, owned and controlled by individuals who are both socialy and economically
disadvantaged, as defined by the Small Business Administration at 13 CFR Part 124, the magority of
earnings of which directly accrue to such individuals. Thisterm aso means a small business concern
owned and controlled by an economically disadvantaged Indian tribe or Native Hawaiian organization
which meets the requirements of 13 CFR 124.112 or 13 CFR 124.113, respectively. In genera, 13 CFR
Part 124 describes a small disadvantaged business concern as a small business concern--
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(1) Whichisat least 51 percent unconditionally owned by one or more socialy and economically
disadvantaged individuals; or

(2) Inthe case of any publicly owned business, at least 51 percent of the voting stock is
unconditionally owned by one or more socially and economically disadvantaged individuals; and

(3) Whose management and daily business operations are controlled by one or more such

individuals.

(b) Representations. Check the category in which your ownership falls--

Subcontinent Asian (Asian-Indian) American (U.S. citizen with origins from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal)

Asan-Pacific American (U.S. citizen with origins from Japan, China, the Philippines,
Vietnam, Korea, Samoa, Guam, U.S. Trust Territory of the Pacific Isands (Republic of
Palau), the Northern Mariana Islands, Laos, Kampuchea (Cambodia), Taiwan, Burma,
Thailand, Malaysia, Indonesia, Singapore, Brunel, Republic of the Marshall 1dands, the
Federated States of Micronesia, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or
Nauru)

Black American (U.S. citizen)

Hispanic American (U.S. citizen with origins from South American, Central America,
Mexico, Cuba, the Dominican Republic, Puerto Rico, Spain, or Portugal)

Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians, including
Indian tribes or Native Hawaiian organizations)

Individual/concern, other than one of the preceding, currently certified for participation
In the Minority Small Business and Capital Ownership Development Program under
Section 8(a) of the Small Business Act.

Other

(c) Complete the following--

(1) Theofferoris[ ]isnot[ ]asmall disadvantaged business concern.

(2) The Small Business Administration (SBA) has[ ] hasnot[ ] made adetermination
concerning the offeror’ s status as a small disadvantaged business concern. If the SBA has made a
determination, the date of the determination was and the offeror--

Was found by SBA to be socially and economically disadvantaged and no circumstances

have changed to vary that determination.

Was found by SBA not to be socialy and economically disadvantaged but circumstances

which caused the determination have changed.
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(d) Penalties and Remedies. Anyone who misrepresents the status of a concern as a small
disadvantaged business for the purpose of securing a contract or subcontract shall--

(1) Be punished by imposition of afine, imprisonment, or both;
(2) Besubject to administrative remedies, including suspension and debarment; and

(3) Beindligible for participation in programs conducted under authority of the Small Business
Act.
(End of provision)

11. CERTIFICATION OF NONSEGREGATED FACILITIES (APR 1984) FAR 52.222-21

(a) “Segregated facilities,” as used in this provision, means any waiting rooms, work areas, rest rooms
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the
basis of race, color, religion, or national origin because of habit, local custom, or otherwise.

(b) By the submission of this offer, the offeror certifies that it does not and will not maintain or
provide for its employees any segregated facilities at any of its establishments, and that it does not and will
not permit its employees to perform their services at any location under its control where segregated
facilities are maintained. The offeror agrees that a breach of this certification is a violation of the Equal
Opportunity clause in the contract.

(c) The offeror further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will--

(1) Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the Equal Opportunity clause;

(2) Retain the certificationsin the files; and

(3) Forward the following notice to the proposed subcontractors (except if the proposed
subcontractors have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted before the award of a subcontract
under which the subcontractor will be subject to the Equal Opportunity clause. The certification may be
submitted either for each subcontract or for al subcontracts during a period (i.e., quarterly, semiannually,
or annually).

NOTE: The penalty for making false statements in offersis prescribed in 18. U.S.C. 1001.
(End of provision)

12. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (APR 1984) FAR 52.222-22
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The offeror represents that--

(@ It[ ]has[ ] hasnot, participated in aprevious contract or subcontract subject either to the
Equa Opportunity clause of this solicitation, the clause originally contained in Section 310 of Executive
Order No. 10925, or the clause contained in Section 201 of Executive Order No. 11114;

(b) It] ]has [ ]hasnat, filed al required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.
(End of provision)

13. CLEAN AIR AND WATER CERTIFICATION (APR 1984) FAR 52.223-1
The Offeror certifies that--

(&) Any facility to be used in the performance of this proposed contract [ ]is,[ ]isnotlisted on
the Environmental Protection Agency (EPA) List of Violating Facilities;

(b) The Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communication from the Administrator, or a designee, of the EPA, indicating that any facility that the
Offeror proposes to use for the performance of the contract is under consideration to be listed on the EPA
List of Violating Facilities; and

(c) The Offeror will include a certification substantially the same as this certification, including this
paragraph (c), in every nonexempt subcontract.
(End of provision)

14. CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)
FAR 52.223-13

(8 Submission of this certification is a prerequisite for making or entering into this contract imposed
by Executive Order 12969, August 8,1995.

(b) By signing this offer, the offeror certifies that--

(1) Astheowner or operator of facilities that will be used in the performance of this contract that
are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such
facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject
to the Form R filing and reporting requirements because each such facilitiesis exempt for at least one of
the following reasons. (Check each block that is applicable.)

[ 1 () Thefacility doesnot manufacture, process or otherwise use any toxic chemicals
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);
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[ ] (i) Thefacility does not have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[ 1 (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the aternate
thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

[ 1 (iv) Thefacility doesnot fall within the Standard Industrial Classification Code (SIC)
designations 20 through 39 as set forth in section 19.102 of the Federal Acquisition
Regulation; or

[ 1 (v) Thefacility isnot located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Idlands,
the Northern Mariana Idlands, or any other territory or possession over which the United States has
jurisdiction.

(End of provision)

(End of Section 00610)
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1. CONTRACTING OFFICER’S REPRESENTATIVE (DEC 1991) DFARS 252.201-7000

(a) Definition. “Contracting officer’s representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federa Acquisition Regulation Supplement and authorized in writing by the Contracting Officer
to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a Contracting Officer’ s Representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR’s authority to act on behalf of the Contracting Officer.
The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any
other term or condition of the contract.

(End of clause)

2. DEFINITIONS (OCT 1995)--ALTERNATE | (APR 1984) FAR 52.202-1 |

(@ “Head of the agency” (also called “agency head”) or “ Secretary” means the Secretary (or Attorney General,
Administrator, Governor, Chairperson, or other chief official, as appropriate) of the agency, including any deputy or
assistant chief official of the agency; and the term “authorized representative’ means any person, persons, or board (other
than the Contracting Officer) authorized to act for the head of the agency or Secretary.

(b) “Commercial component” means any component that is acommercia item.

(c) “Component” means any item supplied to the Federal Government as part of an end item or of another
component.

(d) “Nondevelopmenta item” means--

(1) Any previously developed item of supply used exclusively for governmenta purposes by a Federa agency, a
State or local government, or aforeign government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (d)(1) of this definition that requires only minor modification or
modifications of atype customarily available in the commercial marketplace in order to meet the requirements of the
procuring department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (d)(1) or (d)(2) solely
because the item is not yet in use.

(e) “Contracting Officer” means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting Officer
acting within the limits of their authority as delegated by the Contracting Officer.

(f) Except as otherwise provided in this contract, the term “ subcontracts’ includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

(End of clause)

3. GRATUITIES (APR 1984) FAR 52.203-3

(@ Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the agency
head or a designee determines that the Contractor, its agent, or another representative--
(1) Offered or gave agratuity (e.g., an entertainment or gift) to an officer, official, or employee of the
Government; and
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If thiscontract isterminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies as in a breach of the contract; and
(2) Inaddition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head or
adesignee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the Department of
Defense)
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.
(End of clause)

4. COVENANT AGAINST CONTINGENT FEES (APR 1984) FAR 52.203-5
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(@ The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or violation
of thiswarranty, the Government shall have the right to annual this contract without liability or, in its discretion, to deduct
from the contract price or consideration, or otherwise recover, the full amount of the contingent fee.

(b) “Bonafide agency,” asused in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit or
obtain Government contracts nor holdsitself out as being able to obtain any Government contract or contracts through
improper influence.

“Bonafide employee,” as used in this clause, means a person, employed by a contractor and subject to the contractor’s
supervision and control asto time, place, and manner of performance, who neither exerts nor proposes to exert improper
influence to solicit or obtain Government contracts nor holds out as being able to obtain any Government contract or
contracts through improper influence.

“Contingent fee,” as used in this clause, means any commission, percentage, brokerage, or other fee that is contingent
upon the success that a person or concern hasin securing a Government contract.

“Improper influence,” as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract or any basis other than the merits of the
matter.

(End of clause)

5. ANTI-KICKBACK PROCEDURES (JUL 1995) FAR 52.203-7

(&) Definitions.

“Kickback,” as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor employee,
subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a subcontract relating to a prime contract.

“Person,” as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual .

“Prime contract,” as used in this clause, means a contract or contractua action entered into by the United States for
the purpose of obtaining supplies, materials, equipment or services of any kind.

“Prime Contractor” as used in this clause, means a person who has entered into a prime contract with the United
States.

“Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of aprime
Contractor.

“Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime contract.

“Subcontractor,” as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract entered into
in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes general suppliesto
the prime Contractor or a higher tier subcontractor.

“Subcontractor employee,” as used in this clause, means any officer, partner, employee, or agent of a subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from--

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by aprime
Contractor to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(©)(1) The Contractor shall havein place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this
clause may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an
inspector generdl, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.
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(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United
States under the prime contract and/or (i) direct that the Prime Contractor withhold from sums owed a subcontractor under
the prime contract the amount of the kickback. The Contracting Officer may order that monies withheld under subdivision
(©)(4)(ii) of this clause be paid to the Government unless the Government has already offset those monies under
subdivision (c)(4)(i) of thisclause. In either case, the Prime Contractor shall notify the Contracting Officer when the
monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including subparagraph (c)(5) but
excepting subparagraph (c)(1), in al subcontracts under this contract which exceed $100,000.

(End of clause)

6. CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997) FAR 52.203-8

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423)
(the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Y ear 1996 (Pub.L. 104-
106), the Government may--

(1) Cancel the salicitation, if the contract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which--
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the
conduct constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--
(A) Exchanging the information covered by such subsections for anything of value; or
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement
contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that
the Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under
subsections 27(e) (1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

() Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

7. PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
(JAN 1997) FAR 52.203-10

(@ The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the head of
the contracting activity or designee determines that there was a violation of subsection 27(a), (b), or (c) of the Office of
Federal Procurement Policy Act, as amended (41 U.S.C. 423), asimplemented in section 3.104 of the Federal Acquisition
Regulation. In the case of a contract modification, the fee subject to reduction is the fee specified in the particular contract
modification at the time of execution, except as provided in subparagraph (b)(5) of this clause.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or “fee floor” specified in the contract;
(3) For cost-plus-award-fee contracts--
(i) For base fee established in the contract at the time of contract award;
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise
payable to the Contractor for each award fee evaluation period or at each award fee determination point.
(4) For fixed-price-incentive contracts, the Government may--
(i) Reduce the contract target price and contract target profit both by an amount equal to the initia target
profit specified in the contract at the time of contract award; or
(i) If an immediate adjustment to the contract target price and contract target profit would have a significant
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the contract.
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Thetotal final price established in accordance with the incentive price revision provisions of the contract shall be reduced
by an amount equal to theinitial target profit specified in the contract at the time of contract award and such reduced price
shall bethe total final contract price.
(5) For firm-fixed price contracts, by 10 percent of theinitial contract price or a profit amount determined by the

Contracting Officer from records or documents in existence prior to the date of the contract award.

() The Government may, at its election, reduce a prime contractor’s price or fee in accordance with the procedures of
paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of profit
or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) Inaddition to the remediesin paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law or under this contract.

(End of clause)

8. LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUN 1997) FAR 52.203-12

(a) Definitions.

“Agency,” as used in this clause, means executive agency as defined in 2.101.

“Covered Federal action,” as used in this clause, means any of the following Federa actions:

(1) Theawarding of any Federal contract.

(2) The making of any Federa grant.

(3) The making of any Federd loan.

(4) The entering into of any cooperative agreement.

(5) Theextension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

“Indian tribe” and “tribal organization,” as used in this clause, have the meaning provided in section 4 of the
Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

“Influencing or attempting to influence,” as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, aMember of Congress, an officer or
employee of Congress, or an employee of a Member of Congressin connection with any covered Federal action.

“Local government,” as used in this clause, means a unit of government in a State and, if chartered, established,
or otherwise recognized by a State for the performance of a governmental duty, including aloca public authority, a special
district, an intrastate district, a council of governments, a sponsor group representative organization, and any other
instrumentality of alocal government.

“Officer or employee of an agency,” as used in this clause, includes the following individuals who are employed
by an agency:

(1) Anindividua who is appointed to a position in the Government under title 5, United States Code, including
aposition under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States Code.

(3) A speciad Government employee, as defined in section 202, title 18, United States Code.

(4) Anindividual who isamember of a Federal advisory committee, as defined by the Federa advisory
Committee Act, title 5, United States Code, appendix 2.

“Person,” as used in this clause, means an individual, corporation, company, association, authority, firm,
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for profit.
Thisterm excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

“Reasonable compensation,” as used in this clause, means, with respect to aregularly employed officer or
employee of any person, compensation that is consistent with the normal compensation for such officer or employee for
work that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

“Reasonable payment,” as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such services in the private sector.

“Recipient,” as used in this clause, includes the Contractor and all subcontractors. Thisterm excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other
Federa law.
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“Regularly employed,” as used in this clause, means, with respect to an officer or employee of a person
requesting or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such person for
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days within 1
year immediately preceding the date of the submission that initiates agency consideration of such person shall be
considered to be regularly employed as soon as he or she is employed by such person for 130 working days.

“State,” as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, aterritory or possession of the United States, an agency or instrumentality of a State, and multi-State,
regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a Federa contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to
influence an officer or employee of any agency, aMember of Congress, an officer or employee of a Member of Congressin
connection with any of the following covered Federd actions: the awarding of any Federal contract; the making of any
Federal grant; the making of any Federal loan; the entering into of any cooperative agreement; or the modification of any
Federal contract, grant, loan or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or cooperative
agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause,

does not apply in the case of a payment of reasonable compensation made to an officer or

employee of aperson requesting or receiving a covered Federa action if the payment isfor

agency and legidative liaison activities not directly related to a covered Federd action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information
specifically requested by an agency or Congressis permitted at any time.

(C) Thefollowing agency and legidative liaison activities are permitted at any time where
they are not related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual
demonstrations) of the person’s products or services, conditions or terms of sale, and
service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of
the person’ s products or services for an agency’s use.

(D) Thefollowing agency and legidative liaison activities are permitted where they are prior
to forma solicitation of any covered Federa action--

(1) Providing any information not specifically requested but necessary for an agency to
make an informed decision about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to
its official submission; and
(3) Capability presentations by persons seeking awards from an agency pursuant to

the provisions of the Small Business Act, as amended by Pub. L. 95-507, and
subsequent amendments.
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are
permitted under this clause.
(ii) Professional and technical services.
(A) The prohibition on the use of appropriated funds, in subparagraph
(b)(2) of this clause, does not apply in the case of --

(1) A payment of reasonable compensation made to an officer or employee of a person
requesting or receiving a covered Federal action or an extension, continuation,
renewal, amendment, or modification of a covered Federal action, if payment is
for professiona or technical services rendered directly in the preparation,
submission, or negotiation of any bid, proposal, or application for that Federal
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action or for meeting requirements imposed by or pursuant to law as a condition
for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person
requesting or receiving a covered Federal action or an extension, continuation,
renewal, amendment, or modification of a covered Federal action if the payment
isfor professiona or technical services rendered directly in the preparation,
submission, or negotiation of any bid, proposal, or application for that Federal
action or for meeting requirements imposed by or pursuant to law as a condition
for receiving that Federal action. Persons other than officers or employees of a
person requesting or receiving a covered Federal action include consultants and
trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, “professional and technical

services’ shall be limited to advice and analysis directly applying any professional or

technical discipline. For example, drafting of alegal document accompanying a bid or

proposal by alawyer isalowable. Similarly, technical advice provided by an engineer on

the performance of operational capability of a piece of equipment rendered directly in the

negotiation of a contract is allowable. However, communications with the intent to

influence made by a professional (such as alicensed lawyer) or atechnical person (such

as alicensed accountant) are not allowable under this section unless they provide advice

and analysis directly applying their professiona or technical expertise and unless the

advice or analysisis rendered directly and solely in the preparation, submission or

negotiation of a covered Federa action. Thus, for example, communications with the

intent to influence made by alawyer that do not provide legal advice or analysis directly

and solely related to the legal aspects of this or her client’s proposal, but generally

advocate one proposal over another are not allowable under this section because the

lawyer is not providing professional legal services. Similarly, communications with the

intent to influence made by an engineer providing an engineering analysis prior to the

preparation or submission of abid or proposal are not allowable under this section since

the engineer is providing technical services but not directly in the preparation, submission

or negotiation of a covered Federa action.

(C) Requirementsimposed by or pursuant to law as a condition for receiving a covered
Federa award include those required by law or regulation and any other requirementsin
the actual award documents.

(D) Only those services expresdy authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this

clause are permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of
reasonable compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed to
make any payment using nonappropriated funds (to include profits from any covered Federal action), which would be
prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file adisclosure form at the end of each calendar quarter in which there occurs any
event that materially affects the accuracy of the information contained in any disclosure form previoudly filed by such
person under subparagraph (c)(1) of thisclause. An event that materially affects the accuracy of the information reported
includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing

are attempting to influence a covered Federal action; or

(ii) A changein the person(s) or individual(s) influencing or attempting to influence a covered Federal

action; or

(i) A changein the officer(s), employeg(s), or Member(s) contacted to influence or attempting to

influence a covered Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person
who reguests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received
by the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
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calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification shall be
retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. Animposition of acivil penalty does not prevent the Government from seeking any other
remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in the certification
and disclosure form.

(f) Cost allowability. Nothing in this clause makes alowable or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause will not
be made allowable under any other provision.

(End of clause)

9. SPECIAL PROHIBITION ON EMPLOYMENT (NOV 1995) DFARS 252.203-7001

(&) Definitions. Asused in this clause--
(1) “Arising out of acontract with the DoD” means any act in connection with--
(i) Attempting to obtain,
(ii) Obtaining, or
(i) Performing a contract or first-tier subcontract of any agency, department, or component of the
Department of Defense (DoD).
(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on averdict or plea, including a plea of nolo contendere, for which sentence has
been imposed.
(3) “Date of conviction” means the date judgment was entered against the individual .

(b) 10 U.S.C. 2408 provides that any individual who is convicted after September 29, 1988, of fraud or any other
felony arising out of a contract with the DoD is prohibited from:

(1) Working in a management or supervisory capacity on any DoD contract or first-tier subcontract;
(2) Serving on the board of directors of any DoD contractor or fist-tier subcontractor; or
(3) Serving asaconsultant to any DoD contractor or first-tier subcontractor.

() Unlesswaived, the prohibition in paragraph (b) applies for five years from the date of conviction.

(d) 10 U.S.C. 2408 further provides that a defense contractor or first-tier subcontractor shall be subject to a criminal
penalty of not more than $500,000 if convicted of knowingly--

(1) Employing aperson under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(c) Inaddition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available

remedies, such as--
(1) Suspension or debarment;
(2) Cancdllation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibitionsin paragraph (b) of this clause to the

Contracting Officer. Requests shall clearly identify--
(1) Thepersoninvolved;
(2) The nature of the conviction and resultant sentence or punishment imposed,;
(3) Thereasonsfor the requested waiver, and
(4) Anexplanation of why awaiver isin the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identify and
relationship of the parties, in al first-tier subcontracts exceeding the simplified acquisition threshold in part 13 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by contacting The
Office of Justice Programs, The Denia of Benefits Office, U.S. Department of Justice, telephone (202) 307-1065.

(End of clause)

00700-7



10. DISPLAY OF DOD HOTLINE POSTER (DEC 1991) DFARS 252.203-7002

(@ The Contractor shall display prominently in common work areas within business segments performing work
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector General.

(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army Navy
Drive, Washington, DC 22202-2884.

() The Contractor need not comply with paragraph (a) of this clauseif it has established a mechanism, such asa
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports.

(End of clause)

11. PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (JUN 1996)
FAR 52.204-4

(@ Inaccordance with Executive Order 12873, dated October 20, 1993, as amended by Executive Order 12995,
dated March 25, 1996, the Offeror/Contractor is encouraged to submit paper documents, such as offers, letters, or reports,
that are printed/copied double-sided on recycled paper that has at least 20 percent postconsumer material.

(b) The 20 percent standard applies to high-speed copier paper offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white woven envelopes, and other uncoated printed and writing paper such as writing and
office paper, book paper, cotton fiber paper, and cover stock. An aternative to meeting the 20 percent postconsumer
material standardsis 50 percent recovered material content of certain industrial by-products.

(End of clause)

12. REQUIRED CENTRAL CONTRACTOR REGISTRATION (MAR 1998)
DFARS 52.204-7004

(@) Definitions. Asused in this clause—

(1) Centra Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of business with DoD.

(2) DataUniversal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet
Information Services to identify unique business entities.

(3) DataUniversal Numbering System+4 (DUNS+4) number means the DUNS number assigned by Dun and
Bradstreet plus a4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be
assigned at the discretion of the parent business concern for such purposes as identifying subunits or affiliates of the parent
business concern.

(4) Registered in the CCR database means that all mandatory information including the DUNS number or the DUNS+4
number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, isin the CCR database;
the DUNS number and the CA GE code have been validated; and al edits have been successfully completed.

(b) (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during the performance, and through final payment of any contract resulting
from this solicitation, except for awards to foreign vendors for work to be performed outside the United States.

(2) Theofferor shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offer indligible for award.

(4) DoD has established agoal of registering an applicant in the CCR database within 48 hours after receipt of a
complete and accurate application via the Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerorsthat are not registered should consider
applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR and for any liability
resulting from the Government’ s reliance on inaccurate or incomplete data. To remain registered in the CCR database after
initial registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is
accurate and complete.

(d) Offerorsand contractors may obtain information on registration and annual confirmation requirements by calling 1-
888-227-2423, or viathe Internet at http://ccr.edi.disa.mil.
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(End of clause)

13. PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS
(DEC 1991) DFARS 252.205-7000

(&) Definition.

“Cooperative agreement holder” means a State or local government; a private, nonprofit organization; atribal
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-268; 25
U.S.C. 450(c)); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 (Pub. L. 93-362;
25 U.S.C. 1452(¢e)) whether such economic enterprise is organized for profit or nonprofit purposes; which has an
agreement with the Defense Logistics Agency to furnish procurement technical assistance to business entities.

(b) The Contractor shall provide cooperative agreement holders, upon their request, with alist of those appropriate
employees or offices responsible for entering into subcontracts under defense contracts. The list shall include the business
address, telephone number, and area of responsibility of each employee or office.

(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than
once ayear.

(End of clause)

14. PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
(JUL 1995) FAR 52.209-6

(@ The Government suspends or debars Contractors to protect the Government’ sinterests. The Contractor shall not
enter into any subcontract in excess of $25,000 with a Contractor that is debarred, suspended, or proposed for debarment
unlessthereis a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principals, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before entering
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information on
the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice must include the
following:

(1) The name of the subcontractor.

(2) The Contractor’s knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.

(3) The compelling reasons(s) for doing business with the subcontractor notwithstanding its inclusion on the
List of Parties Excluded From Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the
Government’ s interest when dealing with such subcontractor in view of the specific basis for the party’ s debarment,
suspension, or proposed debarment.

(End of clause)

15. DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)
FAR 52.211-15

NOTE: This clause applies only to military contracts.
Thisisarated order certified for national defense use, and the contractor shall follow al the requirements of the
Defense Priorities and Allocations System regulation (15 CFR 700).
(End of clause)
16. VARIATION IN ESTIMATED QUANTITY (APR 1984) FAR 52.211-18
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced

item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price shall
be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in costs due
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solely to the variation above 115 percent or below 85 percent of the estimated quantity. |If the quantity variation is such as
to cause an increase in the time necessary for completion, the Contractor may request, in writing, an extension of time, to
be received by the Contracting Officer within 10 days from the beginning of the delay, or within such further period as may
be granted by the Contracting Officer before the date of fina settlement of the contract. Upon the receipt of awritten
request for an extension, the Contracting Officer shall ascertain the facts and make an adjustment for extending the
completion date as, in the judgment of the Contracting Officer, isjustified.

(End of clause)

17. AUDIT AND RECORDS--SEALED BIDDING (OCT 1997) FAR 52.214-26
NOTE: This clause applies only to sealed bid contracts.

(@ Asusedinthisclause, “records’ includes books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with the
pricing of any modification to this contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have theright to
examine and audit all of the Contractor’s records, including computations and projections, related to--

(1) The proposda for the modification,;

(2) The discussions conducted on the proposal(s), including those related to negotiating;

(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an
authorized representative, shall have the same rights as specified in paragraph (b) of this clause.

(d) Availability. The Contractor shall make available at its office at al reasonable times the materials described in
paragraph (b) of this clause, for examination, audit, or reproduction, until 3 years after final payment under this contract, or
for any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor
Records Retention, in effect on the date of this contract, is incorporated by reference in its entirety and made a part of this
contract.

(1) If thiscontract is completely or partially terminated, the records relating to the work terminated shall be
made available for 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising
under or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or
claims.

(e) The Contractor shall insert a clause containing al the provisions of this clause, including this paragraph (e), in all
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing data.

(End of clause)

18. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--
MODIFICATIONS--SEALED BIDDING (OCT 1997) FAR 52.214-27

NOTE: This clause applies only to sealed bid contracts

(@ Thisclause shall become operative only for any modification to this contract involving aggregate increases and/or
decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or pricing data at
FAR 15.403-4(a)(1), except that this clause does not apply to amodification if an exception under FAR 15.403-1(b)
applies.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because (1) the Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified in its Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective
subcontractor furnished the Contractor cost or pricing data that were not complete, accurate, and current as certified in the
Contractor’s Certificate of Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that
were not accurate, the price shall be reduced accordingly and the contract shall be modified to reflect the reduction. This
right to a price reduction is limited to that resulting from defects in data relating to modifications for which this clause
becomes operative under paragraph (a) of this clause.

00700-10



() Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable overhead
and profit markup, by which (1) the actual subcontract or (2) the actual cost to the Contractor, if there was no subcontract,
was less than the prospective subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract
price was not itself affected by defective cost or pricing data.

(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should
be made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining
position and thus the price of the contract would not have been modified even if accurate, complete, and current cost or
pricing data had been submitted.

(i) The Contracting Officer should have known that the cost or pricing data in issue were defective even
though the Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement
about the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate
by the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if--

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of
agreement on the price of the contract (or price of the modification) and that the data were
not submitted before such date.

(ii) An offset shall not be allowed if--

(A) The understated data was known by the Contractor to be understated when the Certificate
of Current Cost or Pricing Data was signed; or

(B) The Government proves that the facts demonstrate that the contract price would not have
increased in the amount to be offset even if the available data has been submitted before
the date of agreement on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the United
States at the time such overpayment is repaid--

(1) Simpleinterest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for each
quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621 (8)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted
cost or pricing data which were incomplete, inaccurate, or noncurrent.

(End of clause)

19. SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS-SEALED
BIDDING (OCT 1997) FAR 52.214-28
NOTE: This clause applies only to sealed bid contracts.

(@ The requirements of paragraphs (b) and (c) of this clause shall (1) become operative only for any modification to
this contract involving aggregate increases and/or decreasesin costs, plus applicable profits, expected to exceed the
threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1), and (2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4(3)(1), on the date of agreement on price or the date of award, whichever islater; or before pricing any subcontract
modifications involving aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the
threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the subcontractor to
submit cost or pricing data (actually or by specified identification in writing), unless an exception under FAR 15.403-1(b)
applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection FAR
15.406-2 that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate,
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification.
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(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1).
(End of clause)

20. AUDIT AND RECORDS--NEGOTIATION (AUG 1996) FAR 52.215-2
NOTE: This clause applies only to negotiated contracts.

(@ Asusedinthisclause, “records’ includes books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

(b) Examination of costs. If thisis a cost-reimbursement, incentive, time-and-materials, labor-hour, or price
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or an
authorized representative of the Contracting Officer, shall have the right to examine and audit al records and other
evidence sufficient to reflect properly al costs claimed to have been incurred or anticipated to be incurred directly or
indirectly in performance of this contract. Thisright of examination shall include inspection at all reasonable times of the
Contractor’s plants, or parts of them, engaged in performing the contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with any
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting Officer,
in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right to examine
and audit al of the Contractor’ s records, including computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;

(3) Pricing of the contract, subcontract, or modification; or

(4) Performance of the contract, subcontract or modification.

(d) Comptroller General.--(1) The Comptroller General of the United States, or an authorized representative, shall
have access to and the right to examine any of the Contractor’s directly pertinent records involving transactions related to
this contract or a subcontract hereunder.

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any
record that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision
of law.

(e) Reports. If the Contractor isrequired to furnish cost, funding, or performance reports, the Contracting Officer or
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting records and
materials, for the purpose of evaluating (1) the effectiveness of the Contractor’ s policies and procedures to produce data
compatible with the objectives of these reports and (2) the data reported.

(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and
other evidence described in paragraphs (a), (b), (c), (d), and (€) of this clause, for examination, audit, or reproduction, until
3 years after final payment under this contract, or for any shorter period specified in Subpart 4.7, Contractor Records
Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by statute or by other clauses of
this contract. In addition--

(1) If thiscontract is completely or partially terminated, the records relating to the work terminated shall be
made available for 3 years after any resulting final termination settlement; and

(2) Records relating to appeals under the Disputes clause or to litigation or the settlement of claims arising under
or relating to this contract shall be made available until such appedls, litigation, or claims are finally resolved.

(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in al
subcontracts under this contract that exceed the ssimplified acquisition threshold, and--

(1) That are cost-reimbursement, incentive, time-and-materials, 1abor-hour, or price-redeterminable type or any
combination of these;

(2) For which cost or pricing data are required; or

(3) That require the subcontractor to furnish reports as discussed in paragraph (c) of this clause.

The clause may be atered only as necessary to identify properly the contracting parties and the Contracting Officer under
the Government prime contract.
(End of clause)

21. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997)
FAR 52.215-10
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NOTE: This clause applies only to negotiated contracts.

(&) If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under
this contract, was increased by any significant amount because --(1) The Contractor or a subcontractor furnished cost or
pricing data that were not complete, accurate, and current as certified in its Certificate of Current Cost or Pricing Data; (2)
A subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete, accurate,
and current as certified in the Contractor’ s Certificate of Current Cost or Pricing Data, or (3) Any of these parties furnished
data of any description that were not accurate, the price or cost shall be reduced accordingly and the contract shall be
modified to reflect the reduction.

(b) Any reduction in the contract price under paragraph (a) of this clause due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable overhead
and profit markup, by which (1) The actual subcontract; or (2) The actual cost to the Contractor, if there was no
subcontract, was less than the prospective subcontract cost estimate submitted by the Contractor; provided, that the actual
subcontract price was not itself affected by defective cost or pricing data.

(©)(1) If the Contracting Officer determines under paragraph (@) of this clause that a price or cost reduction should
be made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining
position and thus the price of the contract would not have been modified even if accurate, complete, and current cost or
pricing data had been submitted.

(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even
though the Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.

(i) The contract was based on an agreement about the total cost of the contract and there was no agreement
about the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2)(i) Except as prohibited by subdivision (c)(2)(ii) of this clause, an offset in an amount determined appropriate
by the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if--

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the “as of” date
specified on its Certificate of Current Cost or Pricing Data, and that the data were not
submitted before such date

(ii) An offset shall not be allowed if--

(A) The understated data was known by the Contractor to be understated before the “ as of”
date specified on its Certificate of Current Cost or Pricing Data; or

(B) The Government proves that the facts demonstrate that the contract price would not have
increased in the amount to be offset even if the available data has been submitted before
the “as of” date specified on its Certificate of Current Cost or Pricing Data.

(d) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the United
States at the time such overpayment is repaid--

(1) Simpleinterest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable under payment rate effective for each
quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted
cost or pricing data which were incomplete, inaccurate, or noncurrent.

(End of clause)

22. SUBCONTRACTOR COST OR PRICING DATA (OCT 1997) FAR 52.215-12
NOTE: This clause applies only to negotiated contracts.
(@) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR

15.403-4, on the date of agreement on price or the date of award, whichever islater; or before pricing any subcontract
modification involving a pricing adjustment expected to exceed the threshold for submission of cost or pricing dataat FAR
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15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually or by specific identification
inwriting), unless an exception under FAR 15.403-1 applies.
(b) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 15.406-
2 that, to the best of its knowledge and belief, the data submitted under paragraph (&) of this clause were accurate,
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification.
(c) Ineach subcontract that exceeds the threshold for submission of cost or pricing data at FAR 15.403-4, when
entered into, the Contractor shall insert either--
(1) The substance of this clause, including this paragraph (c), if paragraph (a) of this clause requires submission
of cost or pricing data for the subcontract; or
(2) The substance of the clause at FAR 52.215-13, Subcontractor Cost or Pricing Data--M odifications.
(End of clause)

23. TERMINATION OF DEFINED BENEFIT PENSION PLANS (OCT 1997) FAR 52.215-15
NOTE: This clause applies only to negotiated contracts.

The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate a
defined benefit pension plan or otherwise recapture such pension fund assets. If pension fund assets revert to the
Contractor or are constructively received by it under atermination or otherwise, the Contractor shall make arefund or give
a credit to the Government for its equitable share as required by FAR 31.205-6(j)(4). The Contractor shall include the
substance of this clause in all subcontracts under this contract which meet the applicability requirements of FAR
15.408(g).

(End of clause)

24. REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS
(PRB) OTHER THAN PENSIONS (OCT 1997) FAR 52.215-18

NOTE: This clause applies only to negotiated contracts.

The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate or
reduce a PRB plan. If PRB fund assets revert, or inure, to the Contractor or are constructively received by it under aplan
termination or otherwise, the Contractor shall make arefund or give a credit to the Government for its equitable share as
required by FAR 31.205-6(0)(6). The Contractor shall include the substance of this clause in al subcontracts under this
contract which meet the applicability requirements of FAR 15.408(j)

(End of clause)

25. NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) FAR 52.215-19
NOTE: This clause applies only to negotiated contracts.

(@ The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur,
which could result in changesin the valuation of its capitalized assets in the accounting records, the Contractor shall notify
the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other
cost changes have occurred or are certain to occur as aresult of a changein ownership.

(b) The Contractor shall-- (1) Maintain current, accurate, and complete inventory records of assets and their costs; (2)
Provide the ACO or designated representative ready access to the records upon request; (3) Ensure that al individual and
grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining useful lives are identified
accurately before and after each of the Contractor’ s ownership changes; and (4) Retain and continue to maintain
depreciation and amortization schedules based on the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract which meet the
applicability requirement of FAR 15.408(k).

(End of clause)

26. PRICING ADJUSTMENTS (DEC 1991) DFARS 252.215-7000
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NOTE: This clause applies only to negotiated contracts.

The term “pricing adjustment,” as used in paragraph (a) of the clauses entitled “ Price Reduction for Defective Cost or
Pricing Data - Modifications,” “ Subcontractor Cost or Pricing Data,” and “ Subcontractor Cost or Pricing Data -
Modifications,” means the aggregate increases and/or decreases in cost plus applicable profits.

(End of clause)

27. UTILIZATION OF SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED
SMALL BUSINESS CONCERNS (JUN 1997) FAR 52.219-8

(&) Itisthe policy of the United States that small business concerns, small business concerns owned and controlled
by socially and economically disadvantaged individuals and small business concerns owned and controlled by women
shall have the maximum practicable opportunity to participate in performing contracts let by any Federal agency, including
contracts and subcontracts for subsystems, assemblies, components, and related services for magjor systems. It isfurther
the policy of the United States that its prime contractors establish procedures to ensure the timely payment of amounts due
pursuant to the terms of their subcontracts with small business concerns, small business concerns owned and controlled by
socialy and economically disadvantaged individuals and small business concerns owned and controlled by women.

(b) The Contractor hereby agreesto carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys as may
be conducted by the United States Small Business Administration or the awarding agency of the United States as may be
necessary to determine the extent of the Contractor’s compliance with this clause.

() Asusedin this contract, the term “small business concern” shall mean a small business as defined pursuant to
section 3 of the Small Business Act and relevant regulations promulgated pursuant thereto. The term “small business
concern owned and controlled by socially and economically disadvantaged individuals’ shall mean a small business
concern (1) which isat least 51 percent unconditionally owned by one or more socially and economically disadvantaged
individuals; or, in the case of any publicly owned business, at least 51 per centum of the stock of which is unconditionally
owned by one or more socially and economically disadvantaged individuals; and (2) whose management and daily
business operations are controlled by one or more of such individuals. Thisterm aso means a small business concern that
isat least 51 percent unconditionally owned by an economically disadvantaged Indian tribe or Native Hawaiian
Organization, or a publicly owned business having at least 51 percent of its stock unconditionally owned by one of these
entities which has its management and daily business controlled by members of an economically disadvantaged Indian
tribe or Native Hawaiian Organization, and which meets the requirements of 13 CFR 124. The Contractor shall presume
that socially and economically disadvantaged individuals include Black Americans, Hispanic Americans, Native
Americans, Asian-Pacific Americans, Subcontinent Asian Americans, and other minorities, or any other individual found
to be disadvantaged by the Administration pursuant to section 8(a) of the Small Business Act. The Contractor shall
presume that socially and economically disadvantaged entities also include Indian Tribes and Native Hawaiian
Organizations.

(d) Theterm “small business concern owned and controlled by women” shall mean a small business concern (1)
which isat least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 51
percent of the stock of which is owned by one or more women, and (2) whose management and daily business operations
are controlled by one or more women; and

(e) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
as asmall business concern, a small business concern owned and controlled by socially and economically disadvantaged
individuals or asmall business concern owned and controlled by women.

(End of clause)

28. SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (AUG 1996) FAR 52.219-9

NOTE: This clause applies to negotiated solicitations over $1,000,000.00. See also FAR 52.219-9 Il below
(& This clause does not apply to small business concerns.
(b) “Commercia product,” as used in this clause, means a product in regular production that is sold in substantial

guantitiesto the general public and/or industry at established catalog or market prices. It also means a product which, in
the opinion of the Contracting Officer, differs only insignificantly from the Contractor’s commercia product.
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“Subcontract,” as used in this clause, means any agreement (cother than one involving an employer-employee
relationship) entered into by a Federal Government prime Contractor or subcontractor calling for supplies or services
required for performance of the contract or subcontract.

(c) Theofferor, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where
applicable, which separately addresses subcontracting with small business concerns, with small disadvantaged business
concerns and with women-owned small business concerns. |If the offeror is submitting an individua contract plan, the
plan must separately address subcontracting with small business concerns, small disadvantaged business concerns, and
women-owned small business concerns with a separate part for the basic contract and separate parts for each option (if
any). The plan shall be included in and made a part of the resultant contract. The subcontracting plan shall be negotiated
within the time specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make
the offeror indigible for award of a contract.

(d) The offeror’s subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small
business concerns, small disadvantaged business concerns and women-owned small business concerns as subcontractors.
The offeror shall include all subcontracts that contribute to contract performance, and may include a proportionate share of
products and services that are normally allocated as indirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted;

(ii) Total dollars planned to be subcontracted to small business concerns;

(i) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(iv) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to (i) small business concerns, (ii) small disadvantaged business concerns and (iii)
women-owned small business concerns.

(4) A description of the method used to devel op the subcontracting goalsin paragraph (d)(1) of this clause.

(5) A description of the methods used to identify potential sources for solicitation purposes (e.g., existing
company source lists, the Procurement Automated Source System (PASS) of the Small Business Administration, the
National Minority Purchasing Council Vendor Information Service, the Research and Information Division of the Minority
Business Development Agency in the Department of Commerce, or small, small disadvantaged and women-owned small
business concerns trade associations). A firm may rely on the information contained in PASS as an accurate representation
of aconcern’s size and ownership characteristics for purposes of maintaining asmall business sourcelist. A firm may rely
on PASS asits small business source list. Use of the PASS asiits source list does not relieve afirm of its responsibilities
(e.g., outreach, assistance, counseling, publicizing subcontracting opportunities) in this clause.

(6) A statement asto whether or not the offeror included indirect costsin establishing subcontracting goals, and
a description of the method used to determine the proportionate share of indirect costs to be incurred with (i) small
business concerns, (ii) small disadvantaged business concerns, and (iii) women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror’ s subcontracting
program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small, small disadvantaged and women-
owned small business concerns have an eguitable opportunity to compete for subcontracts.

(9) Assurance that the offeror will include the clause in this contract entitled “ Utilization of Small, Small
Disadvantaged and Women-Owned Small Business Concerns’ in all subcontracts that offer further subcontracting
opportunities, and that the offeror will require al subcontractors (except small business concerns) who receive subcontracts
in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a plan similar to the plan agreed to by
the offeror.

(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may be required, (i) submit
periodic reportsin order to allow the Government to determine the extent of compliance by the offeror with the
subcontracting plan, (iii) submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295,
Summary Subcontract Report, in accordance with the instructions on the forms, and (iv) ensure that its subcontractors
agree to submit Standard Forms 294 and 295.

(11) A recitation of the types of records the offeror will maintain to demonstrate procedures that have been
adopted to comply with the requirements and goals in the plan, including establishing source lists; and a description of its
efforts to locate small, small disadvantaged and women-owned small business concerns and award subcontracts to them.
The records shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated):

(i) Sourcelists (e.g., PASS), guides, and other data that identify small, small disadvantaged and women-
owned small business concerns.
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(ii) Organizations contacted in an attempt to locate sources that are small, small disadvantaged or women-
owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating (A)
whether small business concerns were solicited and if not, why not, (B) whether small disadvantaged business concerns
were solicited and if not, why not, (C) whether women-owned small business concerns were solicited and if not, why not,
and (D) if applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach effortsto contact (A) trade associations, (B) business devel opment
organizations, and (C) conferences and trade fairs to locate small, small disadvantaged and women-owned small business
SOurces.

(v) Records of internal guidance and encouragement provided to buyers through (A) workshops, seminars,
training, etc., and (B) monitoring performance to evaluate compliance with the program’ s requirements.

(vi) On acontract-by-contract basis, records to support award data submitted by the offeror to the
Government, including the name, address, and business size of each subcontractor. Contractors having company or
division-wide annua plans need not comply with this requirement.

(e) Inorder to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small, small disadvantaged and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation by
such concerns. Where the contractor’ s lists of potential small, small disadvantaged and women-owned small business
subcontractors are excessively long, reasonable effort shall be made to give al such small business concerns an opportunity
to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small, small disadvantaged and women-
owned small business concernsin all “make-or-buy” decisions.

(3) Counsdl and discuss subcontracting opportunities with representative of small, small disadvantaged and
women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status
as small, small disadvantaged or women-owned small business for the purpose of obtaining a subcontract that is to be
included as part or al of agoal contained in the Contractor’s subcontracting plan.

(f) A master subcontracting plan on a plant or division-wide basis which contains all the elements required by (d)
above, except goas, may be incorporated by reference as a part of the subcontracting plan required of the offeror by this
clause; provided, (1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as
necessary and provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer,
and (3) gods and any deviations from the master plan deemed necessary by the Contacting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(9)(1) If acommercial product is offered, the subcontracting plan required by this clause may relate to the offeror’s
production generally, for both commercial and non-commercial products, rather than solely to the Government contract. In
these cases, the offeror shall, with the concurrence of the Contracting Officer, submit one company-wide or division-wide
annual plan.

(2) Theannual plan shall be reviewed for approval by the agency awarding the offeror its first prime contract
requiring a subcontracting plan during the fiscal year, or by an agency satisfactory to the Contracting Officer.

(3) The approved plan shall remain in effect during the offeror’ s fiscal year for all of the offeror’s commercial
products.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
“Utilization of Small, Small Disadvantaged and Women-Owned Small Business Concerns,” or (2) an approved plan
required by this clause, shall be amateria breach of the contract.

(End of clause)

29. SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (AUG 1996) ALTERNATE | (OCT 1995) FAR 52.219-9 I

NOTE: This clause applies only to sealed-bid solicitations over $1,000,000.00.

(@ This clause does not apply to small business concerns.
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(b) “Commercia product,” as used in this clause, means a product in regular production that is sold in substantial
guantitiesto the general public and/or industry at established catalog or market prices. It also means a product which, in
the opinion of the Contracting Officer, differs only insignificantly from the Contractor’s commercia product.

“Subcontract,” as used in this clause, means any agreement (other than one involving an employer-employee
relationship) entered into by a Federal Government prime Contractor or subcontractor calling for supplies or services
required for performance of the contract or subcontract.

() The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where
applicable, which separately addresses subcontracting with small business concerns, with small disadvantaged business
concerns and with women-owned small business concerns. If the bidder is submitting an individual contract plan, the plan
must separately address subcontracting with small business concerns, small disadvantaged business concerns, and women-
owned small business concerns, with a separate part for the basic contract and separate parts for each option (if any). The
plan shall be included in and made a part of the resultant contract. The subcontracting plan shall be submitted within the
time specified by the Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for the
award of a contract.

(d) The offeror’s subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small
business concerns, small disadvantaged business concerns and women-owned small business concerns as subcontractors.
The offeror shall include all subcontracts that contribute to contract performance, and may include a proportionate share of
products and services that are normally allocated as indirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted;

(ii) Total dollars planned to be subcontracted to small business concerns;

(i) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(iv) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to (i) small business concerns, (ii) small disadvantaged business concerns and (iii)
women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.

(5) A description of the methods used to identify potential sources for solicitation purposes (e.g., existing
company source lists, the Procurement Automated Source System (PASS) of the Small Business Administration, the
National Minority Purchasing Council Vendor Information Service, the Research Information Division of the Minority
Business Development Agency in the Department of Commerce, or small, small disadvantaged and women-owned small
business concerns trade associations). A firm may rely on the information contained in PASS as an accurate representation
of aconcern’'s size and ownership characteristics for purposes of maintaining asmall business sourcelist. A firm may rely
on PASS asits small business source list. Use of the PASS asiits source list does not relieve afirm of its responsibilities
(e.g., outreach, assistance, counseling, publicizing subcontracting opportunities) in this clause.

(6) A statement asto whether or not the offeror included indirect costs in establishing subcontracting goals, and
a description of the method used to determine the proportionate share of indirect costs to be incurred with (i) small
business concerns, (ii) small disadvantaged business concerns, and (iii) women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror’ s subcontracting
program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small, small disadvantaged and women-
owned small business concerns have an eguitable opportunity to compete for subcontracts.

(9) Assurance that the offeror will include the clause in this contract entitled “ Utilization of Small, Small
Disadvantaged and Women-Owned Small Business Concerns’ in all subcontracts that offer further subcontracting
opportunities, and that the offeror will require al subcontractors (except small business concerns) who receive subcontracts
in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a plan similar to the plan agreed to by
the offeror.

(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may be required, (i) submit
periodic reportsin order to allow the Government to determine the extent of compliance by the offeror with the
subcontracting plan, (iii) submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295,
Summary Subcontract Report, in accordance with the instructions on the forms, and (iv) ensure that its subcontractors
agree to submit Standard Forms 294 and 295.

(11) A recitation of the types of records the offeror will maintain to demonstrate procedures that have been
adopted to comply with the requirements and goals in the plan, including establishing source lists; and a description of its
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efforts to locate small, small disadvantaged and women-owned small business concerns and award subcontracts to them.
The records shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated):

(i) Sourcelists (e.g., PASS), guides, and other data that identify small, small disadvantaged and women-
owned small business concerns.

(ii) Organizations contacted in an attempt to locate sources that are small, small disadvantaged or women-
owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating (A)
whether small business concerns were solicited and if not, why not, (B) whether small disadvantaged business concerns
were solicited and if not, why not, (C) whether women-owned small business concerns were solicited and if not, why not,
and (D) if applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach effortsto contact (A) trade associations, (B) business devel opment
organizations, and (C) conferences and trade fairs to locate small, small disadvantaged and women-owned small business
SOurces.

(v) Records of internal guidance and encouragement provided to buyers through (A) workshops, seminars,
training, etc., and (B) monitoring performance to evaluate compliance with the program’ s requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the
Government, including the name, address, and business size of each subcontractor. Contractors having company or
division-wide annua plans need not comply with this requirement.

(e) Inorder to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small, small disadvantaged and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation by
such concerns. Where the contractor’ s lists of potential small, small disadvantaged and women-owned small business
subcontractors are excessively long, reasonable effort shall be made to give al such small business concerns an opportunity
to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small, small disadvantaged and women-
owned small business concernsin all “make-or-buy” decisions.

(3) Counsdl and discuss subcontracting opportunities with representative of small, small disadvantaged and
women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status
as small, small disadvantaged or women-owned small business for the purpose of obtaining a subcontract that is to be
included as part or al of agoal contained in the Contractor’s subcontracting plan.

(f) A master subcontracting plan on a plant or division-wide basis which contains all the elements required by (d) above,
except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by this clause;
provided, (1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) goals
and any deviations from the master plan deemed necessary by the Contacting Officer to satisfy the requirements of this
contract are set forth in the individual subcontracting plan.

(9)(1) If acommercial product is offered, the subcontracting plan required by this clause may relate to the offeror’s
production generally, for both commercial and non-commercial products, rather than solely to the Government contract. In
these cases, the offeror shall, with the concurrence of the Contracting Officer, submit one company-wide or division-wide
annual plan.

(2) Theannual plan shall be reviewed for approval by the agency awarding the offeror its first prime contract
requiring a subcontracting plan during the fiscal year, or by an agency satisfactory to the Contracting Officer.

(3) The approved plan shal remain in effect during the offeror’ sfiscal year for al of the offeror’s commercial
products.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
“Utilization of Small, Small Disadvantaged and Women-Owned Small Business Concerns,” or (2) an approved plan
required by this clause, shall be amateria breach of the contract.

(End of clause)

30. SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (AUG 1996) ALTERNATE Il (MAR 1996)
FAR 52.219-9 11
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NOTE: This clause applies only to negotiated solicitations over $1,000,000, when a subcontracting plan is required with
the initial proposal as described in Sections 00110 & 00115.

(@ This clause does not apply to small business concerns.

(b) “Commercia product,” as used in this clause, means a product in regular production that is sold in substantial
guantitiesto the general public and/or industry at established catalog or market prices. It also means a product which, in
the opinion of the Contracting Officer, differs only insignificantly from the Contractor’s commercia product.

“Subcontract,” as used in this clause, means any agreement (other than one involving an employer-employee
relationship) entered into by a Federal Government prime Contractor or subcontractor calling for supplies or services
required for performance of the contract or subcontract.

(c) Proposals submitted in response to this solicitation shall include a subcontracting plan, which separately
addresses subcontracting with small business concerns, small disadvantaged business concerns and women-owned small
business concerns. If the offeror is submitting an individual contract plan, the plan must separately address subcontracting
with small business concerns, small disadvantaged business concerns and women-owned small business concerns with a
separate part for the basic contract and separate parts for each option (if any). The plan shall beincluded in and made a
part of the resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting
Officer. Failureto submit and negotiate a subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offeror’s subcontracting plan shal include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small
business concerns, small disadvantaged business concerns and women-owned small business concerns as subcontractors.
The offeror shall include all subcontracts that contribute to contract performance, and may include a proportionate share of
products and services that are normally allocated as indirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted;

(ii) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(iv) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to (i) small business concerns, (ii) small disadvantaged business concerns and (iii)
women-owned small business concerns.

(4) A description of the method used to devel op the subcontracting goals in paragraph (d)(1) of this clause.

(5) A description of the methods used to identify potential sources for solicitation purposes (e.g., existing
company source lists, the Procurement Automated Source System (PASS) of the Small Business Administration, the
National Minority Purchasing Council Vendor Information Service, the Research Information Division of the Minority
Business Development Agency in the Department of Commerce, or small, small disadvantaged and women-owned small
business concerns trade associations). A firm may rely on the information contained in PASS as an accurate representation
of aconcern’s size and ownership characteristics for purposes of maintaining asmall business sourcelist. A firm may rely
on PASS asits small business source list. Use of the PASS asiits source list does not relieve afirm of its responsibilities
(e.g., outreach, assistance, counseling, publicizing subcontracting opportunities) in this clause.

(6) A statement asto whether or not the offeror included indirect costs in establishing subcontracting goals, and
a description of the method used to determine the proportionate share of indirect costs to be incurred with (i) small
business concerns, (ii) small disadvantaged business concerns, and (iii) women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror’ s subcontracting
program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small, small disadvantaged and women-
owned small business concerns have an eguitable opportunity to compete for subcontracts.

(9) Assurance that the offeror will include the clause in this contract entitled “ Utilization of Small, Small
Disadvantaged and Women-Owned Small Business Concerns’ in all subcontracts that offer further subcontracting
opportunities, and that the offeror will require al subcontractors (except small business concerns) who receive subcontracts
in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a plan similar to the plan agreed to by
the offeror.

(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may be required, (ii) submit
periodic reportsin order to allow the Government to determine the extent of compliance by the offeror with the
subcontracting plan, (iii) submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295,

00700-20



Summary Subcontract Report, in accordance with the instructions on the forms, and (iv) ensure that its subcontractors
agree to submit Standard Forms 294 and 295.

(11) A recitation of the types of records the offeror will maintain to demonstrate procedures that have been
adopted to comply with the requirements and goals in the plan, including establishing source lists; and a description of its
efforts to locate small, small disadvantaged and women-owned small business concerns and award subcontracts to them.
The records shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated):

(i) Sourcelists (e.g., PASS), guides, and other data that identify small, small disadvantaged and women-
owned small business concerns.

(ii) Organizations contacted in an attempt to locate sources that are small, small disadvantaged or women-
owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating (A)
whether small business concerns were solicited and if not, why not, (B) whether small disadvantaged business concerns
were solicited and if not, why not, (C) whether women-owned small business concerns were solicited and if not, why not,
and (D) if applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach effortsto contact (A) trade associations, (B) business devel opment
organizations, and (C) conferences and trade fairs to locate small, small disadvantaged and women-owned small business
SOUrces.

(v) Records of internal guidance and encouragement provided to buyers through (A) workshops, seminars,
training, etc., and (B) monitoring performance to eval uate compliance with the program’ s requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the
Government, including the name, address, and business size of each subcontractor. Contractors having company or
division-wide annua plans need not comply with this requirement.

(e) Inorder to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small, small disadvantaged and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation by
such concerns. Where the contractor’ s lists of potential small, small disadvantaged and women-owned small business
subcontractors are excessively long, reasonable effort shall be made to give al such small business concerns an opportunity
to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small, small disadvantaged and women-
owned small business concernsin all “make-or-buy” decisions.

(3) Counsdl and discuss subcontracting opportunities with representative of small, small disadvantaged and
women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status
as small, small disadvantaged or women-owned small business for the purpose of obtaining a subcontract that is to be
included as part or al of agoal contained in the Contractor’s subcontracting plan.

(f) A master subcontracting plan on a plant or division-wide basis which contains all the elements required by (d) above,
except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by this clause;
provided, (1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) goals
and any deviations from the master plan deemed necessary by the Contacting Officer to satisfy the requirements of this
contract are set forth in the individual subcontracting plan.

(9)(1) If acommercia product is offered, the subcontracting plan required by this clause may relate to the offeror’s
production generally, for both commercial and non-commercial products, rather than solely to the Government contract. In
these cases, the offeror shall, with the concurrence of the Contracting Officer, submit one company-wide or division-wide
annual plan.

(2) Theannual plan shall be reviewed for approval by the agency awarding the offeror its first prime contract
requiring a subcontracting plan during the fiscal year, or by an agency satisfactory to the Contracting Officer.

(3) The approved plan shal remain in effect during the offeror’ sfiscal year for al of the offeror’s commercial
products.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
“Utilization of Small, Small Disadvantaged and Women-Owned Small Business Concerns,” or (2) an approved plan
required by this clause, shall be amateria breach of the contract.

(End of clause)
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31. LIMITATIONS ON SUBCONTRACTING (DEC 1996) FAR 52.219-14

NOTE: This clause applies only if the contract, or any portion of the contract is set-aside for small business or set-aside
for the 8(a) program.

(@ This clause does not apply to the unrestricted portion of a partial set-aside.
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the
contract in the case of a contract for--
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel
shall be expended for employees of the concern.
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform
work for at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including
the cost of materias, with its own employees.
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the
contract, not including the cost of materials, with its own employees.
(End of clause)

32. LIQUIDATED DAMAGES--SUBCONTRACTING PLAN (OCT 1995) FAR 52.219-16

(@) “Failureto make a good faith effort to comply with the subcontracting plan”, as used in this clause, means a
willful or intentiona failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled “Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan,” or
willful or intentional action to frustrate the plan.

(b) If, at contract completion, or in the case of acommercia product plan, at the close of the fiscal year for which the
plan is applicable, the Contractor has failed to meet its subcontracting goals and the Contracting Officer decidesin
accordance with paragraph (c) of this clause that the Contractor failed to make a good faith effort to comply with its
subcontracting plan, established in accordance with the clause in this contract entitled “ Small, Small Disadvantaged and
Women-Owned Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damagesin an
amount stated. The amount of probable damages attributable to the Contractor’ s failure to comply, shall be an amount
equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal or, in the case of a
commercial products plan, that portion of the dollar amount allocable to Government contracts by which the Contractor
failed to achieve each subcontract goal.

(c) Beforethe Contracting Officer makes afinal decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the Contractor
to demonstrate what good faith efforts have been made. Failure to respond to the notice may be taken as an admission that
no valid explanation exists. If, after consideration of al pertinent data, the Contracting Officer finds that the Contractor
failed to make a good faith effort to comply with the subcontracting plan, the Contracting Officer shall issue afinal
decision to that effect and require that the Contractor pay the Government liquidated damages as provided in paragraph (b)
of this clause.

(d) With respect to commercial product plans; i.e., company-wide or division-wide subcontracting plans approved
under paragraph (g) of the clause in this contract entitled “ Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan,” the Contracting Officer of the agency that originally approved the plan will exercise the
functions of the Contracting Officer under this clause on behalf of al agencies that awarded contracts covered by that
commercial product plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled, Disputes, from any final
decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)

33. SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (DoD CONTRACTS) (APR 1996) DFARS 252.219-7003

This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract.
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(a) Definitions.

“Historically black colleges and universities,” as used in this clause, means ingtitutions determined by the Secretary of
Education to meet the requirements of 34 CFR Section 608.2. The term also means any nonprofit research institution that
was an integral part of such a college or university before November 14, 1986.

“Minority ingtitutions,” as used in this clause, means institutions meeting the requirement of Section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term aso includes Hispanic-serving ingtitutions as defined in
Section 316(b)(1) of such Act (20 U.S.C. 1059¢(b)(1)).

(b) Except for company or division-wide commercial items subcontracting plans, the term “small disadvantaged
business,” when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority
institutions, in addition to small disadvantaged business concerns.

() Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business
concern goal required by paragraph (d) of the FAR 52.219-9 clause when:

(1) Itisperformed on Indian lands or in joint venture with an Indian tribe or atribally-owned corporation, and
(2) It meetsthe requirements of 10 U.S.C. 2323a.

(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor’s small business subcontracting goal.

(e A mentor firm, under the Pilot Mentor-Protégé Program established under Section 831 of Pub. L. 101-510, as
amended, may count toward its small disadvantaged business goal, subcontracts awarded--

(1) Protégé firmswhich are qualified organizations employing the severely handicapped; and
(2) Former protégé firms that meet the criteriain Section 831(g)(4) of Pub. L. 101-510.

(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clauseis approva by the Contractor’s
cognizant contract administration activity.

(g9) Inthose subcontracting plans which specifically identify small, small disadvantaged, and women-owned small
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firmsthat are not
small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan.
Notifications shall bein writing and shall occur within areasonable period of time after award of the subcontract.
Contractor-specified formats shall be acceptable.

(End of clause)

34. NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) FAR 52.222-1

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediate give notice, including all relevant information, to the
Contracting Officer.

(End of clause)

35 CONVICT LABOR (AUG 1996) FAR 52.222-3

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of Puerto
Rico, the Virgin Idlands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust
Territory of the Pacific ISlands. Thislimitation, however, shall not prohibit the employment by the Contractor in the
performance of this contract of persons on parole or probation to work at paid employment during the term of their sentence
or persons who have been pardoned or who have served their terms. Nor shall it prohibit the employment by the
Contractor in the performance of this contract of persons confined for violation of the laws of any of the States, the District
of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the
Northern Mariana lslands, or the Trust Territory of the Pacific Islands who are authorized to work at paid employment in
the community under the laws of such jurisdiction, if--

(@ (1) Theworker ispaid orisin an approved work training program on a voluntary basis;

(2) Representatives of local union central bodies or similar Iabor union organizations have been consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills,
crafts, or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for
services;

(4) Therates of pay and other conditions of employment will not be less than those paid or provided for work of
asimilar nature in the locality in which the work is being performed; and
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(b) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive Orders
12608 and 12943.

(End of clause)

36. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME
COMPENSATION (JUL 1995) FAR 52.222-4

(@) Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of |aborers or mechanics (see Federal Acquisition Regulation (FAR) 22.300) shall
require or permit any such laborers or mechanics in any workweek in which the individua is employed on such work to
work in excess of 40 hoursin such workweek unless such laborer or mechanic receives compensation at arate not less than
1-1/2 times the basic rate of pay for al hours worked in excess of 40 hours in such workweek.

(b) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the provisions set forth
in paragraph (a) of this clause, the Contractor and any subcontractor responsible therefor shall be liable for the unpaid
wages. |n addition, such Contractor and subcontractor shall be liable to the United States (in the case of work done under
contract for the District of Columbia or aterritory, to such District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanical employed in violation of the
provisions set forth in paragraph (a) of this clause in the sum of $10 for each calendar day on which such individual was
required or permitted to work in excess of the standard workweek of 40 hours without payment of the overtime wages
required by provisions set forth in paragraph (@) of this clause.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer shall upon his or her own action
or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the Contractor or subcontractor under any such contract or any other
Federal contract with the same Prime Contractor, or any other Federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act which is held by the same Prime Contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and liquidated damages as
provided in the provisions set forth in paragraph (b) of this clause.

(d) Payrolls and basic records. (1) The Contractor or subcontractor shall maintain payrolls and basic payroll records
during the course of contract work and shall preserve them for a period of 3 years from the completion of the contract for all
laborers and mechanics working on the contract. Such records shall contain the name and address of each such employee,
social security number, correct classifications, hourly rates of wages paid, daily and weekly number of hours worked,
deductions made, and actual wages paid. Nothing in this paragraph shall require the duplication of records required to be
maintained for construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon
Act.

(2) The recordsto be maintained under paragraph (d)(1) of this clause shall be made available by the Contractor
or subcontractor for inspection, copying, or transcription by authorized representatives of the Contracting Officer or the
Department of Labor. The Contractor or subcontractor shall permit such representatives to interview employees during
working hours on the job.

(e) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts exceeding $100,000 the provisions
set forth in paragraphs (a) through (e) of this clause and also a clause requiring the subcontractors to include these
provisionsin any lower tier subcontracts. The Prime Contractor shall be responsible for compliance by any subcontractor
or lower tier subcontractor with the provisions set forth in paragraphs (a) through (€) of this clause.

(End of clause)

37. DAVIS-BACON ACT (FEB 1995) FAR 52.222-6

(@ All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once aweek, and without subsequent deduction or rebate on any account (except such payroll deductions as
are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than
those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to
the provisions of paragraph (d) of this clause; also, regular contributions made or costs incurred for more than a weekly
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period (but not less often than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such period. Such laborers and mechanics shall be paid not |ess than
the appropriate wage rate and fringe benefits in the wage determination for the classification of work actually performed,
without regard to skill, except as provided in the clause entitled Apprentices and Trainees. Laborers or mechanics
performing work in more than one classification may be compensated at the rate specified for each classification for the
time actually worked therein; provided, That the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classifications and wage
rates conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen
by the workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approved an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(ii) The classification is utilized in the area by the construction industry.

(i) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount designated for
fringe benefits, where appropriate), areport of the action taken shall be sent by the Contracting Officer to the Administrator
of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC
20210. The Administrator or an authorized representative will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(3) Inthe event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including the
views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the Wage and
Hour Division for determination. The Administrator, or an authorized representative, will issue a determination within 30
days of receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 30-day period that
additional timeis necessary.

(4) Thewage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2)
and (b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the first
day on which work is performed in the classification.

() Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes afringe
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to atrustee or other third person, the Contractor may consider as part of
the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits
under aplan or program; provided, That the Secretary of Labor has found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor to set
aside in a separate account assets for the meeting of obligations under the plan or program.

(End of clause)
38. WITHHOLDING OF FUNDS (FEB 1988) FAR 52.222-7

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other Federal
contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same Prime Contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and hel pers, employed by the
Contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer
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or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the
wages required by the contract, the Contracting Officer may, after written notice to the Contractor, take such action as may
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have
ceased.

(End of clause)

39. PAYROLLS AND BASIC RECORDS (FEB 1988) FAR 52.222-8

(@ Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for a period of 3 years thereafter for al laborers and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of each such worker, his or her correct classification, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made, and actual wages paid. Whenever the Secretary of Labor has found, under paragraph (d) of the clause
entitled Davis-Bacon Act, that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the
Contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the registration
of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the
ratios and wage rates prescribed in the applicable programs.

(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of al
payrolls to the Contracting Officer. The payrolls submitted shall set out accurately and completely al of the information
required to be maintained under paragraph (&) of this clause. Thisinformation may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased
from the Superintendent of Documents. U.S. Government Printing Office, Washington, DC 20402. The Prime Contractor
isresponsible for the submission of copies of payrolls by al subcontractors.

(2) Each payroll submitted shall be accompanied by a“ Statement of Compliance,” signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and shall
certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph
(a) of this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as
set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not |less than the applicable wage rates and fringe benefits
or cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the “ Statement of Compliance” required by subparagraph (b)(2) of
this clause.

(4) Thefalsification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

() The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting Officer or
the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or representatives of the
Contracting Officer or the Department of Labor to interview employees during working hours on the job. If the Contractor
or subcontractor fails to submit required records or to make them available, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment.
Furthermore, failure to submit the required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(End of clause)

40. APPRENTICES AND TRAINEES (FEB 1988) FAR 52.222-9
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(@) Apprentices. Apprenticeswill be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship and
Training, or with a State Apprenticeship Agency recognized by the Bureau, or if apersonisemployed in hisor her first 90
days of probationary employment as an apprentice in such an apprenticeship program, who is not individual ly registered in
the program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprenticesto
journeymen on the job sitein any craft classification shall not be greater than the ratio permitted to the Contractor as to the
entire work force under the registered program. Any worker listed on apayroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this paragraph, shall be paid not |ess than the applicable wage determination
for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on a project in alocality
other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s
hourly rates) specified in the Contractor’ s or subcontractor’s registered program shall be observed. Every apprentice must
be paid at not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination. In the event the Bureau of Apprenticeship and
Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approva of an apprenticeship program,
the Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program
which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration. Theratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration. Every trainee must be paid at not |ess than the rate
specified in the approved program for the trainee’ s level of progress, expressed as a percentage of the journeyman hourly
rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour Division
determines that there is an apprenticeship program associated with the corresponding journeyman wage rate in the wage
determination which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in atraining plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate in the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate in the wage determination for the work actually
performed. In the event the Employment and Training Administration withdraws approval of atraining program, the
Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR
Part 30.

(End of clause)

41. COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988) FAR 52.222-10
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by referencein
this contract.

(End of clause)

42. SUBCONTRACTS (LABOR STANDARDS) (FEB 1988) FAR 52.222-11
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(@ The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract
Work Hours and Safety Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records,
Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract
Termination--Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related Act
Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by appropriate
instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier subcontracts. The
Prime Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with al the contract
clauses cited in this paragraph.

(b)(1)  Within 14 days after award of the contract, the Contractor shall delivery to the Contracting Officer a
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor’s signed and
dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall delivery to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.
(End of clause)

43. CONTRACT TERMINATION--DEBARMENT (FEB 1988) FAR 52.222-12

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--Overtime
Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act Requirements,
Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or Certification of
Eligibility, may be grounds for termination of the contract, and for debarment as a Contractor and subcontractor as
provided in 29 CFR 5.12.

(End of clause)

44. COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS
(FEB 1988) FAR 52.222-13

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby
incorporated by reference in this contract.
(End of clause)

45. DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) FAR 52.222-14

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and not the
Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the Contractor (or
any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(End of clause)

46. CERTIFICATION OF ELIGIBILITY (FEB 1988) FAR 52.222-15

(d) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor’s firmis a person or firm ineligible to be awarded Government contracts by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firmineligible for award of a Government contract
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statementsis prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

(End of clause)

47. EQUAL OPPORTUNITY (APR 1984) FAR 52.222-26
(&) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of $10,000, the

Contractor shall comply with subparagraphs (b)(1) through (11) below. Upon request, the Contractor all provide
information necessary to determine the applicability of this clause.
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(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race,
color, religion, sex, or national origin.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not
be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi)
layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisement for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color,
religion, sex, or nationa origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer advising the
labor union or workers' representative of the Contractor’s commitments under this clause, and post copies of the noticein
conspicuous places avail able to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders
of the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of labor. Standard Form 100 (EEO-1), or any successor
form, isthe prescribed form to be filed within 30 days following the award, unless filed within 12 months preceding the
date of award.

(8) The Contractor shall permit access to its books, records, and accounts by the contracting agency or the Office
of Federal Contract Compliance Programs (OFCCP) for the purposes of investigation to ascertain the Contractor’s
compliance with the applicable rules, regulations, and orders.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of Labor, or as
otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraph (b)(1) through (11) of this clausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of Labor issued
under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each subcontract or
vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
agency may direct as ameans of enforcing these terms and conditions, including sanctions for noncompliance; provided,
that if the Contractor becomesinvolved in, or is threatened with, litigation with a subcontractor or vendor as a result of any
direction, the Contractor may request the United States to enter into the litigation to protect the interests of the United
States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.
(End of clause)

48. AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION
(APR 1984) FAR 52.222-27

(a) Definitions.

“Covered area,” as used in this clause, means the geographical area described in the solicitation for this contract.

“Director,” as used in this clause, means Director, Office of Federal Contract Compliance Programs (OFCCP), United
States Department of Labor, or any person to whom the Director delegates authority.

“Employer identification number,” as used in this clause, means the Federal Socia Security number used on the
employer’s quarterly federal tax return, U.S. Treasury Department For 941.

“Minority,” as used in this clause, means--
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(1) American Indian or Alaskan Native (all persons having originsin any of the origina peoples of North
Americaand maintaining identifiable tribal affiliations through membership and participation or community
identification).

(2) Asian and Pacific Ilander (all persons having originsin any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Ilands); and

(3) Black (all persons having originsin any of the black African racia groups not of Hispanic origin);

(4) Hispanic (al persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture
or origin, regardless of race);

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for minority
and femal e participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered area, either individually or through an association, its affirmative action obligations on all work in the plan
area (including goals) shall comply with the plan for those trades that have unions participating in the plan. Contractors
must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or
subcontractor participating in an approved plan is also required to comply with its obligations under the Equal Opportunity
clause, and to make a good faith effort to achieve each goa under the plan in each trade in which it has employees. The
overal good-faith performance by other Contractors or subcontractors toward a goal in an approved plan does not excuse
any Contractor’s or subcontractor’ s failure to make good-faith efforts to achieve the plan’s goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of employment
and training of minority and female utilization that the Contractor should reasonably be able to achieve in each
construction trade in which it has employeesin the covered area. If the Contractor performs construction work in a
geographical arealocated outside of the covered area, it shall apply the goals established for the geographical area where
that work is actually performed. The Contractor is expected to make substantially uniform progress toward its goalsin
each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor’s
obligations under this clause, Executive Order 11246, as amended, or the regul ations thereunder.

(f) Inorder for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have
made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities. Trainees must be trained pursuant to training programs approved by the U.S. Department of
Labor.

(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor’s compliance with this clause shall be based upon its effort to achieve maximum results from its actions. The
Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in al facilities
where the Contractor’s employees are assigned to work. The Contractor, if possible, will assign two or more women to
each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor’ s obligation to maintain such aworking environment, with specific
attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written
notification to minority and female recruitment sources and community organizations when the Contractor or its unions
have employment opportunities available, and maintain arecord of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations and the action taken with respect to each individual. If anindividual was sent to the union hiring hall for
referral and not referred back to the Contractor by the union or, if referred back, not employed by the Contractor, this shall
be documented in the file, along with whatever additional actions the Contractor may have taken.

(4) Immediately notify the Director when the union or unions with which the Contractor has a collective
bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, or when the
Contractor has other information that the union referral process has impeded the Contractor’ s efforts to meet its
obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressy
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to the
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Contractor’ s employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) above.

(6) Disseminate the Contractor’s equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and
requesting their cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements;

(i) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at
least once ayear; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor’s equal employment policy and affirmative action obligations with
all employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of this policy with al onsite supervisory personnel before initiating construction work at ajob site. A written record
shall be made an maintained identifying the time and place of these meetings, persons attending, subject matter discussed,
and disposition of the subject matter.

(8) Disseminate the Contractor’s equal employment policy externally by including it in any advertising in the
news media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to
schools with minority and female students, and to minority and female recruitment and training organizations serving the
Contractor’s recruitment area and employment needs. Not later than 1 month before the date for acceptance of applications
for apprenticeship or training by any recruitment source, send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where
reasonable, provide after-school, summer, and vacation employment to minority and female youth both on the siteand in
other areas of the Contractor’ s workforce.

(11) vaidate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities. Encourage these employees to seek or to prepare for through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not
have a discriminatory effect by continually monitoring al personnel and employment-related activities to ensure that the
Contractor’s obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet
and necessary changing facilities shall be provided to assure privacy between sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of al supervisors' adherence to and performance under the Contractor’s
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative actions obligations contained in subparagraphs (g)(1) through (16). The efforts of a contractor association,
joint contractor-union, contractor-community, or similar group of which the contractor is a member and participate may be
asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16), provided the Contractor--

(1) Actively participatesin the group;

(2) Makesevery effort to ensure that the group has a positive impact on the employment of minorities and
women in the industry;

(3) Ensuresthat concrete benefits of the program are reflected in the Contractor’ s minority and female workforce
participation;

(4) Make agood-faith effort to meet itsindividual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behaf of the
Contractor. The obligation to comply isthe Contractor’s, and failure of such a group to fulfill an obligation shall not be a
defense for the Contractor’ s noncompliance.

(i) A single goa for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for al minority groups, both male and female, and
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all women, both minority and nonminority. Consequently, the Contractor may be in violation of Executive Order 11246, as
amended, if aparticular group is employed in a substantially disparate manner.

(i) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or nationa origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

() The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed or
ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure to carry
out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at |east
as extensive as those prescribed in paragraph (g) above, so as to achieve maximum results from its efforts to ensure equal
employment opportunity. If the Contractor failsto comply with the requirements of Executive Order 11246, as amended,
the implementing regulations, or this clause, the Director shall take action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible officia to--

(1) Monitor all employment-related activity to ensure that the Contractor’s equal employment policy isbeing
carried out;

(2) Submit reports as may be required by the Government; and

(3) Keep recordsthat shall at least include for each employee the name, address, telephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., mechanic,
apprentice, trainee, helper, or laborer), dates of changesin status, hours worked per week in the indicated trade, rate of pay,
and locations at which the work was performed. Records shall be maintained in an easily understandable and retrievable
form; however, to the degree that existing records satisfy this requirement, separate records are not required to be
maintained.

(0) Nothing contained herein shall be construed as a limitation upon the application of other laws that establish
different standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under
the Public Works Employment Act of 1977 and the Community Development Block Grant Program).

(End of clause)

49. AFFIRMATIVE ACTION FOR DISABLED AND VIETNAM ERA VETERANS
(APR 1998) FAR 52.222-35

(@) Definition. Asused in this clause--.

All employment openingsincludes all positions except executive and top management, those positions that will be
filled from within the contractor’ s organization, and positions lasting 3 days or less. Thisterm includes full-time
employment, temporary employment of more than 3 days' duration, and part-time employment.

Appropriate office of the State employment service system, means the loca office of the Federal-State national system
of public employment offices with assigned responsibility to serve the area where the employment opening is to be filled
including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands.

Positions that will be filled from within the Contractor’ s organization means employment openings for which no
considered will be given to persons outside the Contractor’ s organization (including affiliates, subsidiaries, and parent
companies) and includes any openings that the Contractor proposes to fill from regularly established “recall” lists. The
exception does not apply to a particular opening once an employee decides to consider applicants outside of its
organization.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days, any part of which occurred between August 5,
1964, and May 7, 1975, and was discharged or released therefrom with other than a dishonorabl e discharge; or

(2) Wasdischarged or released from active duty for a service-connected disability if any part of such active duty
was performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against the individual because the individual is a disabled veteran or a veteran of the
Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat
qualified disabled veterans and veterans of the Vietnam era without discrimination based upon their disability or veterans
status in all employment practices such as--

(i) Employment;
(ii) Upgrading;
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(iii) Demoation or transfer;

(iv) Recruitment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agreesto list all employment openings existing at contract award or
occurring during contract performance, at an appropriate office of the State employment service system in the locality
where the opening occurs. These openings include those occurring at any Contractor facility, including one not connected
with performing this contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also list all
employment openings with the appropriate office of the State employment service.

(3) Thelisting of employment openings with the State employment service system is required at least
concurrently with using any other recruitment source or effort and involves the obligations of placing a bonafide job order,
including accepting referrals of veterans and nonveterans. Thislisting does not require hiring any particular job applicant
or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any requirements of
Executive orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the
State employment service system, in each State where it has establishments, of the name and location of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State system,
it need not advise the State system of subsequent contracts. The Contractor may advise the State system when it isno
longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings which occur and are filled
outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor’ s obligation under the
law to take affirmative action to employ and advance in employment qualified disabled veterans and veterans of the
Vietnam era, and (ii) the rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. They shall bein aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance
Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of the Act, and is
committed to take affirmative action to employ, and advance in employment, qualified disabled veterans and veterans of
the Vietnam Era

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as specified by
the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

50. AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (APR 1984) FAR 52.222-36

(@ General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental handicap. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified handicapped
individuals without discrimination based upon their physical or mental handicap in al employment practices such as--

(i) Employment;

(i) Upgrading;

(iii) Demoation or transfer;

(iv) Recruitment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and
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(viii) Selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor’ s obligation under the
law to take affirmative action to employ and advance in employment qualified handicapped individuals and (ii) the rights
of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. They shall bein aform prescribed by the Director, Office of Federal Contract Compliance Programs,
Department of Labor (Director), and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act
and is committed to take affirmative action to employ, and advance in employment, qualified physically and mentally
handicapped individuals.

(e) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $2,500 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as specified by
the Director to enforce the terms, including action for noncompliance.

(End of clause)

5L EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS
OF THE VIETNAM ERA (APR 1998) FAR 52.222-37

(@ Unlessthe Contractor is a State or local government agency, the contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam erain the workplace of the
contractor by job category and hiring location; and

(2) Thetotal number of new employees hired during the period covered by the report, and of that total, the
number of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled “ Federal Contractor Veterans' Employment
Report VETS-100.”

(¢) Reports shall be submitted no later than March 31 of each year beginning March 31, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most
recent 12-month period as of the ending data selected for the employment profile report required by paragraph (a)(1) of this
clause. Contractors may select an ending date: (1) As of the end of any pay period during the period January through
March 1 of the year the report is due, or (2) as of December 31, if the contractor has previous written approval from the
Equa Employment Opportunity Commission to do so for purposes of submitting the Employer Information Report EEO-1
(Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure.
Each contractor subject to the reporting requirements at 38 U.S.C.4212 shall invite all disabled veterans and veterans of
the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify themselvesto the
contractor. Theinvitation shall state that the information is voluntarily provided; that the information will be kept
confidential; that disclosure or refusal to provide the information will not subject the applicant or employee to any adverse
treatment; and that the information will be used only in accordance with the regulations promulgated under 38 U.S.C.
4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)

52. CLEAN AIR AND WATER (APR 1984) FAR 52.223-2

(@ “AirAct,” asused in this clause, means the Clean Air Act (42 U.S.C. 7401 et seq.).
“Clean air standards,” as used in this clause, means--
(1) Any enforceable rules, regulations, guidelines, standards, limitations, orders, controls, prohibitions, work
practices, or other requirements contained in, issued under, or otherwise adopted under the Air Act or Executive Order
11738;
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(2) An applicable implementation plan as described in section 110(d) of the Air Act (42 U.S.C. 7410(d));

(3) An approved implementation procedure or plan under section 111(c) or section 111(d) of the Air Act (42
U.S.C. 7411(c) or (d)); or

(4) An approved implementation procedure under section 112(d) of the Air Act (42 U.S.C. 7412(d)).

“Clean water standards,” as used in this clause, means any enforceable limitation, control, condition, prohibition,
standard, or other requirement promulgated under the Water Act or contained in a permit issued to a discharger by the
EPA or by a State under an approved program, as authorized by section 402 of the Water Act (33 U.S.C. 1342), or by local
government to ensure compliance with pretreatment regulations as required by section 307 of the Water Act (33 U.S.C.
1317).

“Compliance,” as used in this clause, means compliance with--

(1) Cleanair or water standards; or

(2) A schedule or plan ordered or approved by a court of competent jurisdiction, the EPA, or an air or water
pollution control agency under the requirements of the Air Act or Water Act and related regulations.

“Facility,” as used in this clause, means any building, plant, installation, structure, mine, vessel or other floating craft,
location, or site of operations, owned, leased, or supervised by a Contractor or subcontractor, used in the performance of a
contract or subcontract. When alocation or site of operations includes more than one building, plant, installation, or
structure, the entire location or site shall be deemed afacility except when the Administrator, or adesignee, of the EPA
determines that independent facilities are collocated in one geographical area.

“Water Act,” as used in this clause, means Clean Water Act (33 U.S.C. 1251 et seq.).

(b) The Contractor agrees--

(1) To comply with the requirements of section 114 of the Clean Air Act (42 U.S.C. 7414) and section 308 of
the Clean Water Act (33 U.S.C. 1318) relating to inspection, monitoring, entry, reports, and information, as well as other
requirements specified in section 114 and section 308 of the Air Act and the Water Act, and all regulations and guidelines
issued to implement those acts before the award of this contract;

(2) That no portion of the work required by this prime contract will be performed in afacility listed on the EPA
List of Violating Facilities on the date when this contract was awarded unless and until the EPA eliminates the name of the
facility from the listing;

(3) To use best effortsto comply with clean air standards and clean water standards at the facility in which the
contract is being performed; and

(4) Toinsert the substance of this clause into any nonexempt subcontract, including this subparagraph (b)(4).

(End of clause)

53. POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (APR 1998)
FAR 52.223-5

(d) Executive Order 12856 of August 3, 1993, requires Federa facilities to comply with the provisions of the
Emergency Planning and Community Right-to-know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(b) The Contractor shall provide all information needed by the Federa facility to comply with the emergency
planning reporting requirements of Section 302 of EPCRA; the emergency notice requirements of Section 304 of EPCRA;
thelist of Material Data Safety Sheets required by Section 311 of EPCRA; the emergency and hazardous chemical
inventory forms of Section 312 of EPCRA; the toxic chemical release inventory of Section 313 of EPCRA, which includes
the reduction and recycling information required by Section 6607 of PPA; and the toxic chemical reduction goals
requirements of Section 3-302 of Executive Order 12856.

(End of clause)

54. DRUG-FREE WORKPLACE (JAN 1997) FAR 52.223-6

(@) Definitions. Asused in this clause--

“Controlled substance” means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11-1308.15.

“Conviction” means afinding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any
judicia body charged with the responsibility to determine violations of the Federa or State criminal drug statutes.

“Criminal drug statute” means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession or use of any controlled substance.
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“Drug-free workplace” means the site(s) for the performance of work done by the Contractor in connection with a
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance.

“Employee’” means an employee of a Contractor directly engaged in the performance of work under a Government
contract. “Directly engaged” is defined to include al direct cost employees and any other Contractor employee who has
other than aminimal impact or involvement in contract performance.

“Individual” means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall--within 30 days after award (unless alonger period is agreed to
inwriting for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 days
performance duration--

(1) Publish astatement notifying its employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the Contractor’ s workplace and specifying the actions that will
be taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(i) The Contractor’s policy of maintaining a drug-free workplace;

(i) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the
workplace;.

(3) Provide al employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of this clause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this clause that, asa
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and
(ii) Notify the employer in writing of the employee’s conviction under a criminal drug statute for aviolation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the position
title of the employes;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of
the following actions with respect to any employee who is convicted of a drug abuse violation occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or
(i) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make agood faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
through (b)(6) of this clause.

(c) The Contractor, if anindividual, agrees by award of the contract or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing this
contract.

(d) Inaddition to other remedies available to the Government, the Contractor’ s failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)

55. OZONE-DEPLETING SUBSTANCES (JUN 1996) FAR 52.223-11

(a) Definition. “Ozone-depleting substance”’, as used in this clause, means any substance designated as Class | by
the Environmental Protection Agency (EPA) (40 CFR Part 82), including but not limited to chlorofluorocarbons, halons,
carbon tetrachloride, and methyl chloroform; or any substance designated as Class |1 by EPA (40 CFR Part 82), including
but not limited to hydrochlorofluorocarbons.

(b) The Contractor shall 1abel products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671 (b), (c), and (d) and 40 CFR Part 82, Subpart E, asfollows:

“"WARNING: Contains (or manufactured with, if applicable) * , asubstance(s) which
harm(s) public health and environment by destroying ozone in the upper atmosphere.”
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*The Contractor shall insert the name of the substance(s).
(End of clause)

56. TOXIC CHEMICAL RELEASE REPORTING (OCT 1996) FAR 52.223-14

(8 Unless otherwise exempt, the Contractor , as owner or operator of afacility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Form (Form R) as described in
sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C.
11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The Contractor
shall file, for each facility subject to the Form R filing and reporting requirements, the annual Form R throughout the life of
the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if--

(1) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c)
of EPCRA, 42 U.S.C. 11023(c);

(2) Thefacility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023 (b)(1)(A);

(3) Thefacility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification
form has been file with EPA);

(4) Thefacility does not fall within the Standard Industrial Classification Code (SIC) designations 20 through
39 as et forth in section 19.102 of the Federal Acquisition Regulation (FAR); or

(5) Thefacility isnot located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other
territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteriain paragraph (b) of
this clause, and after award of the contract circumstances change so that any one of its owned or operated facilities used in
the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor as owner or operator of afacility used in the performance of this contract that is no longer
exempt, shall (1) submit a Toxic Chemica Release Inventory Form (Form R) on or before July 1 for the prior calendar year
during which the facility becomes digible; and (ii) continue to file the annual Form R for the life of the contract for such
facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting;
and

(2) Includein any resultant subcontract exceeding $100,000 (including al options), the substance of this clause,
except this paragraph (e).

(End of clause)

57. BUY AMERICAN ACT--CONSTRUCTION MATERIALS (JUN 1997) FAR 52.225-5
NOTE: This clause applies only to contracts less than $6,500,000.

(&) Definitions. Asused in this clause--

The Buy American Act (41 U.S.C. 10) provides that the Government give preference to domestic construction
material.

“Components’ means those articles, materials, and supplies incorporated directly into construction materials.

“Construction material” means an article, material, or supply brought to the construction site for incorporation into
the building or work. Construction material also includes an item brought to the site pre-assembled from articles,
materials or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio
evacuation systems, which are discrete systems incorporated into a public building or work and which are produced as a
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complete system, shall be evaluated as asingle and distinct construction material regardless of when or how the individual
parts or components of such systems are delivered to the construction site.

“Domestic construction material” means (1) an unmanufactured construction material mined or produced in the
United States, or (2) a construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of
foreign origin of the same class or kind as the construction materials determined to be unavailable pursuant to
subparagraph 25.202(a)(2) of the Federal Acquisition Regulation (FAR) shall be treated as domestic.

(b) (1) TheBuy American Act (41 U.S.C. 10a-10d) requires that only domestic construction material be used in
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the excepted construction material or components listed by the
Government asfollows: (List will appear in Section H if required. )

(3) Other foreign construction material may be added to the list in paragraph (b)(2) of this clause if the
Government determines that--

(i) The cost would be unreasonable (the cost of a particular domestic construction materia shall be
determined to be unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent,
unless the agency head determines a higher percentage to be appropriate);

(ii) The application of he restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient
and reasonably available commercia quantities of a satisfactory quality.

(4) The Contractor agrees that only domestic construction material will be used by the Contractor,
subcontractors, material men, and suppliersin the performance of this contract, except for foreign construction materials, if
any, listed in paragraph (b)(2) of this clause.

(c) Request for determination. (1) Contractors requesting to use foreign construction material under paragraph
(b)(3) of this clause shall provide adequate information for Government evaluation of the request for a determination
regarding the inapplicability of the Buy American Act. Each submission shall include a description of the foreign and
domestic construction materias, including unit of measure, quantity, price, time of delivery or availability, location of the
construction project, name and address of the proposed contractor, and a detailed justification of the reason for use of
foreign materials cited in accordance with paragraph (b)(3) of this clause. A submission based on unreasonable cost shall
include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this
clause. The price of construction material shall include all delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may be issued).

(2) If the Government determines after contract award that an exception to the Buy American Act applies, the
contract shall be modified to allow use of the foreign construction material, and adequate consideration shall be negotiated.
However, when the basis for the exception is the unreasonabl e price of

a domestic construction material, adequate consideration shall not be less than the differential established in paragraph
(b)(3)(i) of this clause.

(3) If the Government does not determine that an exception of the Buy American Act applies, the use of that
particular foreign construction material will be afailure to comply with the Act.

(d) For evauation of requests under paragraph (c) of this clause based on unreasonable cost, the following
information any applicable supporting data based on the survey of suppliers shall be included in the request:
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Unit of Price
Construction material description measure Quantity (dollars) *

Item 1:
Foreign construction material
Domestic construction material
Item 2:
Foreign construction material
Domestic construction material
List name, address, telephone number, and contract for suppliers surveyed. Attach copy of responseg; if oral, attach
summary. Include other applicable supporting information.

*Include al delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is
issued.

This clause applies to the construction work performed under the contract.
(End of clause)

58. RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (OCT 1996) FAR 52.225-11

(& Unless advance written approval of the Contracting Officer is obtained, the Contractor shall not acquire for usein
the performance of this contract, any supplies or services originating from sources within, or that were located in or
transported from or through, countries whose products are banned from importation into the United States under
regulations of the Office of Foreign Assets Control, Department of the Treasury. Those countries include Cuba, Iran, Iraq,
Libya, and North Korea.

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities
controlled by the Government of Iraqg.

() The Contractor agrees to insert the provisions of this clause, including this paragraph (c), in al subcontracts
hereunder.

(End of clause)

59. BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS ACT AND NORTH AMERICAN FREE TRADE AGREEMENT
(JUN 1997) FAR 52.225-15

NOTE: This clause applies only to acquisitions with an acquisition value of $7,311,000 or more.

(@) Definitions. Asused in the clause--

“Components’ means those articles, materials, and supplies incorporate directly into construction materials.

“Construction material” means an article, material, or supply brought to the construction site for incorporation into the
building or work. Construction material also includes an item brought to the site pre-assembled from articles, materials, or
supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems,
which are discrete systems incorporated into a public building or work and which are produced as a complete system, shall
be evaluated as a single and distinct construction material regardless of when or how the individual parts or components of
such systems are delivered to the construction site.

“Designated country construction material” means a construction material that (a) is wholly the growth, product, or
manufacture of a designated country (as defined at FAR 25.401), or (b) in the case of a construction material which
consistsin whole or in part of materials from another country or instrumentality, has been substantially transformed in a
designated country into a new and different construction material distinct from the materials from which it was
transformed.

“Domestic construction material” means (1) an unmanufactured construction material mined or produced in the
United States, or (2) a construction material manufactured in the U.S,, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of
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the same class or kind as the construction materials determined to be unavailable pursuant to subparagraph 25.202(a)(2) of
the Federal Acquisition Regulation (FAR) shall be treated as domestic.

“North American Free Trade Agreement (NAFTA) country” means Canada or Mexico.

“NAFTA country construction material” means a construction material that (a) is wholly the growth, product, or
manufacture of a NAFTA country, or (b) in the case of a construction material which consistsin whole or in part of
materials from another country or instrumentality, has been substantially transformed in aNAFTA country into a new and
different construction material distinct from the materials from which it was transformed.

(b) (1) TheBuy American Act (41 U.S.C. 10a-10d) requires that only domestic construction material be used in
performing this contract, except as provided in paragraphs (b)(2), (b)(3), and (b)(4) of this clause.

(2) The Trade Agreements Act and the North American Free Trade Agreement (NAFTA) provide that
designated country and NAFTA country construction materials are exempted from application of the Buy American Act.

(3) Therequirement in paragraph (b)(1) of this clause does not apply to the excepted construction material or
components listed by the Government as follows:

(See Section 00800)

(4) Other foreign construction material may be added to the list in paragraph (b)(3) of this clause if the
Government determines that--

(i) The cost would be unreasonable (the cost of a particular domestic construction materia shall be
determined to be unreasonable when the cost of such material exceeds the cost of foreign material exceeds the cost of
foreign material by more than 6 percent, unless the agency head determines a higher percentage to be appropriate);

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(5) The Contractor agrees that only domestic construction materials, NAFTA country construction materials, or
designated country construction materials will be used by the Contractor, subcontractors, material men, and suppliersin
the performance of this contract, except for foreign construction materialsif any, listed in paragraph (b)(3) of this clause.

(c) Request for determination. (1) Contractors requesting to use foreign construction material under paragraph
(b)(4) of this clause shall provide adequate information for Government evaluation of the request for a determination
regarding the inapplicability of the Buy American Act. Each submission shall include a description of the foreign and
domestic construction materias, including unit of measure, quantity, price, time of delivery or availability, location of the
construction project, name and address of the proposed contractor, and a detailed justification of the reason for use of
foreign materials cited in accordance with paragraph (b)(4) of this clause. A submission based on unreasonable cost shall
include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this
clause. The price of construction materials shall include al delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may be issued).

(2) If the Government determines after contract award that an exception to the Buy American Act applies, the
contract shall be modified to allow use of the foreign construction material, and adequate consideration all be negotiated.
However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate
consideration all not be less than the differential established in paragraph (b)(4)(i) of this clause.

(3) If the Government does not determine that an exception to the Buy American Act applies, the use of that
particular foreign construction material will be afailure to comply with the Act.

(d) For evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the following
information and any applicable supporting data based on the survey of suppliers shall be included in the request:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Unit of Price
Construction material description measure Quantity (dollars) *

Item 1.
Foreign construction material
Domestic construction material
Item 2:
Foreign construction material
Domestic construction material
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List name, address, telephone number, and contract for suppliers surveyed. Attach copy of responseg; if oral, attach
summary. Include other applicable supporting information.

*Include al delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate is issued).
(End of clause)

60. BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS ACT AND NORTH AMERICAN FREE TRADE AGREEMENT
(MAY 1997) ALTERNATE I (MAY 1997) FAR 52.225-15 |

NOTE: This clause applies only to acquisitions with an acquisition value from $6,500,000 to $7,311,000.

(&) Definitions. Asused in the clause--

“Components’ means those articles, materials, and supplies incorporate directly into construction materials.

“Congtruction material” means an article, material, or supply brought to the construction site for incorporation into the
building or work. Construction materia also includes an item brought to the site pre-assembled from articles, materials, or
supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems,
which are discrete systems incorporated into a public building or work and which are produced as a complete system, shall
be evaluated as a single and distinct construction material regardless of when or how the individual parts or components of
such systems are delivered to the construction site.

“Designated country construction material” means a construction material that (a) is wholly the growth, product, or
manufacture of a designated country (as defined at FAR 25.401), or (b) in the case of a construction material which
consistsin whole or in part of materials from another country or instrumentality, has been substantially transformed in a
designated country into a new and different construction material distinct from the materials from which it was
transformed.

“Domestic construction material” means (1) an unmanufactured construction material mined or produced in the
United States, or (2) a construction material manufactured in the U.S,, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of
the same class or kind as the construction materials determined to be unavailable pursuant to subparagraph 25.202(a)(2) of
the Federal Acquisition Regulation (FAR) shall be treated as domestic.

“North American Free Trade Agreement (NAFTA) country” means Canada or Mexico.

“NAFTA country construction material” means a construction material that (a) is wholly the growth, product, or
manufacture of a NAFTA country, or (b) in the case of a construction material which consistsin whole or in part of
materials from another country or instrumentality, has been substantially transformed in aNAFTA country into a new and
different construction material distinct from the materials from which it was transformed.

(b) (1) TheBuy American Act (41 U.S.C. 10a-10d) requires that only domestic construction material be used in
performing this contract, except as provided in paragraphs (b)(2), (b)(3), and (b)(4) of this clause.

(2) The North American Free Trade Agreement (NAFTA) provides that NAFTA construction materials are
exempted from application of the Buy American Act.

(3) Therequirement in paragraph (b)(1) of this clause does not apply to the excepted construction material or
components listed by the Government as follows:
(See Section H)

(4) Other foreign construction material may be added to the list in paragraph (b)(3) of this clause if the
Government determines that--

(i) The cost would be unreasonable (the cost of a particular domestic construction materia shall be
determined to be unreasonable when the cost of such material exceeds the cost of foreign material exceeds the cost of
foreign material by more than 6 percent, unless the agency head determines a higher percentage to be appropriate);

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(5) The Contractor agrees that only domestic construction materials, or NAFTA country construction materials,
will be used by the Contractor, subcontractors, material men, and suppliers in the performance of this contract, except for
foreign construction materials, if any, listed in paragraph (b)(3) of this clause.
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(c) Request for determination. (1) Contractors requesting to use foreign construction material under paragraph
(b)(4) of this clause shall provide adequate information for Government evaluation of the request for a determination
regarding the inapplicability of the Buy American Act. Each submission shall include a description of the foreign and
domestic construction materias, including unit of measure, quantity, price, time of delivery or availability, location of the
construction project, name and address of the proposed contractor, and a detailed justification of the reason for use of
foreign materials cited in accordance with paragraph (b)(4) of this clause. A submission based on unreasonable cost shall
include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this
clause. The price of construction materials shall include al delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may be issued).

(2) If the Government determines after contract award that an exception to the Buy American Act applies, the
contract shall be modified to allow use of the foreign construction material, and adequate consideration all be negotiated.
However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate
consideration all not be less than the differential established in paragraph (b)(4)(i) of this clause.

(3) If the Government does not determine that an exception to the Buy American Act applies, the use of that
particular foreign construction material will be afailure to comply with the Act.

(d) For evauation of requests under paragraph (c) of this clause based on unreasonable cost, the following
information and any applicable supporting data based on the survey of suppliers shall be included in the request:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Unit of Price
Construction material description measure Quantity (dollars) *

Item 1:
Foreign construction material
Domestic construction material
Item 2:
Foreign construction material
Domestic construction material
List name, address, telephone number, and contract for suppliers surveyed. Attach copy of responseg; if oral, attach
summary. Include other applicable supporting information.

*Include al delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate is issued).
(End of clause)

61. SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) DFARS 252.225-7031

() Definitions. Asused in this clause--
(1) “Foreign person” means any person other than a United States person as defined in Section 16(2) of the
Export Administration Act of 1979 (50 U.S.C. App. Sec 2415).
(2) “United States person” is defined in Section 16(2) of the Export Administration Act of 1979 and means any
United States resident or national (other than an individual resident outside the United States and employed by other than a
United States person), any domestic concern (including any permanent domestic establishment of any foreign concern),
and any foreign concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any
domestic concern which is controlled in fact by such domestic concern, as determined under regulations of the President.
(b) Certification. By submitting this offer, the Offeror, if aforeign person, company or entity, certifies that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and
(2) Isnot taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel of
Arab countries, which 50 U.S.C. App. Sec. 2407(a) prohibits a United States person from taking.
(End of clause)

62. UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (SEP 1996) FAR 52.226-1
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(@) For Department of Defense contracts, this clause applies only if the contract includes a subcontracting plan
incorporated under the terms of the clause at FAR 52.219-9, Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan. It does not apply to contracts awarded based on a subcontracting plan submitted and
approved under paragraph (g) of the clause at 52.219-9.

(b) Definitions. Asused in this clause:

“Indian” means any person who is a member of any Indian tribe, band, group, pueblo, or community whichis
recognized by the Federal Government as dligible for services from the Bureau of Indian Affairs (BIA) in accordance with
25 U.S.C. 1452(c) and any “Native’ as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601).

“Indian-organization” means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indianatribe for the purposes of 25 U.S.C., chapter 17.

“Indian-owned economic enterprise” means any |ndian-owned (as determined by the Secretary of the Interior)
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership shall constitute not less than 51 percent of the enterprise.

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native groups
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims Settlement
Act, which is recognized by the Federal Government as eligible for services from BIA in accordance with 25 U.S.C.
1452(c).

“Interested party” means a prime contractor or an actual or prospective offeror whose direct economic interest would
be affected by the award of a subcontract or by the failure to award a subcontract.

(c) The Contractor agrees to use its best efforts to give Indian organizations and Indian-owned economic enterprises
(25 U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent
consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the self-certification of an
Indian organization or Indian-owned economic enterprise asto its eligibility, unless an interested party challenges its status
or the Contracting Officer has independent reason to question that status. In the event of a challenge to the self-
certification of a subcontractor, the Contracting Officer shall refer the matter to the U.S. Department of the Interior, Bureau
of Indian Affairs (BIA), Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street, NW, MS-334A-
SIB, Washington, DC 20245. The BIA will determine the digibility and notify the Contracting Officer. The 5 percent
incentive payment will not be made within 50 workings days of subcontract award or while achallengeis pending. If a
subcontractor is determined to be an ineligible participant, no incentive payment will be made under the Indian Incentive
Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:

(i) The estimated cost of a cost-type contract;

(ii) The target cost of a cost-plus-incentive-fee prime contract;

(iii) The target cost and ceiling price of afixed price incentive prime contract.
(iv) The price of afirm-fixed-price prime contract.

(3) The amount of the equitable adjustment to the prime contract shall be 5 percent of the estimated cogt, target
cost, or firm-fixed-price included in the subcontract initially awarded to the Indian organization or Indian-owned economic
enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment
prior to completion of contract performance.

(d) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, shall
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer shall seek
funding in accordance with agency procedures. The Contracting Officer’s decisionisfina and not subject to the Dispute
clause of this contract.

(End of clause)

63. AUTHORIZATION AND CONSENT (JUL 1995) FAR 52.227-1

(@ The Government authorizes and consents to al use and manufacture, in performing any contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the structure or
composition of any article the delivery of which is accepted by the Government under this contract or (2) used in
machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a subcontractor with (i)
specifications or written provisions forming a part of this contract or (ii) specific written instructions given by the
Contracting Officer directing the manner of performance. The entire liability to the Government for infringement of a
patent of the United States shall be determined solely by the provisions of the indemnity clause, if any, included in this
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contract or any subcontract hereunder (including any lower-tier subcontract), and the Government assumes liability for all
other infringement to the extent of the authorization and consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in
all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials,
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold);
however, omission of this clause from any subcontract, including those at or below the simplified acquisition threshold,
does not affect this authorization and consent.

(End of clause)

64. PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) FAR 52.227-4

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a patent
issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order under 35
U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the Government of
supplies furnished or work performed under this contract.

(End of clause)

65. RIGHTS IN SHOP DRAWINGS (APR 1966) DFARS 252.227-7033

(@) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of materias
or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(b) Thisclause, including this paragraph (b), shall beincluded in all subcontracts hereunder at any tier.

(End of clause)

66. ADDITIONAL BOND SECURITY (OCT 1997) FAR 52.228-2

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(& Any surety upon any bond, or issuing financia institution for other security, furnished with this contract becomes
unacceptable to the Government;

(b) Any surety failsto furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the pena sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 30
days before an ILC' s scheduled expiration, the Contracting Officer has the right to immediately draw on the ILC.

(End of clause)

67. INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
FAR 52.228-5

(@ The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that
the required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to the
effect that any cancellation or any material change adversely affecting the Government’ s interest shall not be effective (1)
for such period as the laws of the State in which this contract is to be performed prescribed or (2) until 30 days after the
insurer or the Contractor gives written notice to the Contracting Officer, whichever period islonger.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all subcontractors
proofs of required insurance, and shall make copies available to the Contracting Officer upon request.

00700-44



(End of clause)
68. PLEDGES OF ASSETS (FEB 1992) FAR 52.228-11

() Offerors shall abtain from each person acting as an individual surety on abid guarantee, a performance bond, or a
payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall bein the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities,
or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book
entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of title in the form of a certificate of title prepared by atitle insurance company approved by the
United States Department of Justice. Thistitle evidence must show fee simpletitle vested in the surety along with any
concurrent owner; whether any real estate taxes are due and payable; and any recorded encumbrances against the property,
including thelien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier
than 6 months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)

69. PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)
FAR 52.228-12

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-355,
upon the request of a prospective subcontractor or supplier offering to furnish labor or materia for the performance of this
contract for which a payment bond has been furnished to the Government pursuant to the Miller Act, the Contractor shall
promptly provide a copy of such payment bond to the requester.

(End of clause)

70. FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) FAR 52.229-3

(@ “Contract date,” as used in this clause, means the date set for bid opening or, if thisis a negotiated contract or a
modification, the effective date of this contract or modification

“All applicable Federal, State, and local taxes and duties,” as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority isimposing and collecting on the transactions or property covered by this
contract.

“ After-imposed Federal tax,” as used in this clause, means any new or increased Federal excise tax or duty, or tax that
was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the contract
period, on the transactions or property covered by this contract that the Contractor is required to pay or bear as the result of
legidative, judicial, or administrative action taking effect after the contract date. It does not include social security tax or
other employment taxes.

“ After-relieved Federal tax,” as used in this clause, means any amount of Federal excise tax or duty, except socia
security or other employment taxes, that would otherwise have been payable, on the transactions or property covered by
this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund or
drawback, as the result of legidative, judicial, or administrative action taking effect after the contract date.

(b) The contract priceincludes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in the
contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.
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(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except socia security or
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the
Contractor’ s fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceed
$250.

(g) The Contractor shall promptly notify the Contracting Officer of al matters relating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federdl,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption.

(End of clause)

71. SUPPLEMENTAL COST PRINCIPLES (DEC 1991) DFARS 52.231-7000

When the allowability of costs under this contract is determined in accordance with Part 31 of the Federal Acquisition
Regulation (FAR), alowability shall also be determined in accordance with Part 231 of the Defense FAR Supplement, in
effect on the date of this contract.

(End of clause)

72. PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)
FAR 52.232-5

(@) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the standards
of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall include the following substantiation:

(i) Anitemization of the amounts requested, related to the various elements of work required by the
contract covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the amount included for work performed by each subcontract under the contract.

(iv) A listing of the amounts previoudly paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) Inthe preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Materia delivered to the Contractor at locations other than the site
also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such materia and that the
materia will be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) from
the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions
of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the
contract, and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; and

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) Thiscertification is not to be construed as final acceptance of a subcontractor’ s performance.

(Name)

00700-46



(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that aportion or all of such request constitutes a payment for performance by the Contractor that fails to conform to the
specifications, terms, and conditions of this contract (hereinafter referred to as the “ unearned amount”), the Contractor
shall--

(1) Notify the Contracting Officer of such performance deficiency; and
(2) Beobligated to pay the Government an amount (computed by the Contracting Officer in the manner provided
in paragraph (j) of this clause) equal to interest on the unearned amount from the date of receipt of the unearned amount
until--
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been
corrected; or
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by
an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be madein full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount of the
payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting Officer may
retain from previously withheld funds and future progress payments that amount the Contracting Officer considers
adequate for protection of the Government and shall release to the Contractor al the remaining withheld funds. Also, on
completion and acceptance of each separate building, public work, or other division of the contract, for which the priceis
stated separately in the contract, payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Réieving the Contractor from the sole responsibility for all material and work upon which payments have
been made or the restoration of any damaged work; or
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including coinsurance and
reinsurance agreements, when applicable) after the Contractor has furnished evidence of full payment to the surety. The
retainage provisionsin paragraph (e) of this clause shall not apply to that portion of progress payments attributable to bond
premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of al work;

(2) Presentation of aproperly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract, other than
claims, in stated amounts, that the Contractor has specifically excepted from the operation of the release. A release may
also be required of the assignee if the Contractor’s claim to amounts payable under this contract has been assigned under
the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall
not exceed 80 percent on work accomplished on undefinitized contract actions. A “contract action” is any action resulting
in acontract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies or services, but not
including contract modifications that are within the scope and under the terms of the contract, such as contract
modifications issued pursuant to the Changes clause, or funding and other administrative changes.

(i) Interest computation on unearned accounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and
(2) Deducted from the next available payment to the Contractor.
(End of clause)

73. INTEREST (JUNE 1996) FAR 52.232-17
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(d) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or
a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under this
contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear smple interest
from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the interest rate
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 1978 (Public Law
95-563), which is applicable to the period in which the amount becomes due, as provided in paragraph (b) of this clause,
and then at the rate applicable for each six-month period as fixed by the Secretary until the amount is paid.

(b) Amounts shall be due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) Thedate of the first written demand for payment consistent with this contract, including any demand
resulting from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm
completed negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount
of refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

() Theinterest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.
(End of clause)

74. ASSIGNMENT OF CLAIMS (JAN 1986) ALTERNATE | (APR 1984) FAR 52.232-23 |

(@ The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as “the Act”), may assign it rights to be paid amounts due or to become due as a result of the performance of
this contract to a bank, trust company, or other financing institution, including any Federal lending agency. The assignee
under such an assignment may thereafter further assign or reassign its right under the original assignment to any type of
financing institution described in the preceding sentence. Unless otherwise stated in this contract, payments to an assignee
of any amounts due or to become due under this contract shall not, to the extent specified in the Act, be subject to reduction
or setoff.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be made
to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes such
action in writing.

(End of clause)

75. PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997) FAR 52.232-27

Notwithstanding any other payment termsiin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being made on
the day a check isdated or an electronic funds transfer. Definitions of pertinent terms are set forth in 32.902 of the Federa
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise specified. (However, see
subparagraph (8)(3) concerning payments due on Saturdays, Sundays, and legal holidays.)

(& Invoice Payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments which may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approva of
the estimated amount and value of work or services performed, including payments for reaching milestonesin any project:
(A) The due date for making such payments shall be 14 days after receipt of the payment
request by the designated billing office. However, if the designated billing office failsto
annotate the payment request with the actual date of receipt at the time of receipt, the
payment due date shall be the 14th day after the date of the Contractor’ s payment request,
provided a proper payment request is received and there is no disagreement over quantity,
quality, or Contractor compliance with contract requirements.
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(B) The due date for payment of any amounts retained by the Contracting Officer in
accordance with the clause at 52.232-5, Payments Under Fixed-Price Construction
Contracts, shall be as specified in the contract or, if not specified 30 days after approval
for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims
against the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the
designated hilling office of a proper invoice from the Contractor, or the 30th day after
Government acceptance of the work or services completed by the Contractor, whichever is
later. If the designated billing office fails to annotate the invoice with the date of actual
receipt at the time of receipt, the invoice payment due date shall be deemed to be the 30th
day after the date the Contractor’ s invoice, provided a proper invoice is received and there
is no disagreement over quantity, quality, or Contractor compliance with contract
requirements.

(B) Onafinal invoice where the payment amount is subject to contract settlement actions
(eg., rdease of claims), acceptance shall be deemed to have occurred on the effective date
of the contract settlement.

(2) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(ix) of this
clause. If theinvoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated hilling office received the invoice, with a statement of the reasons why it is not a property invoice. Untimely
notification will be taken into account in computing any interest penalty owed the Contractor in the manner described in
subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or
transmission.)

(i) Contract number or other authorization for work or services performed (including order number and
contract line item number).

(iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same asthat in the
contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in event of
adefective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested
and certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction
Contracts.

(ix) Any other information or documentation required by the contract.

(x) While not required, the Contractor is strongly encouraged to assign an identification number to each
invoice.

(3) Interest penalty. Aninterest penaty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions (a)(3)(i)
through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or lega
holiday when Federal Government offices are closed and Government businessis not expected to be conducted, payment
will be made on the following business day without incurring a late payment interest penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afina invoice for any balance of funds due the Contractor for work or services performed,
the amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the
Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due
date, except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
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as the “Renegotiation Board Interest Rate,” and it is published in the Federal Register semiannually on or about January 1
and July 1. Theinterest penalty shall accrue daily on the invoice principa payment amount approved by the Government
until the payment date of such approved principal amount, and will be compounded in 30-day increments inclusive from
the first day after the due date through the payment date. That is, interest accrued at the end of any 30-day period will be
added to the approved invoice principa payment amount and be subject to interest penaltiesif not paid in the succeeding
30-day period. If the designated billing office failed to notify the Contractor of a defective invoice within the periods
prescribed in subparagraph (a)(2) of this clause, the due date on the corrected invoice will be adjusted by subtracting the
number of days taken beyond the prescribed notification of defects period. Any interest penalty owed the Contractor will
be based on this adjusted due date. Adjustments will be made by the designated payment office for errorsin calculating
interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments
described in subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or servicesin accordance with the terms and
conditions of the contract. In the event that actual acceptance or approval occurs within the constructive acceptance or
approva period the determination of an interest penalty shall be based on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if thereis a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government officials
to accept work or services, approve Contractor estimates, perform contract administration functions, or make payment prior
to fulfilling their responsibilities.

(ii) The following periods of the time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the
Government, but this may not exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the
Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT

clause of this contract

(i) Interest penaties will not continue to accrue after the filing of a claim for such penalties under the clause
at 52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1.00 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and
the Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily withheld
or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that may be payable,
will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty shall also be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest penaty will
be calculated on the amount of discount taken for the period beginning with the first day after the end of the discount
period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty amount
if the Contractor--

(A) Isowed an interest pendty of $1 or more;

(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid;
and

(C) Makes awritten demand to the designated payment office for additional penalty payment,
in accordance with subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after
the date the invoice amount is paid.

(i) (A) Contractors shall support written demands for additional penalty payments with the following data.
No additional data shall be required. Contractors shall--

(1) Specificaly assert that late payment interest is due under a specific invoice, and

request payment of all overdue late payment interest penalty and such additional penalty

as may be required;

(2) Attach acopy of the invoice on which the unpaid |ate payment interest was due; and

(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands may be postmarked on or before the 40th day after payment was made, except
that--
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(1) If the postmarked isillegible or nonexistent, the demand must have been received
and annotated with the date of receipt by the designated payment office on or before the
40th day after payment was made; or
(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the
required annotation, the demand’ s validity will be determined by the date the Contractor has placed
on the demand; provided such date is no |ater than the 40th day after payment was made.
(iii) (A) The additional penalty shall be equal to 100 percent of any original late payment, except--
(1) The additional penalty shall not exceed $5,000;
(2) The additional penalty shall never be less than $25; and
(3) No additional penalty is owed if the amount of the underlying interest pendlty isless
than $1.
(B) If theinterest penalty ceases to accrue in accordance with the limits stated in subdivision
(a)(4)(iii) of this clause, the amount of the additional penalty shall be calculated on the amount
of interest penalty that would have accrue in the absence of these limits, subject to the overall
limits on the additional penalty specified in subdivision (a)(6)(iii)(a) of the clause.
(C) For determining the maximum and minimum additional penalties, the test shall be the
interest penalty due on each separate payment made for each separate contract. The maximum
and minimum additional penalty shall not be based upon individual invoices unless the
invoices are paid separately. Where payments are consolidated for disbursing purposes, the
maximum and minimum additional penalty determination shall be made separately for each
contract therein.
(D) The additiona penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract Financing Payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this contract or as
directed by the Contracting Officer. Contract financing payment shall be made on the 30th day after receipt of a proper
contract financing request by the designated billing office. In the event that an audit or other review of a specific financing
request is required to ensure compliance with the terms and conditions of the contract, the designated payment officeis not
compelled to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not
involve recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for
payment delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause which obligates the Contractor to pay the
subcontractor for satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such
amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause which obligates the Contractor to pay to the
subcontractor an interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which
payment of the amount due to made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at
the time the Contractor accrues the obligations to pay an interest penalty.

(3) Subcontract clause flowdown A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each of its
subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, provisions that-
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified
percentage of each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract
without incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to
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by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a subcontractor to
furnish a performance bond and payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor’ s request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been
furnished to the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but
before making a payment to a subcontractor for the subcontractor’s performance covered by the payment request, discovers
that al or a portion of the payment otherwise due such subcontractor is subject to withholding from the subcontractor in
accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of
this clause as soon as practicabl e upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor’ s progress payment by an amount not
to exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--
(A) Seven days after correction of the identified subcontract performance deficiency (unless
the funds therefor must be recovered from the Government because of a reduction under
subdivision (€)(5)(i)) of this clause; or
(B) Seven days after the Contractor recovers such funds from the Government; or
(i) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by
the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts
Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty;
(5) Notice to Contracting Officer. Notify the Contracting Officer upon--
(i) Reduction of the amount of any subsequent certified application for payment; or
(i) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under subparagraph (€)(1) of this clause; and
(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to
afirst-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to asa
“second-tier subcontractor”) awritten notice in accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b,
Miller Act), asserting a deficiency in such first-tier subcontractor’ s performance under the contract for which the
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments otherwise due
such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, the Contractor may,
without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause
as soon as practicable upon making such determination; and

(i) Withhold from the first-tier subcontractor’s next available progress payment or payments an amount not
to exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the Contractor
shal (i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or (ii) Incur an
obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of interest established
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by the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedia actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the subcontract
pursuant to paragraph (c) of this clause does not congtitute a dispute to which the United Statesis a party. The United
States may not be interpleaded in any judicia or administrative proceeding involving such a dispute.

(i) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient subcontract
performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor’s obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be construed to
be an obligation of the United States for such interest penalty. A cost reimbursement claim may not include any amount
for reimbursement of such interest penalty.

(End of clause)

76.  PAYMENT BY ELECTRONIC FUNDS TRANSFER (CCR) (JUN 1998)
DFARS 252.232-7009

(& Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) or (b) of this clause. Asused inthis clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) Inthe event the Government is unable to release one or more payments by EFT, the Contractor agrees to either (i)
accept payment by check or some other mutually agreeable method of payment, or (ii) request the Government to extend
the payment due date until such time as the Government can make payment by EFT (but see paragraph (€) of this clause).

(b) Alternative contractor certification. If the Contractor certifiesin writing, as part of its registration with the Central
Contractor Registration (CCR) database that it does not have an account with afinancia institution and does not have an
authorized payment agent, payment shall be made by check to the remittance address contained in the CCR database. All
contractor certifications will expire on January 1, 1999.

(c) Contractor's EFT information. Except as provided in paragraph (b) of this clause, the Government shall make
payment to the Contractor using the EFT information contained in the CCR database. In the event that the EFT
information changes, the Contractor shall be responsible for providing the updated information to the CCR database.

(d) Mechanismsfor EFT payment. The Government may make payment by EFT through either an Automated Clearing
House subject to the banking laws of the United States or the Federal Reserve Wire Transfer System.

(e) Suspension of payment. If the Contractor’'s EFT information in the CCR database is incorrect and the Contractor
has not certified under paragraph (b) of this clause, the Government need not make payment to the Contractor under this
contract until correct EFT information or certification is entered into the CCR database; and any invoice or contract
financing request shall be deemed not to be a proper invoice for the purpose of prompt payment under this contract. The
prompt payment terms of the contract regarding notice of an improper invoice and delaysin accrual of interest penalties
apply.

(f) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address or EFT information set) in the CCR database, and the Contractor has not notified the Government
of the payment receiving point applicable to this contract, the Government shall make payment to the first payment
receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(g) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government failed to use the Contracto5r’s EFT information in the correct manner, the Government remains responsible
for—
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0] Making a correct payment;
(i)  Paying any prompt payment penalty due; and
(iii)  Recovering any erroneoudly directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve System,
and—

@) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the contractor is responsible for recovery of any erroneoudly directed funds; or

(ii)  If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (€) of this clause shall apply.

(h) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal Reserve
System, the date specified for settlement of the payment is on or before the prompt payment due date, provided the
specified payment date is avalid date under the rules of the Federal Reserve System.

(i) EFT and assignment of claims. |f the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that the
assignee register in the CCR database and be paid by EFT in accordance with the terms of this clause. In all respects, the
requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that shows the
ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper assignment of claims acceptable
to the Government, isincorrect EFT information within the meaning of paragraph (e) of this clause.

(j) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changes to EFT information made by the Contractor’s financial agent.

(k) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System.
The Government may request the Contractor to designate a desired format and method(s) for delivery of payment
information from alist of formats and methods the payment office is capable of executing. However, the Government does
not guarantee that any particular format or method of delivery isavailable at any particular payment office and retains the
latitude to use the format and delivery method most convenient to the Government. |If the Contractor has certified in
accordance with paragraph (b) of this clause or if the Government otherwise make payment by check in accordance with
paragraph (a) of this clause, the Government shall mail the payment information to the remittance address contained in the
CCR database.

(End of clause)

77. REDUCTION OR SUSPENSION OF CONTRACT PAYMENTS UPON FINDING OF
FRAUD (AUG 1992) DFARS 252.232-7006

(& 10U.S.C. 2307(e) permits the head of the agency to reduce or suspend further payments to the Contractor upon a
written determination by the agency head that substantial evidence exists that the Contractor’ s request for advance, partial,
or progress payments is based on fraud. The provisions of 10 U.S.C. 2307(e) are in addition to any other rights or
remedies provided the Government by law or under contract.

(b) Actionstaken by the Government in accordance with 10 U.S.C. 2307(e) shall not constitute an excusable delay
under the Default clause of this contract or otherwise relieve the Contractor of its obligations to perform under this contract.

(End of clause)

78. DISPUTES (OCT 1995) FAR 52.233-1

(& Thiscontract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except asprovided in the Act, al disputes arising under or relating to this contract shall be resolved under this
clause.

() “Clam,” asused in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract terms, or
other relief arising under or relating to this contract. A claim arising under a contract, unlike a claim relating to that
contract, isaclaim that can be resolved under a contract clause that provides for the relief sought by the claimant.
However, awritten demand or written assertion by the Contractor seeking the payment of money exceeding $100,000 is
not a claim under the Act until certified as required by subparagraph (d)(2) of this clause. A voucher, invoice, or other
routine request for payment that is not in dispute when submitted is not a claim under the Act. The submission may be
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converted to a claim under the Act, by complying with the submission and certification requirements of this clause, if itis
disputed either asto liability or amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the Government
against the Contractor shall be subject to a written decision by the Contracting Officer.

(2)(i) Contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim--
(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using--
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or
(2) Any other alternative means of dispute resolution (ADR) technique that the agency
elects to handle in accordance with the Administrative Dispute Resolution Act
(ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted as all
or part of aclaim.

(i) The certification shall state asfollows: “I certify that the claim is made in good faith; that the supporting
data are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to certify the
claim on behalf of the Contractor.”

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the
claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor,
render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the Contracting Officer
must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer’s decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or aclaim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use ADR. If the Contractor refuses an offer for dternative
disputes resolution, the Contractor shall inform the Contracting Officer, in writing, of the Contractor’ s specific reasons for
rejecting the request. When using arbitration conducted pursuant to 5 U.S.C. 575-580, or when using any other ADR
technique that the agency elects to handle in accordance with the ADRA, any claim, regardless of amount, shall be
accompanied by the certification described in subparagraph (d)(2)(iii) of this clause, and executed in accordance with
subparagraph (d)(3) of this clause.

(h) The government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateis later,
until the date of payment. With regard to claims having defective certification, as defined in FAR 33.201, interest shall be
paid from the date that the Contracting Officer initially receives the claim. Simple interest on claim shall be paid at the
rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the period during which the
Contracting Officer receives the claim and then at the rate applicable for each 6-month period as fixed by the Treasury
Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer.

(End of clause)

79. PROTEST AFTER AWARD (AUG 1996) FAR 52.233-3

(@ Upon receipt of anotice of protest (as defined in FAR 33.101) or adetermination that a protest islikely (see FAR
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance of the
work called for by this contract. The order shall be specifically identified as a stop-work order issued under this clause.
Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize
the incurrence of costs alocable to the work covered by the order during the period of work stoppage. Upon receipt of the
final decision in the protest, the Contracting Officer shall either--

(1) Cance the stop-work order; or
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of
the Government, clause of this contract.
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(b) If astop-work order issued under this clause is canceled either before or after afina decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or
contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor’s cost properly
allocable to, the performance of any part of this contract; and

(2) The Contractor assertsits right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act
upon a proposal submitted at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.

(d) If astop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government’srights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, astheresult of the Contractor’ sintentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may collect this
debt by offsetting the amount against any payment due the Contractor under any contract between the Contractor and the
Government.

(End of clause)

80. DIFFERING SITE CONDITIONS (APR 1984) FAR 52.236-2

(@ The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor’s cost of, or the time required for, performing
any part of the work under this contract, whether or not changed as a result of the conditions, an equitable adjustment shall
be made under this clause and the contract modified in writing accordingly.

() No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required; provided, that the time prescribed in paragraph (a) of this clause for
giving written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

(End of clause)

81. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)
FAR 52.236-3

(@ The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself asto the general and local conditions which can affect the work or
its cogt, including but not limited to (1) conditions bearing upon transportation, disposal, handling, and storage of
materias; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, or
similar physical conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of
equipment and facilities needed preliminary to and during work performance. The Contractor also acknowledges that it
has satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstaclesto be
encountered insofar as to thisinformation is reasonably ascertainable from an inspection of the site, including all
exploratory work done by the Government, as well as from the drawings and specifications made a part of this contract.
Any failure of the Contractor to take the actions described and acknowledged in this paragraph will not relieve the
Contractor from responsibility for estimating properly the difficulty and cost of successfully performing the work, or for
proceeding to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
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understanding reached or representation made concerning conditions that can affect the work by any of its officers or
agents before the execution of this contract, unless that understanding or representation is expressy stated in this contract.
(End of clause)

82. MATERIAL AND WORKMANSHIP (APR 1984) FAR 52.236-5

(@ All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin the
specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or process that, in the judgment of the Contracting Officer, is equal to that
named in the specifications, unless otherwise specifically provided in this contract.

(b) The Contractor shall obtain the Contracting Officer’s approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting
Officer the name of the manufacturer, the model number, and other information concerning the performance, capacity,
nature, and rating of the machinery and mechanical and other equipment. When required by this contract or by the
Contracting Officer, the Contractor shall also obtain the Contracting Officer’s approva of the materia or articles which the
Contractor contemplates incorporating into the work. When regquesting approval, the Contractor shall provide all
information concerning the material or articles. When directed to do so, the Contractor shall submit samples for approval
at the Contractor’ s expense, with all shipping at the Contractor’ s expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that to not have the required approval shall be installed or used at the risk of subsequent
rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

(End of clause)

83. SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) FAR 52.236-6

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to the
Contracting Officer and has authority to act for the Contractor.

(End of clause)

84. PERMITS AND RESPONSIBILITIES (NOV 1991) FAR 52.236-7

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations applicable to
the performance of the work. The Contractor shall aso be responsible for all damages to persons or property that occur as
aresult of the Contractor’ s fault or negligence. The Contractor shall also be responsible for al materials delivered and
work performed until completion and acceptance of the entire work, except for any completed unit of work which may have
been accepted under the contract.

(End of clause)

85. OTHER CONTRACTS (APR 1984) FAR 52.236-8

The Government may undertake or award other contracts for additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the other contractors and with Government employees and shall
carefully adapt scheduling and performing the work under this contract to accommodate the additional work, heeding any
direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit any act that will
interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

86. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984) FAR 52.236-9
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(@ The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the work
required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract performance,
or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or branches with a clean
cut and paint the cut with atree-pruning compound as directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site, and
(2) on adjacent property of athird party, the locations of which are made known to or should be known by the Contractor.
The Contractor shall repair any damage to those facilities, including those that are the property of athird party, resulting
from failure to comply with the requirements of this contract or failure to exercise reasonable care in performing the work.
If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary work
performed and charge the cost to the Contractor.

(End of clause)

87. OPERATIONS AND STORAGE AREAS (APR 1984) FAR 52.236-10

(@ The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers and
agents, free and harmless from liability of any nature occasioned by the Contractor’ s performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without
expense to the Government. The temporary buildings and utilities shall remain the property of the Contractor and shall be
removed by the Contractor at its expense upon completion of the work. With the written consent of the Contracting
Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When materials
are transported in prosecuting the work, vehicles shall not be loaded beyond the |oading capacity recommended by the
manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary to cross
curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall repair or pay for the repair of any
damaged curbs, sidewalks, or roads.

(End of clause)

88. USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) FAR 52.236-11

(@ The Government shall have the right to take possession of or use any completed or partially completed part of the
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist of items of
work remaining to be performed or corrected on those portions of the work that the Government intends to take possession
of or use. However, failure of the Contracting Officer to list any item of work shall not relieve the Contractor of
responsibility for complying with the terms of the contract. The Government’s possession or use shall not be deemed an
acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government’ s possession or use, notwithstanding the terms of the clause
in this contract entitled “Permits and Responsibilities.” |f prior possession or use by the Government delays the progress
of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the contract price or
the time of completion, and the contract shall be modified in writing accordingly.

(End of clause)

89. CLEANING UP (APR 1984) FAR 52.236-12
The Contractor shall at al times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, toals,
scaffolding, equipment, and materials that are not the property of the Government. Upon compl eting the work, the
Contractor shall leave the work areain a clean, neat, and orderly condition satisfactory to the Contracting Officer.
(End of clause)

90. ACCIDENT PREVENTION (NOV 1991)--ALTERNATE | (NOV 1991) FAR 52.236-13 |
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(@ The Contractor shall provide and maintain work environments and procedures which will (1) safeguard the
public and Government personnel, property, materials, supplies, and equipment exposed to Contractor operations and
activities; (2) avoid interruptions of Government operations and delaysin project completion dates; and (3) control costsin
the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demalition, or removal of improvements, the
Contractor shall--

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910;
and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demoalition or removal of improvements with any Department of
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S. Army
Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any condition
which poses a serious or imminent danger to the health or safety of the public or Government personnel, the Contracting
Officer shdll notify the Contractor orally, with written confirmation, and request immediate initiation of corrective action.
This notice, when délivered to the Contractor or the Contractor’s representative at the work site, shall be deemed sufficient
notice of the noncompliance and that corrective action isrequired. After receiving the notice, the Contractor shall
immediately take corrective action. If the Contractor fails or refuses to promptly take corrective action, the Contracting
Officer may issue an order stopping al or part of the work until satisfactory corrective action has been taken. The
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule
on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall--

(1) Submit awritten proposed plan for implementing this clause. The plan shall include an analysis of the
significant hazardsto life, limb, and property inherent in contract work performance and a plan for controlling these
hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative
to administration of the overall safety program.

(End of clause)

91 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) FAR 52.236-15

(@ The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on which the
Contractor contemplates starting and completing the several salient features of the work (including acquiring materials,
plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to indicate appropriately the
percentage of work scheduled for completion by any given date during the period. If the Contractor failsto submit a
schedule within the time prescribed, the Contracting Officer may withhold approval of progress payment until the
Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately delivery three copies of the annotated schedule to the Contracting Officer. If, in the opinion of the
Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary to
improve its progress, including those that may be required by the Contracting Officer, without additional cost to the
Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of shifts,
overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any supplementary
schedule or schedulesin chart form as the Contracting Officer deems necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time specified in the contract. Upon making this determination, the Contracting
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Officer may terminate the Contractor’ s right to proceed with the work, or any separable part of it, in accordance with the
default terms of this contract.
(End of clause)

92. SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
FAR 52.236-21

(@ The Contractor shall keep on the work site a copy of the drawings and specifications and shall at al times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or shown
on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in both. In case of
difference between drawings and specifications, the specifications shall govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall promptly
make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its own risk
and expense. The Contracting Officer shall furnish from time to time such detailed drawings and other information as
considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer isintended and similarly the words “ approved”, “ acceptable”,
“satisfactory”, or words of like import shall mean “approved by,” or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressy stated.

() Where “as shown”, “asindicated”, “as detailed”, or words of similar import are used, it shall be understood that
reference is made to the drawings accompanying this contract unless stated otherwise. The word “ provided” as used herein
shall be understood to mean “ provide completein place”, that is furnished and installed”.

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural
elements and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes drawings,
diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and similar
materials furnished by the contractor to explain in detail specific portions of the work required by the contract. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under this
contract.

(e) If thiscontract requires shop drawings, the Contractor shall coordinate al such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of
such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of the Contractor’s
approva may be returned for resubmission. The Contracting Officer will indicate an approva or disapprova of the shop
drawings and if not approved as submitted shall indicate the Government’ s reasons therefor. Any work done before such
approva shall be at the Contractor’srisk. Approval by the Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such drawings, nor from responsibility for complying with the requirements of
this contract, except with respect to variations described and approved in accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, the
Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not
involve achangein price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise indicated) of
all shop drawings, will be retained by the Contracting Officer and one set will be returned to the Contractor.

(End of clause)

93. PRECONSTRUCTION CONFERENCE (FEB 1995) FAR 52.236-26
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and
will be required to attend. The Contracting Officer’s notification will include specific details regarding the date, time, and
location of the conference, any need for attendance by subcontractors, and information regarding the items to be discussed.
(End of clause)

94. MODIFICATION PROPOSALS--PRICE BREAKDOWN (DEC 1991)
DFARS 252.236-7000
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(@ The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.
(b) The price breakdown--
(1) Must include sufficient detail to permit analysis of profit, and of al costs for--
(i) Material;
(i) Labor;
(i) Equipment;
(iv) Subcontracts; and
(v) Overhead; and
(2) Must cover dl work involved in the modification, whether the work was del eted, added, or changed.
() The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.
(d) The Contractor’s proposal shall include ajustification for any time extension proposed.
(End of clause)

95. BANKRUPTCY (JUL 1995) FAR 52.242-13

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agreesto furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This notification shall
be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This notification shall
include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy petition was
filed, and alisting of Government contract numbers and contracting offices for all Government contracts against which
final payment has not been made. This obligation remainsin effect until final payment under this contract.

(End of clause)

96. SUSPENSION OF WORK (APR 1984) FAR 52.242-14

(@ The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of the
Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting Officer’s
failure to act within the time specified in this contract (or within a reasonable time if not specified), an adjustment shall be
made for any increase in the cost of performance of this contract (excluding profit) necessarily caused by the unreasonable
suspension, delay, or interruption, and the contract modified in writing accordingly. However, no adjustment shall be
made under this clause for any suspension, delay, or interruption to the extent that performance would have been so
suspended, delayed, or interrupted by any other cause, including the fault or negligence of the Contractor, or for which an
equitable adjustment is provided for or excluded under any other term or condition of this contract.

(c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of the act or failure to act involved (but this requirement shall not
apply asto aclaim resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in writing
as soon as practicable after the termination of the suspension, delay, or interruption, but not later than the date of final
payment under the contract.

(End of clause)

97. POSTAWARD CONFERENCE (DEC 1991) DFARS 252.242-7000
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation Subpart 42.5.
(End of clause)

98. CHANGES (AUG 1987) FAR 52.243-4

(@ The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the genera scope of the contract, including changes--
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(1) Inthe specifications (including drawings and designs);

(2) Inthe method or manner or performance of the work;

(3) Inthe Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order under
this clause; provided, that the Contractor gives the Contracting Officer written notice stating (1) the date, circumstances,
and source of the order and (2) that the Contractor regards the order as a change order.

(c) Except asprovided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor’ s cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the Contracting
Officer shall make an equitable adjustment and modify the contract in writing. However, except for an adjustment based
on defective specifications, no adjustment for any change under paragraph (b) of this clause shall be made for any costs
incurred more than 20 days before the Contractor gives written notice as required. In the case of defective specifications
for which the Government is responsible, the equitable adjustment shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt of awritten
change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under paragraph (b) of this clause,
by submitting to the Contracting Officer awritten statement describing the general nature and amount of proposal, unless
this period is extended by the Government. The statement of proposal for adjustment may be included in the notice under
paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

(End of clause)

99. PRICING OF CONTRACT MODIFICATIONS (DEC 1991) DFARS 252.243-7001

When costs are afactor in any price adjustment under this contract, the contract cost principles and proceduresin
FAR Part 31 and DFARS Part 231, in effect on the date of this contract, apply.
(End of clause)

100.CERTIFICATION OF REQUESTS FOR EQUITABLE ADJUSTMENT (JUL 1997)
DFARS 252.243-7002

(& Inaccordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an individual
authorized to certify the request on behalf of the Contractor:

| certify that the request is made in good faith, and that the supporting data are accurate and compl ete to the best of my
knowledge and belief.

(Officia’s Name)

(Title)

(b) The certification in paragraph (&) of this clause requires full disclosure of al relevant facts, including--
(1) Cost or pricing dataif required in accordance with FAR 15.804-2; and
(2) Actua cost data and data to support any estimated costs, even if cost or pricing data are not required.
(c) The certification requirement in paragraph (a) of this clause does not apply to --
(1) Requestsfor routine contract payments; for example, requests for payment for accepted supplies and
services, routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or
(2) Final adjustments under an incentive provision of the contract.
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(d) The amount requested shall accurately reflect the contract adjustment for which the Contractor believes the
Government isliable. The request shall include only costs for performing the change, and shall not include any costs that
already have been reimbursed or that have been separately claimed. All indirect costs included in the request shall be
properly allocable to the change in accordance with applicable acquisition regulations.

(End of clause)

101. SUBCONTRACTS (FIXED-PRICE CONTRACTS) (OCT 1997) FAR 52.244-1

(@ This clause does not apply to firm-fixed-price contracts and fixed-price contracts with economic price adjustment.
However, it does apply to subcontracts resulting from unpriced modifications to such contracts.

(b) “Subcontract,” asused in this clause, includes but is not limited to purchase orders, and changes and
modifications to purchase orders. The Contractor shall notify the Contracting Officer reasonably in advance of entering
into any subcontract if the Contractor does not have an approved purchasing system and if the subcontract--

(1) Isproposed to exceed $100,000; or
(2) Isoneof anumber of subcontracts with a single subcontractor, under this contract, for the same or related
supplies or services, that in the aggregate are expected to exceed $100,000.

(c) The advance notification required by paragraph (b) above shall include--

(1) A description of the supplies or services to be subcontracted;

(2) Identification of the type of subcontract to be used;

(3) Identification of the proposed subcontractor and an explanation of why and how the proposed subcontractor
was selected, including the competition obtained;

(4) The proposed subcontract price and the Contractor’s cost or price anaysis,

(5) The subcontractor’s current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions;

(6) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such
data are required by other provisions of this contract; and

(7) A negotiation memorandum reflecting--

(i) The principal elements of the subcontract price negotiations;

(ii) The most significant considerations controlling establishment of initial or revised prices,

(iii) Thereason cost or pricing data were or were not required;

(iv) The extent, if any, to which the Contractor did not rely on the subcontractor’s cost or pricing datain
determining the price objective and in negotiating the final price;

(v) Theextent, if any, to which it was recognized in the negotiation that the subcontractor’s cost or pricing
data were not accurate, complete, or current; the action taken by the Contractor and subcontractor; and the effect of any
such defective data on the total price negotiated;

(vi) Thereasonsfor any significant difference between the Contractor’s price objective and the price
negotiated; and

(vii) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation
shall identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of al trade-off possibilities considered.

(d) The Contractor shall obtain the Contracting Officer’s written consent before placing any subcontract for which
advance notification is required under paragraph (b) above. However, the Contracting Officer may ratify in writing any
such subcontract. Ratification shall constitute the consent of the Contracting Officer.

(e) Evenif the Contractor’s purchasing system has been approved, the Contractor shall obtain the Contracting
Officer’ s written consent before placing subcontracts identified below:

(f) Unlessthe consent or approva specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination (1) of the acceptability of
any subcontract terms or conditions, (2) of the acceptability of any subcontract price or of any amount paid under any
subcontract, or (3) to relieve the Contractor of any responsibility for performing this contract.
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(g) No subcontract placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost basis,
and any fee payable under cost-reimbursement subcontracts shall not exceed the fee limitations in subsection
15.404(c)(4)(i) of the Federal Acquisition Regulation (FAR).

(h) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3

(End of clause)

102. GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC 1989) FAR 52.245-2

NOTE: This clause applies only when the acquisition cost of all Government-furnished property to be involved in the
contract is more than $100,000.

(@ Government-furnished property. (1) The Government shall deliver to the Contractor, for use in connection with
and under the terms of this contract, the Government-furnished property described in the Schedule or specifications
together with any related data and information that the Contractor may request and is reasonably required for the intended
use of the property (hereinafter referred to as “ Government-furnished property”).

(2) Thedélivery or performance dates for this contract are based upon the expectation that Government-
furnished property suitable for use (except for property furnished “asis’) will be delivered to the Contractor at the times
stated in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract’ s delivery or
performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended
use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property. After
completing the directed action and upon written request of the Contractor, the Contracting Officer shall make an equitable
adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting
Officer shdl, upon the Contractor’ s timely written request, make a determination of the delay, if any, caused the Contractor
and shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the
Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may direct
regarding the removal, shipment, or disposal of the property covered by such notice.

(2) Upon the Contractor’ s written request, the Contracting Officer shall make an equitable adjustment to the
contract in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make the
property available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) above; or
(i) Withdrawal of authority to use this property, if provided under any other contract or lease.

(c) Title in Government property. (1) The Government shall retain title to all Government-furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which vestsin the
Government under this paragraph (collectively referred to as“ Government property”), are subject to the provisions of this
clause. However, special tooling accountable to this contract is subject to the provisions of the Specia Tooling clause and
is not subject to the provisions of this clause. Title to Government property shall not be affected by its incorporation into or
attachment to any property not owned by the Government, nor shall Government property become a fixture or loseiits
identity as personal property by being attached to any real property.

(3) Titleto eachitem of facilities and special test equipment acquired by the Contractor for the Government
under this contract shall pass to and vest in the Government when its use in performing this contract commences or when
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.

(4) If this contract contains a provision directing the Contractor to purchase materia for which the Government
will reimburse the Contractor as adirect item of cost under this contract--

(i) Title to materia purchased from a vendor shall passto and vest in the Government upon the vendor’s
delivery of such material; and
(ii) Titleto al other material shall passto and vest in the Government upon--
(A) Issuance of the material for use in contract performance;
(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the materia by the Government, whichever occursfirst.
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(d) Use of Government property. The Government property shall be used only for performing this contract, unless
otherwise provided in the contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, asin effect on the
date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and
preservation of Government property in accordance with sound industrial practice and the applicable provisions of Subpart
45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government directs.
However, if the Contractor cannot effect such repairs with the time required, the Contractor shall dispose of the property as
directed by the Contracting Officer. When any property for which the Government is responsible is replaced or repaired,
the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for
which the Government is responsible. Repairs or replacement of property for which the Contractor is responsible shall be
accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which
any Government property is located for the purpose of inspecting the Government property.

(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or upon
passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not responsible for
reasonable wear and tear to Government property or for Government property properly consumed in performing this
contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting Officer
may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall be the
Contractor’s exclusive remedy. The Government shall not be liable to suite for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its intended use;

(3) A decreasein or substitution of Government-furnished property; or

(4) Failureto repair or replace Government property for which the Government is responsible.

(i) Final accounting and disposition of Government property Upon completing this contract, or at such earlier dates
as may be fixed by the Contracting Officer, the Contractor shall submit, in aform acceptable to the Contracting Officer,
inventory schedules covering all items of Government property (including any resulting scrap) not consumed in performing
this contract or delivered to the Government. The Contractor shall prepare for shipment, delivery f.o.b. origin, or dispose of
the Government property as may be directed or authorized by the Contracting Officer. The net proceeds of any such
disposal shall be credited to the contract price or shall be paid to the Government as the Contracting Officer directs.

(i) Abandonment and restoration of Contractor’s premises. Unless otherwise provided herein, the Government--

(1) May abandon any Government property in place, at which time al obligations of the Government regarding
such abandoned property shall cease; and

(2) Hasno obligation to restore or rehabilitate the Contractor’ s premises under any circumstances (e.g.,
abandonment, disposition upon completion of need, or upon contract completion). However, if the Government-furnished
property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if other Government
property is substituted, then the equitable adjustment under paragraph (h) of this clause may properly include restoration or
rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

(I) Overseas contracts. If this contract isto be performed outside of the United States of America, itsterritories, or
possessions, the words “Government” and “ Government-furnished” (wherever they appear in this clause) shall be
construed as “United States Government” and “ United States Government-furnished,” respectively.

(End of clause)

103. GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (APR 1984) FAR 52.245-4

NOTE: This clause applies only when the acquisition cost of all Government-furnished property to be involved in the
contract is $100,000 or less.
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(@ The Government shall delivery to the Contractor, at the time and locations stated in this contract, the
Government-furnished property described in the Schedule or specifications. |f that property, suitable for itsintended used,
is not delivered to the Contractor, the Contracting Officer shall equitably adjust affected provisions of this contract in
accordance with the Changes clause when--

(1) The Contractor submits atimely written request for an equitable adjustment; and
(2) Thefactswarrant an equitable adjustment.

(b) Titleto Government-furnished property shall remain in the Government. The Contractor shall use the
Government-furnished property only in connection with this contract. The Contractor shall maintain adequate property
control records in accordance with sound industrial practice and will make such records available for Government
inspection at all reasonable times, unless the clause at Federal Acquisition Regulation 52.245-1, Property Records, is
included in this contract.

(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes, the risk and
responsibility for its loss or damage, except--

(1) For reasonable wear and tear;
(2) Totheextent property is consumed in performing this contract; or
(3) Asotherwise provided for by the provisions of this contract.

(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting Officer regarding
the disposition of all Government-furnished property not consumed in performing this contract or previously delivered to
the Government. The Contractor shall prepare for shipment, delivery f.0.b. origin, or dispose of the Government property,
as may be directed or authorized by the Contracting Officer. The net proceeds of any such disposal shall be credited to the
contract price or shal be paid to the Government as directed by the Contracting Officer.

(e) If thiscontract isto be performed outside the United States of America, itsterritories, or possessions, the words
“Government” and “Government-furnished” (wherever they appear in this clause) shall be construed as “United States
Government” and “United States Government-furnished,” respectively.

(End of clause)

104.REPORTS OF GOVERNMENT PROPERTY (MAY 1994) DFARS 252.245-7001

(@ The Contractor shall provide an annual report--
(1) For dl DoD property for which the Contractor is accountable under the contract;
(2) Prepared in accordance with the requirements of DD Form 1662, DoD Property in the Custody of
Contractors, or approved substitute, including instructions on the reverse side of the form;
(3) Induplicate, to the cognizant Government property administrator, no later than October 31.
(b) The Contractor is responsible for reporting all Government property accountable to this contract, including that at
subcontractor and alternate locations.
(End of clause)

105.INSPECTION OF CONSTRUCTION (AUG 1996) FAR 52.246-12

(&) Definition. “Work” includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete inspection
records and make them available to the Government. All work shall be conducted under the general direction of the
Contracting Officer and is subject to Government inspection and test at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relievethe Contractor of responsibility for providing adequate quality control measures;

(2) Relievethe Contractor of responsibility for damage to or loss of the material before acceptance;

(3) Congtitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the complete work under paragraph (i)
below.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the Contracting
Officer’ s written authorization.
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(e) The Contractor shall promptly furnish, at no increase in contract price, al facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the Contracting
Officer. The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at
the time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary.
The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. Special,
full size, and performance tests shall be performed as described in the contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract
requirements, unless in the public interest the Government consents to accept the work with an appropriate adjustment in
contract price. The Contractor shall promptly segregate and remove rejected materia from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the Contractor’s
right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing
it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the
work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. However, if
the work is found to meet contract requirements, the Contracting Officer shall make an equitable adjustment for the
additional servicesinvolved in the examination and reconstruction, including, if completion of the work was thereby
delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer determines
can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes
amounting to fraud, or the Government’ s rights under any warranty or guarantee.

(End of clause)

106.VALUE ENGINEERING--CONSTRUCTION (MAR 1989)--ALTERNATE | (APR 1984)
FAR 52.248-3 |

(@ General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP' s) voluntarily. The Contractor shall sharein any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. “Collateral costs,” as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

“Collateral savings,” as used in this clause, means those measurabl e net reductions resulting from a VECP in the
agency’ s overal projected collatera costs, exclusive of acquisition savings, whether or not the acquisition cost changes.

“Contractor’s devel opment and implementation costs,” as used in this clause, means those costs the Contractor incurs
on a VECP specifically in devel oping, testing, preparing, and submitting the VECP, as well as those costs the Contractor
incurs to make the contractual changes required by Government acceptance of a VECP.

“Government costs,” as used in this clause means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic support.
The term does not include the normal administrative costs of processing the VECP.

“Instant contract savings,” as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor’ s devel opment and implementation costs, including
subcontractors development and implementation costs (see paragraph (h) below).

“Vaue engineering change proposal (VECP): means a proposal that--

(1) Requiresachangeto this, the instant contract, to implement; and
(2) Resultsin reducing the contract price or estimated cost without impairing essential functions or
characteristics; provided, that it does not involve a change--
(i) In déliverable end item quantities only; or
(ii) To the contract type only.

() VECP preparation. Asaminimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:
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(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when an item’ s function or characteristics are being altered, and the
effect of the change on the end item’ s performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor’ s allowable development and
implementation costs, including any amount attributable to subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such astest and
evaluation and operating and support costs.

(5) A predicting of any effects the proposed change would have on collatera costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to
achieve the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and
contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP sto the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receivesit. If additional timeisrequired, the Contracting Officer shall notify the
Contractor within the 45-day period and provide the reason for the delay and the expected date of the decisions. The
Government will process VECP s expeditioudly; however, it shall not be liable for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing, explaining the
reasons for regjection. The Contractor may withdraw any VECP, in whole or in part, a any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before undertaking
significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer’s award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price reduction
has not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to proceed isissued or a
contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the existing
contract. The Contracting Officer’s decision to accept or reject al or part of any VECP shall be final and not subject to the
Disputes clause or otherwise subject to litigation under the Contract Disputes Act of 1978 (41 U.S.C. 601-613).

(f) Sharing. (1) Rates. The Government’s share of savingsis determined by subtracting Government costs from
instant contract savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75 percent for cost-
reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by
amodification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor’ s share of savings by adding the amount calculated to the contract price or fee.

(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more an may include one in subcontracts of lesser value. In computing any adjustment in this contract’s price
under paragraph (f) above, the Contractor’ s allowable development and implementation costs shall include any
subcontractor’ s allowable development and implementation costs clearly resulting from a VECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that these
payments shall not reduce the Government’ s share of the savings resulting from the VECP.

(h) Data. The Contractor may restrict the Government’ s right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

“These data, furnished under the V alue Engineering--Construction clause of contract

shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for
any purpose other than to eval uate a val ue engineering change proposal submitted under the clause.
This restriction does not limit the Government’ s right to use information contained in these dataiif it has
been obtained or is otherwise available from the Contractor or from another source without limitations.”
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If aVECP is accepted, the Contractor hereby grants the Government unlimited rightsin the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall have
the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. (The terms
“unlimited rights” and “limited rights” are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

107. TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)
(SEP 1996)--ALTERNATE | (SEP 1996) FAR 52.249-2 |

(@ The Government may terminate performance of the work under this contract in whole or in part if the Contracting
Officer determinesthat atermination isin the Government’ sinterest. The Contracting Officer shall terminate by delivering
to the Contractor a Notice of Termination specifying the extent of termination and the effective date.

(b) After receipt of aNotice of Termination and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts due
under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate al subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, al right, title, and interest of the
Contractor under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding
liabilities and termination settlement proposals arising from the termination settlement proposals arising from the
termination of subcontracts; the approval or ratification will be final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and delivery to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Takeany action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that isin the possession of the Contractor and in which the Government
has or may acquire an interest.

(9) Useitsbest effortsto sell, as directed or authorized by the Contracting Officer, any property of the types
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit
to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made by the
Government under this contract, credited to the price or cost of the work, or paid in any other manner directed by the
Contracting Officer.

(¢) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor within
this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation,
the Contractor may submit to the Contracting Officer aligt, certified asto quantity and quality, of termination inventory not
previoudy disposed of, excluding items authorized for disposition by the Contracting Officer. The Contractor may request
the Government to remove those items or enter into an agreement for their storage. Within 15 days, the Government will
accept title to those items and remove them or enter into a storage agreement. The Contracting Officer may verify the list
upon removal of theitems, or if stored, within 45 days from submission of thelist, and shall correct the list, as necessary,
before final settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposa
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the Contracting
Officer upon written request of the Contractor within this 1-year period. However, if the Contracting Officer determines
that the facts judtify it, atermination settlement proposal may be received and acted on after 1 year or any extension. If the
Contractor fails to submit the proposal within the time allowed, the Contracting Officer may determine, on the basis of
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information available, the amount, if any due the Contractor because of the termination and shall pay the amount
determined.

(f) Subject to paragraph (€) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid because of the termination. The amount may include a reasonable alowance for profit on
work done. However, the agreed amount, whether under this paragraph (f) or paragraph (g) of this clause, exclusive of
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as reduced by (1) the amount of
payments previously made and (2) the contract price of work not terminated. The contract shall be modified, and the
Contractor paid the agreed amount. Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be
agreed upon to be paid under this paragraph.

(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the
termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but without
duplication of any amounts agreed upon under paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without duplication of any
items) of --

(i) The cost of thiswork;

(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are
properly chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under
49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination
settlement proposals and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(i) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, thefair
value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to become
undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(i) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (€), (g), or (1) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request atime extension, there is not right of appeal.

(k) Inarriving at the amount due the Contractor under this clause, there shall be deducted--

(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;

(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materias, supplies, or other things acquired by the
Contractor or sold under the provisions of this clause and not recovered by or credited to the Government.

(1) If thetermination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be requested
within 90 days from the effective date of termination unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes the
total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If thetotal payments exceed the amount finally determined to be due, the Contractor shall repay the excessto
the Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is received
by the Contractor to the date the excessisrepaid. Interest shall not be charged on any excess payment due to areductionin
the Contractor’ s termination settlement proposal because of retention or other disposition of termination inventory until 10
days after the date of the retention or disposition, or alater date determined by the Contracting Officer because of the
circumstances.
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(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor’s costs and expenses under this contract. The Contractor shall make these records and
documents available to the Government, at the Contractor’s office, at al reasonable times, without any direct charge. If
approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions may be maintained
instead of original records and documents.

(End of clause)

108. DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) FAR 52.249-10

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within thistime,
the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or the separable
part of the work) that has been delayed. In this event, the government may take over the work and complete it by contract
or otherwise, and may take possession of and use any materials, appliances, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall be liable for any damage to the Government resulting from the
Contractor’s refusal or failure to complete the work within the specified time, whether or not the Contractor’ s right to
proceed with the work isterminated. Thisliability includes any increased costs incurred by the Government in completing
the work.

(b) The Contractor’s right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) Thedeay in completing the work arises from unforeseeable causes beyond the control and without the fault
or negligence of the Contractor. Examples of such causes include (i) acts of God or of the public enemy, (ii) acts of the
Government in either its sovereign or contractua capacity, (iii) acts of another Contractor in the performance of a contract
with the Government, (iv) fires, (v) floods, (vi) epidemics, (vii) quarantine restrictions, (viii) strikes, (ix) freight embargoes,
(x) unusually severe weather, or (xi) delays of subcontractors or suppliers at any tier arising from unforeseesble causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting
Officer), notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, inthe judgment of the Contracting Officer, the findings of fact warrant such action, the time for
completing the work shall be extended. The findings of the Contracting Officer shall be final and conclusive on the parties,
but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor’ s right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been issued
for the convenience of the Government.

(d) Therights and remedies of the Government in this clause are in addition to any other rights and remedies
provided by law or under this contract.

(End of clause)

109. COMPUTER GENERATED FORMS (JAN 1991) FAR 52.253-1

(@ Any datarequired to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided the form carries the Standard
or Optional Form number and edition data.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there is no
change to the name, content, or sequence of the data elements on the form and provided the form carries the agency form
number and edition data.

(c) If the Contractor submits a computer generated version of aform that is different than the required form, then the
rights and obligations of the parties will be determined based on the content of the required form.

(End of clause)

END OF SECTION 00700
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SECTI ON 00800
SPECI AL CONTRACT REQUI REMENTS

2 January 1996

1. COWVENCEMENT, PROSECUTI ON AND COVPLETI ON OF WORK ( APR 1984)
FAR 52.211-10. The Contractor shall be required to conmence work under this
contract within 10 cal endar days after the date the Contractor receives the
notice to proceed, prosecute said work diligently, and conplete the entire work
ready for use not later than 540 cal endar days after date of receipt of notice
to proceed. The tine stated for conpletion shall include as-built draw ngs, O&M
manual s, operational tests/reports/training/instructions, equipnment [ists, and
final cleanup of the prem ses.

2 January 1996
2. LI QUI DATED DAMAGES- - CONSTRUCTI ON ( APR 1984) FAR 52.211-12

2.1 If the Contractor fails to conplete the work within the tine
specified in the contract, or any extension, the Contractor shall pay to the
Governnent as |iquidated danages, the sum of $1,500.00 for each day of del ay.

2.2 1If the Government term nates the Contractor's right to proceed, the
resulting damage will consist of |iquidated damages until such reasonable tinme
as may be required for final conpletion of the work together with any increased
costs occasioned the Governnent in conpleting the work.

2.3 If the Government does not termnate the Contractor's right to
proceed, the resulting damage will consist of |iquidated danages until the work
is conpl eted or accepted.

3. thru 5. NOT USED
1 August 1996
(2) 6. CONTRACT DRAW NGS, MAPS AND SPECI FI CATI ONS (DEC 1991) DFARS
252.236-7001.

6.1 The Covernnent--

(1) WII furnish the Contractor one set of reproducibles, of half-
Si ze drawi ngs.

(2) Drawings and specifications are available in the office of the
Cor ps of Engineers, Departnment of the Arny, Room 821, Dr. Martin Luther King
Jr. Place, Louisville, Kentucky.
6.2 The Contractor shall--

(1) Check all draw ngs furnished i mediately upon receipt;

(2) Conpare all drawi ngs and verify the figures before |aying out
t he work;

(3) Promptly notify the Contracting O ficer of any di screpancies;
and

(4) Be responsible for any errors which m ght have been avoi ded by
conplying with paragraph 6.2 (1), (2) and (3).

6.3 OQmissions fromthe drawi ngs or specifications or the m sdescription
of details of work which are manifestly necessary to carry out the intent of the
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drawi ngs and specifications, or which are customarily performed, shall not
relieve the Contractor fromperform ng such omtted or nisdescribed details of
the work, but shall be perforned as if fully and correctly set forth and
described in the drawi ngs and specifications.

6.4 The work shall conformto the specifications and the contract
drawi ngs identified on the followi ng i ndex of draw ngs:

19 Cctober 1987
TABLE OF DRAW NGS

SHEET REFERENCE
NUMBER NUMBER TITLE
VOLUME 1
1 X-1 LOCATI ON MAP AND VI CI NI TY NAP
2 X-2 I NDEX OF DRAW NGS
3 X-3 STANDARD SYMBOLS
4 X-4 STANDARD ABBREVI ATl ONS
Cl VI L
5 C1 GENERAL SI TE PLAN
6 C2 GENERAL SI TE PLANS, CLEARI NG AND REMOVAL
7 C3 DEMOLI TI ON OF BUI LDI NGS NO. 9261, 9676 AND 9227
8 C 4 DEMOLI TI ON OF BUI LDI NGS NO. 6111, 9260, 9237 AND 9612
9 C5 DEMOLI TI ON OF BUI LDI NGS NO. 9257 AND 9205
10 C-6 DEMOLI TI ON OF BUI LDI NGS NO. 9609 AND 9610
11 C7 TYPI CAL ROADS, TRAI LS AND PARKI NG SECTI ONS
12 C-8 AMIC EMPLACEMENT
13 C9 AMIC BERMS AND DETAI LS
14 C 10 STATI ONARY ARMOR TARGET, DOOR/ W NDOW & BUNKER TARGET
EMPLACEMENT
15 C 11 DOUBLE STATI ONARY ARMOR AND MODI FI ED DI AMOND CLUSTER
16 C 12 STATI ONARY ARMOR TARGET & COMVBI NATI ON TARGET BERM AND
DETAI LS
17 C- 13 STATI ONARY | NFANTRY TARGET
18 C 14 I NFANTRY TARGET BERMS AND DETAI LS
19 C 15 L- SHAPED FOXHCOLE DETAI LS
20 C- 16 TURN PAD DETAILS (OPTION NO. 7)
21 C 17 DRAI NACE DETAI LS
22 C- 18 TARGET DETAI LS FOR HE- LANES
23-24 C-19 thru C 20 M SCELLANEQUS DETAI LS
25-26 C-21 thru C 22 FENCE AND DETAI LS
27-56 C-23 thru G52 RANGE PLAN
57 C-53 CPOQC GRADI NG PLAN
58 C- 54 CPQC DETAI LS
59-63 C-55 thru C59 ADM NSTRATI VE AREA LAYOUT AND GRADI NG PLAN
64 C- 60 TARGET SCHEDULES LANES 1-5
65 C-61 TARGET SCHEDULES LANES 6-10 AND HE LANES 1-3
66 C-62 ROADWAY CURVE SCHEDULE
67 C-63 CULVERT SCHEDULE
EROSI ON CONTRCL
68 EC- 1 EROSI ON CONTRCL DETAI LS
FOUNDATI ON AND MATERI ALS
69 F-1 SO L CLASSI FI CATI ON
VOLUME 2
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70-94
95-175
176- 187
188- 203
204

205

VOLUME 3
206- 211
212

213
214
215
216
217

218
219

220

221
222

223
224

226
227-228
229

231
232

234-235
236

237
238
239

240
241

243
244

245
246

247
248

250

PX-1 thru PX-25
PX-26 thru PX-106

PRCFI LES AND CROSS SECTI ONS
LANE PROFI LES
LANE CROSS SECTI ONS

PX-107 thru PX-118 ROADWAY PROFI LES
PX-119 thru PX- 134 ROADVWAY CROSS SECTI ONS

PX-1
PX-1

A1
A-2
A-3
A-4
A-5

A-6
A7

A-8

A-9
A-10

A-11
A-12
A-13
A-14

A-15 thru A-16

S-1
S-2
S-3
S-4
S-5
S-6
S-8

S-9

S-10
S-11
S-12
S-13
S- 14

S-15
S-16

gl
NP

£
AWN P

35
36

thru L-6

thru S-7

AMIC PRCFI LE
AMIC CROSS SECTI ONS

LANDSCAPE
PARTI AL SI TE: LANDSCAPE PLAN
M SCELLANEQUS PLANT DETAI LS

ARCHI TECTURAL
CONTROL BUI LDI NG PLAN AND ELEVATI ON

CONTROL BUI LDI NG SECTI ONS AND DETAI LS

HE CONTROL TOWER PLAN AND ELEVATI ON

HEADQUARTERS BUI LDI NG ( OPTI ON NO. 1)

GENERAL | NSTRUCTI ON BUI LDI NG PLAN, ELEVATI ON AND
DETAI LS

RANGE SUPPORT BUI LDI NG (OPTION NO. 2)

LATRI NE AND SHOWER BUI LDI NG PLAN AND ELEVATI ONS
(OPTION NO. 3)

LATRI NE AND SHOWER BUI LDI NG SECTI ONS AND DETAI LS
(OPTION NO. 3)

LATRI NE PLAN, ELEVATI ONS AND DETAI LS

AVMUNI TI ON BREAKDOWN BUI LDI NG PLAN, SCHEDULES,
ELEVATI ONS AND DETAI LS

COVERED BLEACHERS

COVERED MESS (COPTION NO. 4)

TOOLS/ PARTS STORAGE ROOM - ADD. BUI LDI NG NO. 6035
TENT FRAM NG DETAI LS (OPTION NO. 6)

DETAI LS OF BUI LDI NG SEI SM C REI NFORCI NG

STRUCTURAL

CONTROL TOWER STRUCTURAL PLANS

CONTROL TOWER STRUCTURAL ELEVATI ONS

CONTROL TOWER SECTI ONS AND DETAI LS

HE CONTROL TOWER STRUCTURAL PLANS AND SECTI ONS

HE CONTROL TOWER STRUCTURAL ELEVATI ONS AND SECTI ONS
HE CONTROL TOWER STRUCTURAL SECTI ONS AND DETAI LS
HEADQUARTERS BUI LDI NG, FOUNDATI ON PLAN, SECTI ONS AND
DETAI LS

GENERAL | NSTRUCTI ON BUI LDI NG, FOUNDATI ON PLAN,

SECTI ONS & DETAI LS

RANGE SUPPORT BUI LDI NG, FOUNDATI ON PLAN, SECTI ONS &
DETAI LS

LATRI NE AND SHOVWER BUI LDI NG STRUCTURAL PLAN AND
SECTI ONS

LATRI NE BUI LDI NG, STRUCTURAL PLAN AND SECTI ONS
AMMUNI TI ON BREAKDOAN BUI LDI NG

COVERED BLEACHERS

COVERED MESS

TOCOL/ PARTS STORAGE, ROOM - ADD BLDG NO. 6035,

SECTI ONS & DETAI LS

PLUMBI NG
PLUMBI NG FLOOR PLANS
PLUMBI NG FLOOR PLANS AND RI SERS

MECHANI CAL

HVAC FLOOR PLANS

HVAC FLOOR PLANS

HVAC SCHEDULES AND DETAI LS
HVAC CONTROL DI AGRAMS
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ELECTRI CAL

251- 256 E-1 thru E-7 ELECTRI CAL SI TE PLAN - RANGE POWER DI STRI BUTI ON

257- 262 E-8 thru E-12 ELECTRI CAL SI TE PLAN - DATA SYSTEM DI STRI BUTI ON

263- 264 E-13 thru E-14 POVNER DI STRI BUTI ON SI NGLE LI NE DI AGRAM

265 E- 15 PANEL SCHEDULES

266- 267 E-16 thru E-17 DATA SYSTEM SI NGLE LI NE DI AGRAM

268 E- 18 AMIC EMPLACEMENT AND DETAI LS

269 E-19 ELECTRI CAL LEGEND AND FI XTURE SCHEDULE

270 E- 20 CONTRCL BUI LDI NG AND HE CONTROL TOWER ELECTRI CAL
PLANS

271-273 E-21 thru E-23 ELECTRI CAL FLOOR PLANS

274 E- 24 ELECTRI CAL DETAI LS

275 E- 25 ELECTRI CAL RI SER DI AGRAMS

276 E- 26 BUI LDI NG PANEL SCHEDULES

277 E- 27 DATA BREAKOUT BOX DETAI L

278 E- 28 TOVNER JUNCTI ON BOX DETAIL & AMIC BUS BAR COVER

279 E- 29 CABLE JUNCTI ON BOX DETAI L

280 E- 30 ELECTRI CAL DETAI LS

281 E-31 POVNER DI STRI BUTI ON SI NGLE LI NE DI AGRAM

7. NOT' USED.

17 JULY 1992
8. RIGHTS I N SHOP DRAW NGS (APR 1966) DFARS 252.227-7033

8.1 Shop drawi ngs for construction neans draw ngs, submitted to the
Government by the Construction Contractor, subcontractor or any |lower tier
subcontractor pursuant to a construction contract, showi ng detail (1) the
proposed fabrication and assenbly of structural elenents and (ii) the
installation (i.e., form fit, and attachnent details) of materials or
equi prent. The CGovernnent may duplicate, use, and disclose in any manner and
for any purpose shop draw ngs delivered under this contract.

8.2 This clause, including this paragraph (8.2), shall be included in all
subcontracts hereunder at any tier.

2 Feb 1998
9. AS-BU LT DRAW NGS.

9.1 Paynment for As-Built Drawings. During the progress of the job, the
Contractor shall keep a careful record at the jobsite of all as-built conditions
which differ fromthe contract drawi ngs. The Contractor shall enter such as-
built conditions on as-built drawi ngs pronptly but in no case |later than on a
weekly basis. If the Contractor fails to maintain the as-built draw ngs as
required herein, the Contracting Officer will deduct fromthe nonthly progress
paynment, an anount representing the estimated nonthly cost of naintaining the
as-built drawi ngs. Final paynment with respect to separately priced facilities
or the contract as a whole, will be withheld until proper as-built draw ngs have
been furnished to and accepted by the Contracting Oficer.

9.2 Maintenance of As-Built Drawings. Al as-built conditions which differ
fromthe contract drawings, will be maintained in red on a master set of
contract drawi ngs suitable for reproducing. The Contractor shall provide to the
Government this master set of as-built draw ngs six (6) weeks prior to occupancy
of the facilities by the Government. This docunent will be used by the
Government for update of project CADD files in order to facilitate transfer of
conplete as-built files inmediately upon occupancy by the Governnent. The
Contractor shall retain a copy of the nmaster, in order to continue to record any
revi sions which occur after submission of the master copy. Marked-up draw ngs
shall show all as-built conditions nade up to the tinme of the as-built submttal
and shall reflect any changes, alterations adjustnments or nodifications
resulting from approved shop drawings. An additional as-built submittal will be

Section 00800 -4



necessary if additional revisions occur subsequent to the first as-built
submittal. Al additional revisions will be shown in a different color and w |
be submtted to the Governnent as soon as final as-built conditions are known

9.3 As-Built Conditions Wiich Are Different From The Contract Draw ngs.
Al as-built conditions which are different fromthe contract draw ngs shall be
accurately reflected on each drawing. The as-built condition may be refl ected
by redrawi ng on every sheet which is inpacted or by redrawi ng on one sheet and
referring to that redrawn sheet on all other sheets that are inpacted. |If the
as-built condition is accurately reflected on a shop drawi ng, then a copy of
that shop drawi ng may be attached to the contract drawing with the corrections
noted on that shop drawing with references to all other contract draw ngs where
the as-built condition occurs. |If the as-built condition is accurately
reflected in a contract nodification, then a copy of the nodification sketch
shall be attached to the contract drawing with the corrections noted on that
sketch with references to all other contract drawi ngs where the as-built
condi tion occurs.

9.4 Additional As-Built Information That Exceeds The Detail Shown On The
Contract Drawi ngs. These as-built conditions include those that reflect
structural details, foundation |layouts, equipnent, sizes, nechanical room
| ayouts and ot her extensions of design, that were not shown in the origina
contract docunents because the exact details were not known until after the tine
of approved shop drawings. It is recognized that these shop drawi ng subnittals
(revised showing as-built conditions) will serve as the as-built record without
actual incorporation into the contract drawi ngs. Al such shop draw ng
subm ttals nust include, along with the hard copy of the draw ngs, CADD files of
the shop drawings in a commercially available digital format conpatible with
Intergraph's RLE raster format or Bentley Mcrostation Version 5 or later. All
shop drawi ngs which require submttal of CADD files are indicated in the
submttal register located at the end of this section

9.5 Underground Utilities. The as-built drawings shall indicate, in
addition to all changes and corrections, the actual |ocation, kinds and sizes of
all sub-surface utility lines. |In order that the location of these |lines and

appurtenances may be determined in the event the surface openings or indicators
beconme covered over or obscured, the as-built draw ngs shall show, by offset

di mensions to two permanently fixed surface features, the end of each run

i ncl udi ng each change in direction. Valves, splice boxes and simlar
appurtenances shall be | ocated by di nensioning along the utility run froma
reference point. The average depth bel ow the surface of each run shall also be
recorded.

9.6 Borrow Areas. If borrow material for this project is fromsources on
CGovernment property, or if Governnent property is used as a spoil area, the
Contractor shall furnish a contour map of the final borrow pit/spoil area
el evati ons.

9.7 Fire Protection Systens. |If fire protection and fire detection rel ated
systens are included in this project, the as-built drawings will include
detailed information for all aspects of the systens including wring, piping,
and equi pnent draw ngs.

15 June 1990
1 August 1996
(2) 10. EQUI PVENT DATA.

10.1 Real Property Equipnment. The Contractor shall be required to nake a
list of all installed equipnment furnished under this contract. This |ist shal
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include all information usually listed on manufacturer's nane plate. The RVB
formis called | NSTALLATI ON PROPERTY | NFCRVATI ON can be found in the RV
software. A copy of this formcan be found at the end of the SPECI AL CONTRACT
REQUI REMENTS. The list shall also include the cost of each piece of installed
property F.O B. construction site. For each of the itens which is specified
herein to be guaranteed for a specified period fromthe date of acceptance
thereof, the following information shall be given: The nane, serial and nodel
nunber address of equi pnent supplier, or manufacturer originating the guaranteed
item The Contractor's guarantee to the Governnent of these items will not be
limted by the terns of any manufacturer's guarantee to the Contractor. The
list shall be furnished in electronic format in addition to hard paper copy.

The list shall be furnished to the Contracting Oficer not later than thirty
(30) cal endar days prior to conpletion of any segnent of the contract work which
has an increnental conpletion date

10.2 Maintenance and Parts Data. The Contractor will be required to
furnish a brochure, catalog cut, parts list, manufacturer's data sheet or other
publication which will show detailed parts data on all other equi pnment subject
to repair and mai ntenance procedures not otherw se required in Operations and
Mai nt enance Manual s specified el sewhere in this contract. Distribution of
directives shall follow the sane requirenents as listed in paragraph 10. 1.

2 January 1996

11. PHYSI CAL DATA (APR 1984) FAR 52.236-4. Data and information
furnished or referred to bel ow are furnished for the Contractor's information
The Government will not be responsible for any interpretation or concl usion
drawn fromthe data or information by the Contractor

11.1 Physical Conditions indicated on the drawi ngs and in the
specifications are the result of site investigations by surveys, borings, test
pits and probings. Cores and soil sanples fromresults of site investigations
are available for inspection at various locations in the Louisville area,
subject to prior arrangenent at the Ofice of the District Engi neer, Engineering
Division, Steve Durrett, 600 Dr. Martin Luther King, Jr. Place, Louisville,

Kent ucky, 40201 (502) 582-5232.

11.2 Weather Conditions. The Contractor shall make his own investigations
as to weather conditions at the site. Data may be obtained from various
Nat i onal Weat her Service offices |located generally at airports of principa
cities, the nearest to this project being:

Loui svill e, Kentucky WSFO
NWE Forecast Ofice, NOAA
6201 Therlery Ln

Loui svill e, Kentucky 40229
502- 968- 6025

Hi storical data for all areas may be obtained from

U S. Departnent of Comerce
National Cimatic Center
Federal Buil ding

Asheville, N. C 28801

11.3 Transportation Facilities. Roads and railroads in the general area
are shown on the drawi ngs. Access ways shall be investigated by the Contractor
to satisfy hinmself as to their existence and all owabl e use.

15 June 1990
12. UTILITIES (APR 1984) FAR 52.236-14 (Para. 12.1.1 & 12.1.2 only).
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12.1 Availability and Use of Utility Services.

12.1.1 The Governnent will nake all reasonably required anmounts of
utilities available to the Contractor fromexisting outlets and supplies, as
specified in the contract. Unless otherwi se provided in the contract, the
anmount of each utility service consuned shall be charged to or paid for by the
Contractor at prevailing rates charged to the Government or, where the utility
i s produced by the CGovernnent, at reasonable rates determ ned by the Contracting
Oficer. The Contractor shall carefully conserve any utilities furnished
wi t hout char ge.

12.1.2 The Contractor, at its expense and in a worknmanli ke manner
satisfactory to the Contracting Oficer, shall install and maintain al
necessary tenporary connections and distribution |ines, and all neters
required to neasure the amount of each utility used for the purpose of
determ ning charges. Before final acceptance of the work by the Governnent, the
Contractor shall renove all the tenporary connections, distribution |lines,
nmeters, and associ ated paraphernali a.

12.1.3 Electric Power for Small Tools not exceeding 20 anperes and
115 volts will be furnished fromexisting outlets at no cost to the
Contractor, subject to proper use, and that total estinmated consunption
wi Il not exceed 1,000 kilowatts per nmonth. The Contractor's plan for use of
smal |l tools shall be submtted for determ nation of estimated consunption. In
the event the estimate exceeds the above all owance, the requirenents for other
utilities will apply.

12.1.4 Drinking Water may be obtained from approved outlets on the
post, and at no cost to the Contractor, subject to proper use.

12.1.5 Washing Facilities are not avail abl e.
12.1.6 Sanitary Facilities are not avail abl e.

12.2 Aterations to Uilities. Were changes and relocations of utility
lines are noted to be perforned by others, the Contractor shall give the
Contracting O ficer at least thirty (30) days witten notice in advance of the
time that the change or relocation is required. |In the event that, after the
expiration of thirty (30) days after the recei pt of such notice by the
Contracting O ficer, such utility |lines have not been changed or relocated and
delay is occasioned to the conpletion of the work under contract, the Contractor
will be entitled to a tine extension equal to the period of time |ost by the
Contractor after the expiration of said thirty (30) day period. Any
nodi fication to existing or relocated lines required as a result of the
Contractor's method of operation shall be nmade wholly at the Contractor's
expense and no additional time will be allowed for delays incurred by such
nodi fi cati ons.

12.3 Interruptions of Utilities:

12.3.1 No utility services shall be interrupted by the Contractor to nake
connections, to relocate, or for any purpose w thout approval of the Contracting
Oficer.

12.3.2 Request for Permi ssion to shut down services shall be subnmitted in
witing to the Contracting Oficer not |ess than seventeen (17) days prior to
date of proposed interruption. The request shall give the foll ow ng
i nformation:
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(1) Nature of Uility (Gas, L.P. or HP., Water, etc.)

(2) Size of Iine and location of shutoff.

(3) Buildings and services affected.

(4) Hours and date of shutoff.

(5) Estimated length of time services will be interrupted.

12.3.3 Services shall not be shutoff until receipt of approval of the
proposed hours and date fromthe Contracting Oficer

12.3.4 Shutoffs which will cause interruption of Government work
operations as determned by the Contracting Oficer shall be acconplished during
regul ar non-work hours or on non-work days of the Using Agency w t hout any
additional cost to the Governnent.

12.3.5 Operation of valves on water mains will be by Governnent personnel
VWhere shutoff of water lines interrupts service to fire hydrants or fire
sprinkl er systenms, the Contractor shall arrange his operations and have
sufficient material and personnel available to conplete the work without undue
delay or to restore service without delay in event of emergency.

12.3.6 Flow in gas mains which have been shut off shall not be restored
until the Government inspector has determned that all itens serviced by the gas
i ne have been shut off.

13. NOT USED

15 June 1990

(1) 14. LAYQUT OF WORK (APR 1984) FAR 52.236-17. The Contractor shall lay out
its work from CGovernnent-established base |ines and bench marks indicated on the
drawi ngs, and shall be responsible for all neasurenments in connection with the

| ayout. The Contractor shall furnish, at his own expense, all stakes,

tenpl ates, platforms, equipnent, tools, materials, and | abor required to |ay out
any part of the work. The Contractor shall be responsible for executing the
work to the lines and grades that nay be established or indicated by the
Contracting O ficer. The Contractor shall al so be responsible for maintaining
and preserving all stakes and other marks established by the Contracting Oficer
until authorized to renove them |If such marks are destroyed by the Contractor
or through its negligence before their renoval is authorized, the Contracting
Oficer may replace them and deduct the expense of the replacenment from any
amounts due or to becone due to the Contractor

15 June 1990

15. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) FAR 52.236-1
(Para. 15 only). The Contractor shall performon the site, and with its own
organi zati on, work equivalent to at |east 20 percent of the total anobunt of work
to be performed under the contract. This percentage may be reduced by a
suppl enental agreenent to this contract if, during performng the work, the
Contractor requests a reduction and the Contracting Oficer determ nes that the
reducti on woul d be to the advantage of the CGovernnent.

15.1 For purposes of this paragraph "WORK BY THE CONTRACTOR' is defined as
prime Contractor direct contract |abor (including testing and | ayout personnel),
excl usive of other general condition or field overhead personnel, material
equi prent, or subcontractors. The "TOTAL AMOUNT OF WORK" is defined as tota
direct contract labor (including testing and |ayout personnel), exclusive of
ot her general condition or field overhead personnel, material, or equipnent.
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15.2 Wthin 7 days after the award of any subcontract, either by hinself
or a subcontractor, the Contractor shall deliver to the Contracting Officer a
conpl eted SF 1413, "Statenent and Acknow edgment." The form shall include the
subcontractor's acknow edgenent of the inclusion in his subcontract of the
clauses of this contract entitled "Davis-Bacon Act," "Contract Wrk Hours and
Saf ety Standards Act-Overtinme Conpensation,” "Apprentices and Trainees,"
"Conpliance with Copel and Regul ations,” "Wthhol di ng of Funds," "Subcontracts,"
"Contract Term nation-Debarnent,” and "Payrolls and Basic Records.” Nothing
contained in this contract shall create any contractual relation between the
subcontractor and the Governnent.

16. NOT' USED

24 February 1992
17. SUPERI NTENDENCE OF SUBCONTRACTORS

17.1 The Contractor shall be required to furnish the followi ng, in
addition to the superintendence required by CONTRACT CLAUSE: SUPERI NTENDENCE BY
THE CONTRACTOR

(1) If nmore than 50 percent and | ess than 70 percent of the value of the
contract work is subcontracted, one superintendent shall be provided at the site
and on the Contractor's payroll to be responsible for coordinating, directing,

i nspecting and expediting the subcontract work.

(2) If 70 percent or nore of the value of the work is subcontracted, the
Contractor shall be required to furnish two such superintendents to be
responsi ble for coordinating, directing , inspecting and expediting the
subcontract work.

17.2 1If the Contracting Oficer, at any time after 50 percent of the
subcontracted work has been conpleted, finds that satisfactory progress is being
made, he may waive all or part of the above requirenents for additiona
superintendence subject to the right of the Contracting Oficer to reinstate
such requirement if at any tinme during the progress of the remaining work he
finds that satisfactory progress is not being made.

15 June 1990
18. | DENTI FI CATI ON OF EMPLOYEES

18.1 The Contractor shall be responsible for furnishing an identification
badge/card to each enployee prior to the enpl oyees work on-site, and for
requi ri ng each enpl oyee engaged on the work to display identification as may be
approved and directed by the Contracting Oficer. Al prescribed identification
shall imediately be delivered to the Contracting Oficer for cancellation upon
rel ease of the enployee. Wen required by the Contracting O ficer, the
Contractor shall obtain and submt fingerprints of all persons enployed or to be
enpl oyed on the project.

18.2 The Contractor is required to provide a Local Agency Check for each
i ndividual that will be working on this contract. See Section 00800, Paragraph
38 for instructions.

24 February 1992
19. CONTRACTOR- PREPARED PROGRESS CHART

The progress chart to be prepared by the Contractor pursuant to the clause

entitled “schedul e for Construction Contracts” shall consists of a bar chart
diagramw th “s” curve
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15 January 1998
20. WARRANTY OF CONSTRUCTI ON ( MAR 1984) ALTERNATE 1 (APR 1984) FAR 52.246-
211 .

20.1 Ceneral Requirenents.

20.1.1 In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph 20.1.10 of this clause,
that work perforned under this contract confornms to the contract requirenents
and is free of any defect in equipnment, material, or design furnished, or
wor kmanshi p perforned by the Contractor or any subcontractor or supplier at any
tier.

20.1.1.1 Warranty Paynent: Warranty work is a subsidiary portion of the

contract work, and has a value to the Government approxi mating 1% of the
contract award anmount. The Contractor will assign a value of that anmount in the
br eakdown for progress paynents nentioned in the Contract O ause: Paynments Under
Fi xed-Price Construction Contracts. |If the Contractor fails to respond to
warranty itens as provided in paragraph 20.5, the Government may elect to
acquire warranty repairs through other sources and, if so, shall backcharge the
Contractor for the cost of such repairs. Such backcharges shall be acconplished
under the Changes C auses of the contract through a credit nodification(s).

20.1.2 This warranty shall continue for a period of 1 year fromthe date
of final acceptance of the work. |If the Governnent takes possession of any part
of the work before final acceptance, this warranty shall continue for a period
of 1 year fromthe date the Governnent takes possession

(a) As a part of the one year warranty inspection, the Contracting Oficer
wi I I conduct an infrared roof survey on any project involving a nmenbrane roofing
system This survey will be conducted in accordance with ASTM C1153- 90,
"Standard Practice for the Location of Wt Insulation in Roofing Systens Using
Infrared I maging". |n accordance with paragraph 20.1.3 and 20.1.4, the
Contractor shall be required to replace all danaged materials and to | ocate and
repair sources of noisture penetration

20.1.3 The Contractor shall remedy at the Contractor's expense any failure
to conform or any defect. 1In addition, the Contractor shall renedy at the
Contractor's expense any damage to Gover nnent -owned or controlled real or
personal property, when that danage is the result of--

(a) The Contractor's failure to conformto contract requirenents; or
(b) Any defect of equipnment, material, workmanship, or design furnished.

20.1.4 The Contractor shall restore any work damaged in fulfilling the
terns and conditions of this clause. The Contractor's warranty with respect to
work repaired or replaced will run for 1 year fromthe date of repair or
repl acenent.

20.1.5 The Contracting Oficer shall notify the Contractor, in witing,
(see para. 20.2.3 and 20.5) within a reasonable tinme after the discovery of any
failure, defect, or damage

20.1.6 If the Contractor fails to remedy any failure, defect, or damage
within a reasonable tinme after receipt of notice, (see para. 20.5) the
Government shall have the right to replace, repair, or otherw se renedy the
failure, defect, or damage at the Contractor's expense.
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20.1.7 Wth respect to all warranties, express or inplied, from
subcontractors, manufacturers, or suppliers for work performed and materials
furni shed under this contract, the Contractor shall--

(a) Obtain all warranties that would be given in normal comerci al
practi ce;

(b) Require all warranties to be executed, in witing, for the benefit of
the Governnent, if directed by the Contracting O ficer; and

(c) Provide nanes, addresses, and tel ephone nunbers of all subcontractors,
equi prent suppliers, or manufacturers with specific designation of their area of
responsibilities if they are to be contacted directly on warranty corrections;
and

(d) Enforce all warranties for the benefit of the Governnent, if directed
by the Contracting O ficer.

20.1.8 In the event the Contractor's warranty under paragraph 20.1.2 of
this clause has expired, the Governnent may bring suit at its expense to enforce
a subcontractor's, manufacturer's, or supplier's warranty.

20.1.9 Unless a defect is caused by the negligence of the Contractor or
subcontractor or supplier at any tier, the Contractor shall not be liable for
the repair of any defects of material or design furnished by the Governnent nor
for the repair of any damage that results fromany defect in Government-
furni shed material or design

20.1.10 This warranty shall not Iimt the Governnent's rights under the
I nspection and Acceptance clause of this contract with respect to | atent
defects, gross m stakes, or fraud.

20.1.11 Defects in design or manufacture of equi pment specified by the
Governnent on a "brand nanme and nodel " basis, shall not be included in this
warranty. In this event, the Contractor shall require any subcontractors,
manuf acturers, or suppliers thereof to execute their warranties, in witing,
directly to the Governnent.

20.2 Performance Bond.

20.2.1 The Contractor's Performance Bond will remain effective throughout
the construction warranty period and warranty extensions.

20.2.2 In the event the Contractor or his designated representative(s)
fails to comence and diligently pursue any work required under this clause, and
in a manner pursuant to the requirenments thereof, the Contracting Oficer shal
have a right to demand that said work be perfornmed under the Perfornance Bond by
maki ng witten notice on the surety. |If the surety fails or refuses to perform
the obligation it assunmed under the Performance Bond, the Contracting O ficer
shal |l have the work performed by others, and after conpletion of the work, may
make demand for reinbursenent of any or all expenses incurred by the Governnent
whil e performng the work, including, but not limted to admnistrative
expenses.

20.2.3 Following oral or witten notification of required warranty repair
work, the Contractor will respond as dictated by para. 20.5. Witten
verification will follow oral instructions. Failure of the Contractor to
respond will be cause for the Contracting Oficer to proceed agai nst the
Contractor as outlined in the paragraph 20.2.2 above.

Section 00800 -11



20.3 Pre-Varranty Conference. Prior to contract conpletion and at a tine
designated by the Contracting Oficer, the Contractor shall nmeet with the
Contracting O ficer to devel op a nutual understanding with respect to the
requi renents of this clause. Conmunication procedures for Contractor
notification of warranty defects, priorities with respect to the type of defect,
reasonable tinme required for Contractor response, and other details deened
necessary by the Contracting Oficer for the execution of the construction
warranty shall be established/reviewed at this neeting. In connection wth
these requirenments and at the tine of the Contractor's quality control
conpl etion inspection, the Contractor will furnish the name, tel ephone nunber
and address of a licensed and bonded conpany which is authorized to initiate and
pursue warranty work action on behalf of the Contractor. This point of contact
will be located within the |ocal service area of the warrantied construction,
wi |l be continuously available, and will be responsive to Governnment inquiry on
warranty work action and status. This requirenment does not relieve the
Contractor of any of his responsibilities in connection with other portions of
this provi sion.

20.4 Equi prent Warranty ldentification Tags.

20.4.1 The Contractor shall provide warranty identification tags on al
Contractor and Governnent furnished equi pmrent which he has install ed.

(a) The tags shall be simlar in format and size to the exhibits provided
by this specification, they shall be suitable for interior and exterior
| ocations, resistant to solvents, abrasion, and to fadi ng caused by sunlight,
precipitation, etc. These tags shall have a permanent pressure-sensitive
adhesi ve back, and they shall be installed in a position that is easily (or nost
easily) noticeable. Contractor furnished equi prment that has differing
warranties on its conponents will have each conponent tagged.

(b) Sanple tags shall be submtted for CGovernnment review and approval.
These tags shall be filled out representative of how the Contractor will
conplete all other tags.

(c) Tags for Warrantied Equiprment: The tag for this equipnment shall be
simlar to the following. Exact format and size will be as approved.

EQUI PMENT WARRANTY
CONTRACTCOR FURNI SHED EQUI PMENT

MG MCODEL NO.
SERI AL NO

CONTRACT NO

CONTRACTOR NAME

CONTRACTOR WARRANTY EXPI RES

MFG WARRANTY( | ES) EXPI RE

EQUI PMENT WARRANTY
GOVERNMENT FURNI SHED EQUI PMENT
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MG MODEL NO.
SERI AL NO

CONTRACT NO

DATE EQUI P PLACED I N SERVI CE

MFG WARRANTY( | ES) EXPI RE

(d) If the manufacturer's name (MFG, nodel nunber and serial nunber are
on the manufacturer's equipnent data plate and this data plate is easily found
and fully legible, this information need not be duplicated on the equi prent
warranty tag. The Contractor warranty expires (warranty expiration date) and
the final manufacturer's warranty expiration date will be determ ned as
speci fied by para. 20.1.

20.4.2 Execution. The Contractor will conplete the required information
on each tag and install these tags on the equipnment by the tinme of and as a
condition of final acceptance of the equipnent.

20.4.3 Paynment. The work outlined above is a subsidiary portion of the
contract work, and has a value to the Government approxi mating 5% of the val ue
of the Contractor furnished equi pnent. The Contractor will assign a val ue of
that anount in the breakdown for progress paynents nmentioned in the Contract
Clause: PAYMENTS UNDER FI XED- PRI CE CONSTRUCTI ON CONTRACTS

20.4.4 Equi prent Warranty Tag Repl acenent. As stated in para. 20.1.4, the
Contractor's warranty with respect to work repaired or replaced shall run for
one year fromthe date of repair or replacenent. Such activity shall include an
updated warranty identification tag on the repaired or replaced equi pnent. The
tag shall be furnished and installed by the Contractor, and shall be identica
to the original tag, except that the Contractor's warranty expiration date w |l
be one year fromthe date of acceptance of the repair or replacenent.

20.5 Contractor's Response to Warranty Servi ce Requirenents.

20.5.1 Following oral or witten notification by the Contracting Oficer
or an authorized representative of the installation designated in witing by the
Contracting O ficer, the Contractor shall respond to warranty service
requi renents in accordance with the "Warranty Service Priority List" and the
three categories of priorities listed bel ow
First Priority Code 1 Performon site inspection to evaluate situation
determ ne course of action, initiate work within 24 hours and work continuously
to conpletion or relief.

Second Priority Code 2 Performon site inspection to evaluate situation
determ ne course of action, initiate work within 48 hours and work conti nuously
to conpletion or relief.

Third Priority Code 3 Al other work to be initiated within 5 work days and
wor k continuously to conpletion or relief.

The "Warranty Service Priority List" is as foll ows:
Code 1 Air Traffic Control and Air Navigation Systens and Equi prent.

Code 1 Air Conditioning System
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Hospi tal .

Bui | di ngs wi th conmputer equi prent.

Commi ssary and Main PX

Cl ubs.

Barracks, ness halls, BOQ BEQ (entire buil di ng down).
Troop nedical and dental.

Teaooop

Code 2 Air Conditioning Systens
a. Recreational support.
b. Air conditioning leak in part of building, if causing
damage.
c. Admin buildings with ADP equi pnment not on priority
list.

Code 1 Door s
a. Overhead doors not operational.

Code 1 El ectri cal
a. Power failure (entire area or any buil di ng operational
after 1600 hours).
b. Traffic control devices.
c. Security lights.

Code 2 El ectri cal
a. Power failure (no power to a roomor part of building).
b. Receptacle and lights.
c. Fire alarmsystens.

Code 1 Gas
a. Leaks and breaks.
b. No gas to famly housing unit or cantonnment area.

Code 1 Heat

Hospital / Medi cal facilities.

Conmmi ssary and Main PX

Cl ubs.

Area power failure affecting heat.

aeocoe

Code 2 Heat
a. Medical storage.
b. Barracks.

Code 1 Intrusion Detection Systens
Fi nance, PX and Conmi ssary, and high security areas.

Code 2 Intrusion Detection Systens
Systens other than those |isted under Code 1.

Code 1 Ki t chen Equi pnment
a. Dishwasher.
b. Al other equi prent hanpering preparation of a neal.

Code 2 Ki t chen Equi pnment
Al'l other equipnment not |isted under Code 1.

Code 2 Pl umbi ng
a. Flush valves
b. Fixture drain, supply Iine combde, or water pipe
| eaki ng.
c. Commode | eaking at base.
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Code 1 Refri geration

a. Comnm ssary.

b. Mess Hall.

c. Cold Storage.

d. Hospital.

e. Medical storage.

Code 2 Refri geration
Mess hall - other than wal k-in refrigerators and
freezers.

Code 1 Roof Leaks
Tenporary repairs will be made where nmj or danage to
property is occurring.

Code 2 Roof Leaks
VWhere maj or damage to property is not occurring, check
for location of |leak during rain and conplete repairs
on a Code 2 basis.

Code 1 Swi mm ng Pool s
Chl ori ne | eaks or broken punps.

Code 1 Tank Wash Racks (Bird Baths)
Al systems which prevent tank wash.

Code 1 Water (Exterior)
Nor mal operation of water punp station.

Code 2 Water (Exterior)
No water to facility.

Code 1 Water, Hot (and Steam
a. Hospitals.
b. Mess halls.
c. BOQ BEQ barracks (entire building).
d. Medical and dental.

Code 2 Wat er, Hot
No hot water in portion of building |isted under
Code 1 (items a through c).

Code 1 Sprinkl er System
Al'l sprinkler systenms, valves, nmanhol es, del uge
systens, and air systens to sprinklers.

20.5.2 Should parts be required to conplete the work and the parts are not
i medi ately avail able the Contractor shall have a maxi num of 12 hours after
arrival at the job site to provide the Contracting O ficer or an authorized
representative of the installation designated in witing by the Contracting
Oficer, with firmwitten proposals for enmergency alternatives and tenporary
repairs for Governnent participation with the Contractor to provide energency
relief until the required parts are available on site for the Contractor to
perform permanent warranty repair. The Contractors proposals shall include a
firmdate and tine that the required parts shall be available on site to
conpl ete the permanent warranty repair. The Contracting Oficer or an
aut hori zed representative of the installation designated in witing by the
Contracting O ficer, will evaluate the proposed alternatives and negotiate the
alternative considered to be in the best interest of the CGovernnent to reduce
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the inpact of the energency condition. Alternatives considered by the
Contracting O ficer or an authorized representative of the installation
designated in witing by the Contracting Oficer will include the alternative
for the Contractor to "Do Nothing" while waiting until the required parts are
avai l abl e to perform permanent warranty repair. Negotiating a proposal which
will require Governnment participation and the expenditure of Governnment funds
shal |l constitute a separate procurenent action by the using service.

21. thru 27. NOT USED.

2 January 1991
28. | DENTI FI CATI ON OF GOVERNMENT- FURNI SHED PROPERTY ( APR 1984) FAR
52. 245- 3.

28.1 The Government will furnish to the Contractor the property identified
in the Schedule to be incorporated or installed into the work or used in
performng the contract. The listed property will be furnished at the place
specified below \When the property is delivered, the Contractor shall verify
its quantity and condition and acknowl edge receipt in witing to the Contracting
Oficer. The Contractor shall also report in witing to the Contracting Oficer
within 24 hours of delivery any danage to or shortage of the property as
received. All such property shall be installed or incorporated into the work at
t he expense of the Contractor, unless otherwise indicated in this contract.

Locati on of FGP
Ship steel for targets is avail able at Anmes Range.

Exi sting crushed stone on roads and parki ng areas where indicated to be
renoved.

28.2 The Contractor is required to | oad and unl oad and transport the
property to the jobsite at its own expense.

15 June 1990
29. AGGREGATE SOURCES.

29.1 Ceneral. Aggregates can be produced fromthe sources |isted bel ow.

(1) Kentucky Stone Co., Irvington, Kentucky, Ledges 1A, 2A, #a, 4A, and
20 to 22.

(2) Medusa Stone Conpany, Bardstown, Kentucky, Ledges 1T, 2T, 3 and 50’

(3) Vulcan Materials Co., Elizabethtown, Kentucky, Plant #1, Ledges 1
t hrough 7, about 50’

(4) Quality Crushed Stone company, Shepherdsville, Kentucky, edges 1T, 1
t hrough 8, about 100’

(5) Bullitt County Stone Conpany, Shepherdsville, Kentucky, Ledges 1T, 1
t hrough 8, about 100’

(6) Ml zer Stone Conpany, Charlestown, |ndiana, Ledges 1 through 5, about
70’ .

29.2 Aggregates may be furnished fromany of the above |isted sources or
at the option of the Contractor may be furnished fromany other source
designated by the Contractor and approved by the Contracting O ficer, subject to
the conditions hereinafter stated.
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29.3 Source. After the award of the contract, the Contractor shal
designate in witing only one source or one conbi nati on of sources from which he
proposes to furnish aggregates. |If the Contractor proposes to furnish
aggregates froma source or fromsources not |isted above, he may designate only
a single source or single conbination of sources for aggregates. Sanples for
acceptance testing shall be provided as required by the technical portions of
these specifications. |If a source for coarse or fine aggregate so designated by
the Contractor is not approved for use by the Contracting Oficer, the
Contractor may not submt for approval other sources, but shall furnish the
coarse or fine aggregate, as the case may be, froma source |listed above at no
additional cost to the Governnent.

29.4 Listing of a concrete aggregate source is not to be construed as
approval of all material fromthat source. The right is reserved to reject
materials fromcertain |ocalized areas, zones, strata, or channels, when such
materials are unsuitable for concrete aggregate as determ ned by the Contracting
Oficer. Materials produced froman approved source shall neet all requirenents
of the technical portions of these specifications.

24 February 1992
30. NOT USED

1 February 1995
(2) 31. PRQJECT SIGN

31.1 Ceneral. The Contractor shall furnish and erect at the | ocation
directed one project sign.

Exact placement | ocation will be designated by the Contracting Oficer.
The panel sizes and graphic formats have been standardi zed for visua
consi stency throughout all Corps operations.

Panel s are fabricated using HDO pl ywood with di mensi onal |unber uprights
and braci ng.

Al legends are to be painted in the sizes and styles as specified by the
graphic formats shown at the end of this section. The signs (including back and
edges), posts and braces shall be given two coats of Benjamn More No. 120-60
pol y-silicone enanel or approved equal before lettering. The 4" x 4' right
section of the project sign shall be white with black lettering. The 2' x 4
left section shall be Communication Red (CR) with white lettering. Paint colors
shall be as follow

Bl ack - Federal Standard 595a Col or Nunmber 27038
Wite - Federal Standard 595a Col or Nunmber 27875
Red - PANTONE 032

An exanpl e of the sign including mounting and fabrication details are al so
provided at the end of this section.

Nane of the project shall be as follows:

Qualification Training Range
Fort Knox, Kentucky

Nane of the designer shall be as foll ows:

Pol yengi neering, Inc.
Dot han, Al abana
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31.2 FErection and Maintenance. The signs shall be erected at the
designated location(s). Signs shall be plunb and backfill of post hol es shal
be well tanped to properly support the signs in position throughout the life of
the contract. The signs shall be maintained in good condition until conpletion
of the contract, shall remain the property of the Contractor, and shall be
renoved fromthe site upon conpletion of work under the contract.

31.3 The Corps of Engineers logo will be provided by the Contracting
Oficer.

31.4 Paynent. No separate paynment will be made for furnishing and
erecting the project signs as specified and costs thereof shall be considered a
subsi diary obligation of the Contractor

32. NOT USED

1 February 1995

33. WAGE RATES. The decision of the Secretary of Labor, covering rates of
wages, including fringe benefits to be paid | aborers and nechani cs perform ng
wor k under this contract, is attached hereto. The paynment for all classes of
| aborers and nechani cs actually enpl oyed to performwork under the contract wll
be specified in the followi ng contract clauses: DAVIS BACON ACT, CONTRACT WORK
HOURS AND SAFETY STANDARDS ACT, and THE COPELAND ACT.

Wage deci sions included are:

KY980007 Bui | di ng
KY980027 Heavy/ H ghway

34. NOT USED

15 June 1990
35. | NTERFERENCE W TH TRAFFI C AND PUBLI C AND PRI VATE PROPERTY.

35.1 The Contractor at all tines shall dispose his plant and conduct the
work in such manner as to cause as little interference as possible with private
and public travel. Danmage (other than that resulting fromnormal wear and tear)
to roads, shall be repaired to as good a condition as they were prior to the
begi nning of work and to the satisfaction of the Contracting O ficer

35.2 The Contractor shall provide and maintain as nay be required by the
State of Kentucky, Departnent of Transportation, proper barricades, fences,
danger signals and lights, provide a sufficient nunber of watchnmen, and take
such other precautions as may be necessary to protect life, property and
structures, and shall be liable for and hold the Governnent free and harni ess
fromall danages occasioned in any way by his act or neglect, or that of his
agents, enpl oyees, or workmen.

36. NOT USED

1 August 1996
37. GOVERNMENT FI ELD OFFI CE FACI LI TI ES AND SERVI CES.

37.1 Ceneral. The field office will be set up at the |ocation directed
by the Contracting Oficer. Underpinning shall be furnished and installed
by the Contractor. Water and sewage di sposal facilities shall be provided
as specified in the technical portions of these specifications and shall be
mai nt ai ned by the Contractor for the duration of the contract. No separate
paynent will be made for nmaintaining the facilities and furnishing these
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utilities and all costs in connection therein shall be included in other
itens authorized for payment. The buildings and facilities will be left in
pl ace upon conpl etion of the contract. Temporary electric services shall be
installed and maintained. Electric services to include neter and base.

37.2 Wility Services. The Contractor shall arrange for and pay all
costs for water and port-a-pot as necessary for the field office. The
exi sting equi pment shall be cl eaned and then serviced a m ni num of biweekly.

37.3 Janitor Service. The Contractor shall furnish biweekly
janitorial services, for the Governnent office and | aboratory and perform
normal nmai ntenance of these facilities and grounds as deened necessary by
the Contracting Oficer starting on or about July, 1997 and continuing for
the life of the contract. The supply of all cleaning equipnment and naterials
shall be the responsibility of the Contractor. Toilet facilities shall be
kept clean and sanitary at all times. Toilet paper, hand soap, paper
towel s, and other materials the Contracting O ficer determ nes necessary to
provide sanitary facilities shall be furnished by the Contractor. Services
shall be perforned at such a tinme and in such a manner to least interfere
with the operations, but will be acconplished during normal working hours.
Services shall be acconplished to the satisfaction of the Contracting
Oficer. The Contractor shall also provide daily trash collection and
cl ean-up of the Government buil dings and adjacent outside areas, snow and
ice renoval fromoffice and parking areas, and nowi ng of grass at |east
weekly in season, and shall dispose of all discarded debris, aggregate

sanpl es and concrete test sanples, all in manner approved by the Contracting
Oficer.
37.4 Payment. No separate paynment will be nade for these

Contractor-furni shed services, and all costs thereof shall be incidental
to the various bid itenms of the contract.

1 August 1996

38. COVPLI ANCE W TH POST/ BASE REGULATI ONS.  The site of the work is on a
mlitary reservation and all rules and regul ations issued by the Commandi ng
O ficer covering general safety, security, sanitary requirenents, pollution
control and traffic regulations, shall be observed by the Contractor
Information regardi ng these requirements may be obtained by contacting the
Contracting O ficer, who will provide such information or assist in obtaining
same from appropriate authorities.

38.1 Contractor personnel shall park only in areas authorized by the
Contracting O ficer.

38.2 The Contractor shall provide a Seven Day Notice to the Contracting
Oficer, inwiting, before required soil treatnment agents are applied, to
assure that DOD Certified Pest Control Personnel are present during soi
treatment applications. Al soil treatnment applications nust be in the presence
of DOD Certified Pest Control personnel

20 March 1997
39. EQU PMENT AND OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE (VAR 1995)
EFAR 52. 231-5000.

39.1 This does not apply to termnations. See 52.249,5000, Basis for
Settlenment of Proposals and FAR Part 49.

39.2 Allowable cost for construction and marine plant and equi pnent in
sound wor kabl e condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi prent or groups of simlar serial and series for which the Governnent can
det erm ne both ownershi p and operating costs fromthe contractor's accounting
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records. \Wen both ownership and operating costs cannot be determ ned for any
pi ece of equi pment or groups of simlar serial or series equipnent fromthe
contractor's accounting records, costs for that equipnment shall be based upon

t he applicabl e provisions of EP 1110-1-8, Construction Equi pment Oanership and
Operati ng Expense Schedule, Region Il. Wrking conditions shall be considered
to be average for determ ning equi pnent rates using the schedul e unl ess
specified otherwise by the Contracting Officer. For equipnent not included in
the schedul e, rates for conparabl e pieces of equipnent may be used or a rate may
be devel oped using the fornula provided in the schedule. For forward pricing,
the schedule in effect at the tine of negotiations shall apply. For retroactive
pricing, the schedule in effect at the tine of negotiations shall apply.

39.3 Equiprent rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an
organi zati on under common control, |ease-purchase arrangenments, and sal e-
| easeback arrangenments, will be determ ned using the schedul e, except that
actual rates will be used for equipnent |eased froman organi zati on under common
control that has an established practice of |easing the same or simlar
equi prent to unaffiliated | essees.

39.4 \When actual equi pnment costs are proposed and the total anount of the
pricing action exceeds the snmall purchase threshold, the Contracting O ficer
shal |l request the Contractor to subnmit either certified cost or pricing data, or
partial/limted data, as appropriate. The data shall be subnmtted on Standard
Form 1411, Contract Pricing Cover Sheet.

39.5 Wienever a nodification or equitable adjustnent of contract price is
required, the contractor's cost proposals for equipnent ownership and operating
expenses shall be determ ned in accordance with the requirenents of SPECI AL
CONTRACT REQUI REMENT: EQUI PMENT OANERSHI P AND OPERATI NG EXPENSE SCHEDULE. A
copy of EP 1110-1-8, "Construction Equi pnent Oanership and Operati ng Expense
Schedul e" is available for review at the office of the District Engineer, Room
821, 600 Dr. Martin Luther King, Jr. Place, Louisville, Kentucky, or a copy may
be ordered fromthe Government Printing Ofice at a cost of $11.00 by calling
t el ephone no. (301) 953-7974.

Address to Order: U S. Government Printing Ofice
Docunent Warehouse
8160 Cherry Lane
Laurel, MD 20707

Vol No. St ock No.

008-022- 00254-5
008- 022- 00255- 3
008-022- 00256- 1
008-022-00257-0
008- 022- 00258- 8
008- 022- 00259- 6
008-022- 00260-0
008-022- 00261-8
008-022- 00262- 6
10 008-022- 00263- 4
11 008-022-00264- 2
12 008-022-00265-1

OCO~NOUITRAWNPEF

15 June 1990
40. LABOR, EQUI PMENT, AND MATERI AL REPORTS
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40.1 Daily Equi prent Report. The Contractor shall submt a daily report
of all Contractor-owned or rented equi pment at the jobsite. A simlar report is
required for all subcontractor equi pnent. The subcontractor's report nmay be
separate or included with the Contractor's report provided the equipnent is
adequately identified as to ownership. The required equi pment report shal
i ncl ude each item of equi pnent (hand-operated small tools or equi prent excl uded)
on the job and shall specifically identify each itemas to whether it is
Contractor-owned or rented, shifts, hours of usage, downtime for repairs, and
standby tinme. ldentification of the equi pment shall include nmake, nodel and
pl ant nunmber of all itens. Separate identification by a key sheet providing
these data may be utilized with the daily report indicating the type of
equi prent and the equi pnment plant nunbers. The format of the Daily Equi prent
Report will be as approved by the Government in the field.

40.2 Labor, Equipnent & Material Reports for Extra Wrk/Cost. A Report
shall al so be submtted by the Contractor listing any |abor, equipnent and
mat eri al s expended on and/or inpacted by any change order directed by the
CGovernment and for which total price/time agreement has not been reached. These
requi renents also apply to subcontractors at any tier. The sane Report is
required at any tine the Contractor clains or intends to claimfor extra costs
whet her or not there is Government recognition (constructive changes). This
requirenent is in addition to any Contractor "Notice" or "Reservation of
Rights". Submittal of such a report will not be construed as satisfying the
"Notice" required under the "Changes" clause or any other clause. But, absence
of such Reports submitted to the Government contenporaneously with the all eged
extra work/cost will be considered as evidence that no such extra work/ cost
occurred that are chargeable to the Governnent.

40.3 The Report shall be detailed to the degree required by the Governnent
inthe field and shall contain the follow ng as a m ni num

a. The cause of the extra | abor, equipnment or materials costs.

b. For extra labor - Indicate crew, craft, hours, |ocation and cost.
Descri be nature or type of extra costs, i.e, extra work, overtinme, acceleration
i nterference, reassignment, nobilizations and denobilizations, supervision
over head, type of inefficiency, etc.

c. For extra equipnment - Indicate type and description, hours, |ocation
cost; whether working, idle, standby, under repair, extra work involved, etc.

d. For extra materials - Indicate type and description, where used,
whet her consuned, installed or nulti-use, quantity, cost, extra work invol ved,
etc.

e. Affected activities - Relate to Contract Schedul e (Network Analysis);
denonstrate whet her delay or suspension is involved.

f. Segregate all entries by prine and each subcontractor

g. Summarize costs daily and by cunul ative subtotal or with frequency
requi red by the Governnent.

40.4 This Report will not be considered as evidence that any of the
al l eged extra costs actually occurred. The Report will be used to check agai nst
over obligation of funds for change orders directed prior to price/tine
agreement and to track alleged extra costs the Contractor considers otherw se
char geabl e agai nst the Government. The Governnent may respond at any interva
to either challenge, anmend or confirmthe Report. Absence of a Governnent
response is not to be considered acqui escence or denial. The Governnment nmay

Section 00800 -21



order work stoppage if deemed necessary to avoid overobligation of funds. The
frequency of the report shall be daily or as otherw se approved by the
Governnent representative

in witing.

41. NOT USED

24 January 1994

(1) 42. PROGRESS PHOTOGRAPHS. The Contractor shall, during the progress of
the work, furnish the Contracting O ficer photographs, slides and negatives
depicting construction progress. The photographic work furni shed shall be
commercial quality as determned by the Contracting Oficer. The photography
shal |l be performed between the first and fifth of each nmonth and the
phot ogr aphs, slides and negatives delivered to the Contracting Oficer not |ater
than the 15th of each nonth taken. A maxi mum of six views fromdifferent
positions shall be taken as directed to show, inasnmuch as possible, work
acconpl i shed during the previous nonth. At |east, one set of photographs,
slides and negatives will be nmade at conpletion of the contract, after fina

i nspection by the Contracting Oficer. For work extendi ng over considerable
area or length, such as road construction and tinber clearing, aerial

phot ographs shall be furnished periodically, at least on alternate nonths, in
lieu of conventional photographs. The photographs shall be 8"x10" color prints
and the slides 35 mmcolor. Each photograph and slide shall be identified on
the face of the picture or the border of the slide giving date made, contract
title and nunber, location of work, as well as a brief description of work
depicted. Each negative will be identified with the sanme information on a sheet
of paper by cross-referencing to the nunber on the negative. Two copies of

phot ographs and slides, along with the original negatives of each view taken
shall be furnished to the Contracting Oficer by the tine stipulated above. No
separate paynment will be made for these services and all costs in connection
thereto shall be considered a subsidiary obligation of the Contractor

20 March 1997
43. PAYMENT FOR MATERI ALS DELI VERED OFFSI TE. (MAR 1995) EFARS 52. 232-5000.

43.1 Pursuant to CONTRACT CLAUSE: PAYMENTS UNDER FI XED- PRI CE CONSTRUCTI ON
CONTRACTS, materials delivered to the Contractor at |ocations other than the
site of the work may be taken into consideration in making paynments if included
in paynment estimates and if all the conditions of the CONTRACT CLAUSES are
fulfilled. Paynment for itens delivered to |ocations other than the worksite
will be linmted to:

(1) Materials required by the technical provisions,

(2) Materials that have been fabricated to the point where they are
identifiable to an itemof work required under this contract.

43.2 Such paynent will be nade only after receipt of paid or receipted
i nvoi ces or invoices with cancel ed check showing title to the itens in the prine
contract and including the value of material and | abor incorporated into the
item

44. NOT USED
17 July 1992

45. | NSURANCE- - WORK ON A GOVERNMENT | NSTALLATI ON ( SEP 1989) FAR
52. 228-5.
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45.1 The Contractor shall, at its own expense, provide and maintain during
the entire performance of this contract at |east the kinds and m ni mum anounts
of insurance required in the Schedul e or el sewhere in the contract.

(1) Coverage complying with State | aws governing i nsurance requirenents,
such as those requirenents pertaining to Wrknman's Conpensati on and Cccupati ona
Di sease Insurance. Enployer's Liability Insurance shall be furnished in limts
of not less than $100, 000. 00 except in states with exclusive or nonopolistic
funds.

(2) Conprehensive CGeneral Liability Insurance for bodily injury coverage
shall be furnished in limts of not |ess than $500,000 per occurrence.

(3) Conprehensive Autonobile Liability Insurance for both bodily injury
and property danage, shall be furnished in limts of not |ess than $200, 000. 00
per person, $500,000.00 per accident for bodily injury, and $20,000.00 per
accident for property damage. Wen the Financial Responsibility or Conpul sory
I nsurance Law of the State, requires higher limts, the policy shall provide for
coverage of at |east those higher limts.

45.2 Before commenci ng work under this contract, the Contractor shal
certify to the Contracting Officer in witing that the required i nsurance has
been obtained. The policies evidencing required insurance shall contain an
endorsenent to the effect that any cancellation or any material change adversely
affecting the Governnent's interest shall not be effective (1) for such period
as the laws of the State in which this contract is to be performed prescribe, or
(2) until 30 days after the insurer or the Contractor gives witten notice to
the Contracting O ficer, whichever period is |onger

45.3 The Contractor shall insert the substance of this clause, including
this paragraph (45.3), in subcontracts under this contract that require work on
a Government installation and shall require subcontractors to provide and
mai ntain the insurance required in the Schedul e or el sewhere in the contract.
The Contractor shall maintain a copy of all subcontractors' proofs of required
i nsurance, and shall make copies available to the Contracting O ficer upon
request.

1 August 1996
46. | MPLEMENTATI ON OF GOVERNVENT RESI DENT MANAGEMENT SYSTEM

46.1 The Contractor shall utilize a Governnent furnished software program
titled, "RV5" (Resident Managenent Systen) to maintain critical information
needed to nanage the project. RMS produces up-to-date managenent and anal ysis
reports as well as a majority of the fornms required in this contract for
subm ssion to the Governnent. Some of these forns are shown as sanples at the
end of this section. They include ENG 4288 (Submittal Register), ENG 4025
(Transmttal form, CQC Daily Report, Transfer Property Information Form
Defi nabl e Feature of Wrk Form User Schooling Information Form Quality Control
Testing Information, and Installed Property Information Form

46.2 The follow ng hardware and software are needed by the Contractor to
run RVS: a personal conputer with 80386 process (or higher) and four negabytes
(MB) or nmore of random access nenory (RAM and a 3 1/2 inch high density floppy
drive. Al so needed is a HP Laser Jet Series Il, Ill, IV or Vprinter, a color
nonitor, MS-DOS, version 5.0 or later, Wrd Perfect, version 5.1 or later, and
Computer files = 81.

46.3 Once the Contract is awarded, the Contractor will be given a cop of

the RVB programfor inplenmentation. A neeting between the CGovernnment and the
Contractor will be arranged to informthe Contractor on the use of the software
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package which is simlar to the one the Government will use to manage the
project. File updates will be transferred to the Government by disk on a weekly
basis, unless electronic transfers are agreed on

47. NOT USED

15 June 1990

48. DEFINITIONS. The follow ng provision is applicable to the
SPECI FI CATIONS, of this solicitation: The term GENERAL PROVI SIONS shal |l mean
CONTRACT CLAUSES, the terms SPECI AL PROVI SI ONS and SPECI AL CLAUSES shal | mean
SPECI AL CONTRACT REQUI REMENTS

49. NOT USED

2 January 1991
50. TIME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER. ER 415-1-15
(31 OCT 89)

50.1 This provision specifies the procedure for the determnation of tine
extensi ons for unusually severe weather in accordance with the contract clause
entitled "Default: Fixed Price Construction)". 1In order for the Contracting
Oficer to award a tinme extension under this clause, the foll owi ng conditions
nmust be sati sfied:

50.1.1 The weat her experienced at the project site during the contract
peri od nust be found to be unusually severe, that is, nore severe than the
adverse weat her anticipated for the project |ocation during any given nonth.

50.1.2 The unusually severe weat her nust actually cause a delay to the
conpl etion of the project. The delay nust be beyond the control and without the
fault or negligence of the Contractor

50.2 The following schedul e of nmonthly antici pated adverse weat her del ays
i s based on National Oceanic and At nospheric Administration (NOAA) or simlar
data for the project location and will constitute the base Iine for nonthly
weat her tine evaluations. The Contractor's progress schedule nust refl ect these
antici pated adverse weat her delays in all weather dependent activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOv DEC
(11) (08) (06) (06) (05 (04) (05 (04) (04) (04) (04) (006

50.3 Upon acknow edgnment of the Notice to Proceed (NTP) and conti nuing
t hr oughout the contract, the Contractor will record on the daily CQC report, the
occurrence of adverse weather and resultant inpact to normally schedul ed work.
Actual adverse weat her delay days nust prevent work on critical activities for
50 percent or nore of the Contractor's schedul ed work day. The nunber of actua
adverse weat her del ay days shall include days inpacted by actual adverse weat her
(even if adverse weather occurred in previous nonth), be cal cul ated
chronologically fromthe first to the |ast day of each nonth, and be recorded as
full days. |If the nunber of actual adverse weather del ay days exceeds the
nunber of days anticipated in paragraph 50.2, above, the Contracting Oficer
wi Il convert any qualifying delays to cal endar days, giving full consideration
for equivalent fair weather work days, and issue a nodification in accordance
with the contract clause entitled "Default (Fixed
Price Construction)".
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1 August 1996
51. NOT USED.

4 June 1993

52.  USE OF | NCLI NOVETER FOR LONG BED DUMP TRUCKS ( DACF BULLETI N 25 MARCH
1993) The reconmendati on of EM 385-1-1, Section 16.B.15, is mandatory for this
proj ect .

20 March 1997

53. AVAILABILITY OF SAFETY AND HEALTH REQUI REMENTS MANUAL (EM 385-1-1).
As covered by CONTRACT CLAUSE " ACCI DENT PREVENTI ON', conpliance with EM 385-1-1
is arequirenent for this contract. Copies may be purchased for $31.00 each at
the foll owi ng address:

United States CGovernnent Bookstore
Room 118, Federal Buil ding

1000 Liberty Avenue

Pittsburgh, PA 15222

Tel ephone: (412) 644-2721

FAX:  (412) 644- 4547

15 April 1991

54. FI RE PROTECTI ON DURI NG CONSTRUCTI ON (M L- HDBK- 1008b Para. 2.9.2)
The Contractor is alerted to the requirenents of Contract C ause "CLEANI NG UP"
and nore specifically to the requirements for fire protection during
construction spelled out in EM 385-1-1 and NFPA No. 241 Buil ding Construction
and Denolition Operations. This itemnust be covered in the submttal required
under Contract C ause "ACCI DENT PREVENTI ON'.

2 Jan 1996
55. HAUL ROADS

55.1 \Whenever practical, one-way haul roads shall be used on this
contract. Haul roads built and maintained for this work shall comply with the
fol | owi ng:

55.1.1 One-way haul roads for off-the road equi pnrent; e.g., belly dunps,
scrapers, and off-the-road trucks shall have a m ni mumusable width of 25 ft.
One-way haul roads for over-the-road haul age equi prent only (e.g., dunp trucks,
etc.) may be reduced to a usable width of 15 ft. When the Contracting O ficer
determnes that it is inpractical to obtain the required width for one-way hau
roads (e.g., aroad on top of a levee), a usable width of not |less than 10 ft.
may be approved by the Contracting O ficer, provided a positive nmeans of traffic
control is inplemented. Such positive nmeans shall be signs, signals, and/or
signal man and an effective neans of speed control

55.1.2 Two-way haul roads for off-the-road haul age equi pmrent shall have a
usable width of 60 ft. Two-way haul roads for over-the-road haul age equi prent
only may be reduced to a usable width of 30 ft.

55.1.3 Haul roads shall be graded and ot herw se maintai ned to keep the
surface free frompotholes, ruts, and simlar conditions that could result in
unsafe operation

55.1.4 Gades and curves shall allow a mni mum sight distance of 200 ft.
for one-way roads and 300 ft. for two-way roads. Sight distance is defined as
the centerline distance an equi pnent operator (4.5 ft. above the road surface)
can see an object 4.5 ft. above the road surface. When conditions nmake it
i npractical to obtain the required sight distance (e.g., ranps over |evees), a
positive means of traffic control shall be inplenented.
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55.1.5 Dust abatement shall permt observation of objects on the roadway
at a mnimum di stance of 300 ft.

55.1.6 Haul roads shall have the edges of the usable portion marked with
posts at intervals of 50 ft. on curves and 200 ft. maxi mum el sewhere. Such
mar kers shall extend 6 ft. above the road surface and, for nighttime haul age, be
provided with reflectors in both directions.

13 March 1996
56. RADI CACTI VE MATERI AL/ EQUI PMENT

Al'l equi pment (e.g. nuclear density gauges) or itens containing radioactive

mat eri al brought onto Fort Knox must be licensed by the Nucl ear Regul atory

Conmmi ssion, and a DA Aut horization (DARA) or Permt (DARP) secured. Fort Knox
is considered a non-agreenment site with respect to reciprocity with State
permts; an NRC Form 241 nust be obtained for each contract. Contractors nust
submt a DA Form 3337, "Application for Departnment of the Arny Radiation

Aut hori zation or Permit", to the Fort Knox Safety Ofice before a DARA or a DARP
can be obtained. A mnimmof 45 days is required to process the DARA/ DARP.

The Ft. Knox Safety Ofice can provide a waiver of the DARA/ DARP for 15 cal endar
days. A proper NRC Form 241 and a current radioactive material |icense nust be
provided to secure a waiver.

57.  NOT USED

1 Novenber 1991

58. CONSTRUCTI ON HAZARD COVMUNI CATI ON. The Contractor is required
to conply with the requirenments of the OSHA Hazard Conmuni cation Standard (29
CFR 1926.59). This standard is designed to informworkers of safe and
appropriate nethods of working with hazardous substances in the workplace. The
standard has five requirenments, and every hazardous or potentially hazardous
substance used or stored in the work area is subject to all five. They are:

(1) Hazard Evaluation. Any conpany which produces or inports a chem ca
or compound nust conduct a hazard eval uation of the substance to determine its
potential health or physical hazard. The hazard eval uati on consists of an
i nvestigation of all the available scientific evidence about the substance. The
Contractor is required to assure that all producers (manufacturer/distributors)
have performed these evaluations and transmt the required information with any
hazardous materials being used or stored on the project site. Fromthe hazard
eval uation, a substance may be classified as a health hazard, or a physica
hazard. These classifications are then further broken down according to type:

Heal t h Hazards Physi cal Hazards
Car ci nogens Conmbusti bl e I'iquids
Irritants Conpressed gases
Sensitizers Expl osi ves

Corrosi ves Fl anmabl es

Toxi ¢ subst ances Organi ¢ peroxi des

H ghly toxic Unst abl e subst ances
subst ances Water-reactive
Subst ances har nf ul subst ances

to specific organs or
parts of the body

(2) Wvarning Labels. |If a chemical is hazardous or potentially hazardous,
t he producer or inporter must affix a warning | abel to every container of that
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chemical before it leaves his facility. The Contractor nust assure these |abels
are attached and |l egible. The |abel nust identify the chemical, state the
hazard, and give the nane and address of the producer or inporter. If the
hazardous substance is transferred to another container, that contai ner nust
then be | abel ed, tagged, or marked with the name of the chemical and the
appropriate hazard warni ng. Warni ng | abel s should be replaced i mediately if
they are defaced or renoved

(3) Material Safety Data Sheets. The producer or inporter nust also
supply a material safety data sheet (MsSDS). The Contractor nust keep these
available in the work area where the substance is used, so that the peopl e using
t he substance can easily review inportant safety and health information, such
as:

The hazard possible from m suse of the substance

Precauti ons necessary for use, handling, and storage

Emer gency procedures for |eaks, spills, fire and first aid

Useful facts about the substance's physical or chem cal properties

(4) Work Area Specific Training. Because of hazardous substance
may react differently depending on howit is used or the environnment of
the work area, the Contractor nust conduct work area specific training;
speci al training which takes the Contractor's operations, environnment,
and work policies into consideration. Wrk area training presents:

The hazardous substances which are present in the work place and the
hazards they pose

Ways to protect against those hazards, such as protective equi pnent,
ener gency procedures, and safe handling

VWere the MBDS' s are kept, and an expl anation of the | abeling system
VWere the Contractor's witten Hazard Conmuni cati on Programis | ocated

(5) The Witten Hazard Conmuni cati on Program |In accordance wi th OSHA
requi renents, the Contractor must prepare a witten Hazard Communi cati on
Program This docunment will be included in the Contractor's Acci dent Prevention
Plan. This docunment states how the Contractor plans to ensure that hazardous
materials are appropriately |abel ed, how and where MSDS' s wi || be maintai ned,
and how enpl oyees will be provided with specific informati on and training.

15 June 1990

59. CORPS OF ENG NEERS PLAQUE. At the location directed by the
Contracting Oficer, the Contractor shall nmount a Governnent furnished pl aque.
Mounting shall be with expansion bolts and rosettes. A photostatic copy of this
pl ague i s bound at the end of these SPECI AL CONTRACT REQUI REMENTS

60. NOT USED

24 FEBRUARY 1992

61. MECHANI CAL ROOM LAYQUT (ORL). Detailed mechanical room | ayout
drawi ngs shall be submitted for approval in accordance with SD-04 Section 01330.
Layout drawi ngs shall show | ocati on and mai nt enance cl earances for al
nmechani cal room equi pnent, and all utility runs/chases for mechani cal
el ectrical, tel ephone and other simlar systems. Draw ngs shall be submitted at
the sane tine as the submttals for the equi pnent to be located within the
mechani cal room

20 March 1997
62. RIGHTS I N TECHNI CAL DATA- - NONCOMVERCI AL | TEMS (NOV 1995)
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252.227-7013 (JUN 1995).
(a) Definitions. As used in this clause:

(1) "Computer data base" neans a collection of data recorded in a
form capabl e of being processed by a conmputer. The term does not include
conput er software.

(2) "Computer progranmt means a set of instructions, rules, or
routines recorded in a formthat is capable of causing a conputer to performa
specific operation or series of operations.

(3) "Computer software"” nmeans conputer prograns, source code,
source code listings, object code listings, design details, algorithns,
processes, flow charts, fornmulae and related material that would enable the
software to be reproduced, recreated, or reconpiled. Conputer software does not
i ncl ude conputer data bases or conputer software docunentation

(4) "Conmputer software docunentation"” neans owner's manual s, user's
manual s, installation instructions, operating instructions, and other simlar
items, regardless of storage nmedium that explain the capabilities of the
conput er software or provide instructions for using the software.

(5) "Detailed nmanufacturing or process data" neans technical data
that describe the steps, sequences, and conditions of manufacturing, processing
or assenbly used by the manufacturer to produce an item or conponent or to
perform a process.

(6) "Developed" nmeans that an item conponent, or process exists
and is workable. Thus, the item or conponent nust have been constructed or the
process practiced. Wirkability is generally established when the item
conponent, or process has been anal yzed or tested sufficiently to denonstrate to
reasonabl e people skilled in the applicable art that there is a high probability
that it will operate as intended. Wether, how nuch, and what type of analysis
or testing is required to establish workability depends on the nature of the
item conmponent, or process, and the state of the art. To be considered
"devel oped," the item conponent, or process need not be at the stage where it
could be offered for sale or sold on the commercial market, nor nust the item
conmponent, or process be actually reduced to practice within the meaning of
Title 35 of the United States Code.

(7) "Developed exclusively at private expense" nmeans devel opnent
was acconplished entirely with costs charged to indirect cost pools, costs not
all ocated to a government contract, or any conbi nation thereof.

(i) Private expense deterninations should be nmade at the
| owest practicable |evel.

(ii) Under fixed-priced contracts, when total costs are
greater than the firmfixed-price or ceiling price of the contract, the
addi ti onal devel opment costs necessary to conpl ete devel opnent shall not be
consi dered when det erm ni ng whet her devel opnent was at governnent, private, or
m xed expense.

(8) "Devel oped exclusively with governnent funds" means devel opnent
was not acconplished exclusively or partially at private expense.

(9) "Developed with m xed fundi ng" neans devel opnent was
acconpl i shed partially with costs charged to indirect cost pools and/or costs
not allocated to a government contract, and partially with costs charged
directly to a governnent contract.
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(10) "Form fit, and function data" nmeans technical data that
describes the required overall physical, functional, and performance
characteristics (along with the qualification requirenments, if applicable) of an
item conponent, or process to the extent necessary to permt identification of
physically and functionally interchangeable itens.

(11) "Governnent purpose" means any activity in which the United
States Government is a party, including cooperative agreements with
i nternational or multi-national defense organizations, or sales or transfers by
the United States Governnent to foreign governments or internationa
organi zati ons. CGovernnent purposes include conpetitive procurenment, but do not
include the rights to use, nodify, reproduce, release, perform display, or
di scl ose technical data for conmercial purposes or authorize others to do so

(12) "CGovernnent purpose rights" nmeans the right to--

(i) Use, nodify, reproduce, release, perform display, or
di scl ose technical data within the Governnment w thout restrictions; and

(ii) Release or disclose technical data outside the
CGovernment and aut hori ze persons to whomrel ease or discl osure has been nade to
use, nodify, reproduce, release, perform display, or disclose that data for
United States governnent purposes.

(13) "Limted rights" neans the rights to use, nodify, reproduce,
rel ease, perform display, or disclose technical data, in whole or in part,
within the Government. The Governnent nmay not, w thout the witten perm ssion
of the party asserting linmted rights, release or disclose the technical data
outsi de the Governnent, use the technical data for manufacture, or authorize the
technical data to be used by another part, except that the Governnent may
reproduce, release or disclose such data or authorize the use or reproduction of
the data by persons outside the Governnment if reproduction, rel ease, disclosure,
or use is--

(i) Necessary for energency repair and overhaul; or

(ii) A release or disclosure of technical data (other than
det ai |l ed manufacturing or process data) to, or use of such data by, a foreign
government that is in the interest of the Governnent and is required for
eval uational or informational purposes;

(iii) Subject to a prohibition on the further reproduction
rel ease, disclosure, or use of the technical data; and

(iv) The contractor or subcontractor asserting the
restriction is notified of such reproduction, release, disclosure, or use.

(14) "Technical data" neans recorded information, regardless of the
formor nethod of the recording, of a scientific or technical nature (including
conput er software docunentation). The term does not include conputer software
or data incidental to contract adm nistration, such a financial and/or
managemnent i nformation.

(15) "Unlimted rights" means rights to use, nodify, reproduce,
perform display, release, or disclose technical data in whole or in part, in
any manner, and for any purpose whatsoever, and to have or authorize others to
do so.

(b) Rights in technical data
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The Contractor grants or shall obtain for the Government the foll ow ng
royalty free, world-w de, nonexclusive, irrevocable license rights in technica
data ot her than computer software docunentation (see Rights in Noncomerci al
Conmput er Sof tware and Noncomerci al Conputer Software Docunentation cl ause of
this contract for rights in conputer software docunentations):

(1) Unlimted rights.

The Governnment shall have unlinmted rights in technical data that
are- -

(i) Data pertaining to an item conponent, or process which
has been or will be devel oped exclusively with Government funds;

(ii) Studies, analyses, test data, or simlar data produced
for this contract, when the study, analysis, test, or sinmlar work was specified
as an el enent of performance;

(iii) Created exclusively with Governnent funds in the
performance of a contract that does not require the devel opment, nmanufacture,
construction, or production of itenms, conponents, or processes;

(iv) Form fit, and function data;

(v) Necessary for installation, operation, naintenance, or
trai ni ng purposes (other than detailed manufacturing or process data);

(vi) Corrections or changes to technical data furnished to
the Contractor by the Government;

(vii) Oherwi se publicly available or have been rel eased or
di scl osed by the Contractor or subcontractor without restrictions on further
use, release or disclosure, other than a release or disclosure resulting from
the sale, transfer, or other assignnent of interest in the technical data to
anot her party or the sale or transfer of sone or all of a business entity or its
assets to another party;

(viii) Data in which the Governnment has obtained unlimted
ri ghts under another Governnent contract or as a result of negotiations; or

(ix) Data furnished to the Governnent, under this or any
ot her Government contract or subcontract thereunder, wth--

(A) CGovernment purpose license rights or limted rights
and the restrictive condition(s) has/have expired; or

(B) Government purpose rights and the Contractor's
exclusive right to use such data for commercial purposes has expired.

(2) CGovernment purpose rights.

(i) The CGovernnent shall have government purpose rights for a
five-year period, or such other period as may be negotiated, in technical data--

(A) That pertain to items, conmponents, or processes
devel oped with m xed fundi ng except when the Governnent is entitled to unlimted
rights in such data as provided in paragraphs (b)(ii) and (b)(iv) through
(b)(ix) of this clause; or
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(B) Created with m xed funding in the performance of a
contract that does not require the devel opnment, manufacture, construction, or
production of itenms, conponents, or processes.

(ii) The five-year period, or such other period as nmay have
been negoti ated, shall comence upon execution of the contract, subcontract,
letter contract (or simlar contractual instrunment), contract nodification, or
option exercise that required devel opnment of the itens, conponents, or processes
or creation of the data described in paragraph (b)(2)(i)(B) of this clause.

Upon expiration of the five-year or other negotiated period, the Government
shall have unlimted rights in the technical data.

(iii) The CGovernnment shall not release or disclose technica
data in which it has governnent purpose rights unless--

(A) Prior to release or disclosure, the intended
reci pient is subject to the non-discl osure agreenment at 227.7103-7 of the
Def ense Federal Acquisition Regulation Suppl ement (DFARS); or

(B) The recipient is a Government contractor receiving
access to the data for performance of a Governnent contract that contains the
cl ause at DFARS 252.227-7025, Limtations on the Use or Disclosure of
Gover nnent - Fur ni shed I nformation Market with Restrictive Legends.

(iv) The Contractor has the exclusive right, including the
right to license others, to use technical data in which the Government has
obt ai ned governnment purpose rights under this contract for any comerci al
purpose during the time period specified in the governnent purpose rights |egend
prescribed in paragraph (f)(2) of this clause.

(3) Limted rights.

(i) Except as provided in paragraphs (b)(1)(ii) and
(b)(1)(iv) through (b)(1)(ix) of this clause, the Governnment shall have limted
rights in technical data--

(A) Pertaining to itenms, conponents, or processes
devel oped exclusively at private expense and marked with the limted rights
| egend prescribed in paragraph (f) of this clause; or

(B) Created exclusively at private expense in the
performance of a contract that does not require the devel opment, nmanufacture,
construction, or production of itenms, conponents, or processes.

(ii) The Government shall require a recipient of linmted
rights data for emergency repair or overhaul to destroy the data and all copies
inits possession pronptly follow ng conpletion f the energency repair/overhau
and to notify the Contractor that the data have been destroyed.

(iii) The Contractor, its subcontractors, and suppliers are
not required to provide the Governnment additional rights to use, nodify,
reproduce, release, perform display, or disclose technical furnished to the
CGovernment with limted rights. However, if the Governnment desires to obtain
additional rights in technical data in which it has limted rights, the
Contractor agrees to pronptly enter into negotiations with the Contracting
Oficer to determ ne whether there are acceptable ternms for transferring such
rights. Al technical data in which the Contractor has granted the Governnent
additional rights shall be listed or described in a |license agreenent made part
of the contract. the license shall enunerate the additional rights granted the
Governnent in such data
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(4) Specifically negotiated |icense rights.

The standard license rights granted to the Governnment under
par agraphs (b) (1) through (b)(3) of this clause, including the period during
whi ch the Governnent shall have governnment purpose rights in technical data, may
be nodified by nutual agreenment to provide such rights as the parties consider
appropriate but shall not provide the Government |esser rights than are
enunerated in paragraph (a)(13) of this clause. Any rights so negotiated shal
be identified in a |license agreement made part of this contract.

(5) Prior government rights.

Technical data that will be delivered, furnished, or otherw se
provided to the Governnent under this contract, in which the Governnment has
previously obtained rights shall be delivered, furnished, or provided with the
pre-existing rights, unless--

(i) The parties have agreed ot herw se; or

(ii) Any restrictions on the Governnent's rights to use
nodi fy, reproduce, release, perform display, or disclose the data have expired
or no |longer apply.

(6) Release fromliability.

The Contractor agrees to release the Governnent fromliability for
any rel ease or disclosure of technical data made in accordance w th paragraph
(a)(13) or (b)(2)(iii) of this clause, in accordance with the terns of a |license
negoti at ed under paragraph (b)(4) of this clause, or by others to whomthe
reci pient has rel eased or disclosed the data and to seek relief solely fromthe
party who has inproperly used, nodified, reproduced, released, perforned,

di spl ayed, or disclosed Contractor data marked with restrictive | egends.

(c) Contractor rights in technical data.

Al rights not granted to the Governnent are retained by the
Contractor.

(d) Third party copyrighted data.

The Contractor shall not, without the witten approval of the Contracting
O ficer, incorporate any copyrighted data in the technical data to be delivered
under this contract unless the Contractor is the copyright owner or has obtained
for the Governnent the license rights necessary to perfect a license or |licenses
in the deliverable data of the appropriate scope set forth in paragraph (b) of
this clause, and has affixed a statenment of the |license or |icenses obtained on
behal f of the CGovernnent and other persons to the data transnmittal documnent.

(e) ldentification and delivery of data to be furnished with restrictions
on use, release, or disclosure.

(1) This paragraph does not apply to restrictions based solely on
copyri ght.

(2) Except as provided in paragraph (e)(3) of the clause, technica
data that the Contractor assets should be furnished to the Government wth
restrictions on use, release, or disclosure are identified in an attachment to
this contract (see Attachment). The Contractor shall not deliver any data with
restrictive markings unless the data are listed on the Attachnent.
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(3) In addition to the assertions nmade in the Attachment, other
assertions may be identified after award when based on new i nfornmation or
i nadvertent omi ssions unless the inadvertent om ssions would have materially
affected the source sel ection decision. Such identification and assertion shal
be submitted to the Contracting Oficer as soon as practicable prior to the
schedul ed date for delivery of the data, in the followi ng format, and signed by
an official authorized to contractually obligate the Contractor

Identification and Assertion of Restrictions on the Governnent's Use, Rel ease,
or Disclosure of Technical Data.

The Contractor asserts for itself, or the persons identified below that the
Governnment's rights to use, release, or disclose the follow ng technical data
shoul d be restricted--

Techni cal Data Assert ed Nanme of Person

to be Furnished Basi s for Ri ght s Asserting

Wth Restrictions* Assertion** Cat egory*** Restrictions****
(LI ST) (LI ST) (LI ST) (LI ST)

*If the assertion is applicable to itens, conponents, or processes devel oped at
private expense, identify both the data and each such item conponent, or
process.

**eneral ly, the devel opnent of an item conponent, or process at private
expense, either exclusively or partially, is the only basis for asserting
restrictions on the Governnent's rights to use, rel ease, or disclose technica
data pertaining to such terms, conponents, or processes. |ndicate whether

devel opnent was exclusively or partially at private expense. |f devel opnent was
not at private expense, enter the specific reason for asserting that the
Governnent's right should be restricted.

***Enter asserted rights category (e.g. government purpose license rights froma
prior contract, rights in SBIR data generated under another contract, l[imted or
gover nment purpose rights under this or a prior contract, or specifically

negoti ated |icenses).

****Corporation, individual, or other person, as appropriate.

Dat e

Printed Name and Title

Si gnature

(End of identification and assertion)

(4) Wen requested by the Contracting Oficer, the Contractor shal
provide sufficient information to enable the Contracting Oficer to evaluate the
Contractor's assertions. The Contracting Oficer reserves the right to add the
Contractor's assertions to the Attachnment and validate any |isted assertion, at
a later date, in accordance with the procedures of the Validation of Restrictive
Mar ki ngs on Techni cal Data cl ause of this contract.

(f) Marking requirenents.
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The Contractor, and its subcontractor or suppliers, may only assert
restrictions on the Governnent's rights to use, nodify, reproduce, release,
perform display, or disclose technical data to be delivered under this contract
by marki ng the deliverable data subject to restriction. Except as provided in
par agraph (f)(5) of this clause, only the follow ng | egends are authorized under
this contract: the government purpose rights |egend at paragraph (f)(2) of this
clause: the limted rights | egend at paragraph (f)(3) of this clause: or the
special license rights |egend at paragraph (f)(4) of this clause, and/or a
noti ce of copyright as prescribed under 17 U S.C. 401 or 402.

(1) General marking instructions.

The Contractor, or its subcontractors or suppliers, shal
conspi cuously and legibly mark the appropriate | egend on all technical data that
qualify for such markings. The authorized | egends shall be placed on the
transmttal docunent or storage container and, for printed material, each page
of the printed material containing technical data for which restrictions are
asserted. When only portions of a page of printed material are subject to the
asserted restrictions, such portions shall be identified by circling,
underscoring, with a note, or other appropriate identifier. Technical data
transmtted directly fromone conputer or conputer term nal to another shal
contain a notice of asserted restrictions. Reproductions of technical data or
any portions thereof subject to asserted restrictions shall also reproduce the
asserted restrictions.

(2) Government purpose rights markings.

Data delivered or otherwi se furnished to the Governnent with
gover nment purpose rights shall be marked as foll ows:

GOVERNMENT PURPOSE RI GHTS

Contract No.

Contractor Nanme

Contractor Address

Expiration Date

The Governnent's rights to use, nodify, reproduce, rel ease, perform
di splay, or disclose these technical data are restricted by paragraph (b)(2) of
the Rights in Technical Data--Nonconmercial |Itens clause contained in the above
identified contract. No restrictions apply after the expiration date shown
above. Any reproduction of technical data or portions thereof marked with this
| egend nust al so reproduce the markings.

(End of | egend)
(3) Limted rights markings.

Dat a delivered or otherwi se furnished to the Governnment with linited
rights shall be marked with the follow ng | egend:

LI M TED RI GATS
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Contract No.

Contractor Nane

Contractor Address

The Governnent's rights to use, nodify, reproduce, rel ease, perform
di splay, or disclose these technical data are restricted by paragraph (b)(3) of
the Rights in Technical Data--Nonconmercial Itenms clause contained in the above
identified contract. Any reproduction of technical data or portions thereof
marked with this | egend nust al so reproduce the markings. Any person, other
than the Government, who has been provided access to such data nust pronptly
notify the above name Contractor

(End of | egend)
(4) Special license rights markings.

(1) Data in which the Governnment's rights stemfroma
specifically negotiated |license shall be marked with the foll ow ng | egend:

SPECI AL LI CENSE RI GHTS

The Governnent's rights to use, nodify, reproduce
rel ease, perform display, or disclose these data are

restricted by Contract No. )Insert contract
nunber) , License No. (I'nsert license
identifier) . Any reproduction of technica

data or portions thereof marked with this | egend nust
al so reproduce the markings.

(End of I egend)

(ii) For purposes of this clause, special |licenses do not
i ncl ude governnent purpose license rights acquired under a prior contract (see
par agraph (b)(5) of this clause)_.
(5) Pre-existing data markings.

If the ternms of a prior contract or license permtted the Contractor
to restrict the Governnent's rights to use, nodify, reproduce, rel ease perform
di splay, or disclose technical data deliverable under this contract, and those
restrictions are still applicable, the Contractor may mark such data with the
appropriate restrictive legend for which the data qualified under the prior
contract or license. The marking procedures in paragraph (f)(1) of this clause
shal | be foll owed.

(g) Contractor procedures and records.

Thr oughout performance of this contract, the Contractor and its
subcontractors or suppliers that will deliver technical data with other than
unlimted rights, shall--

(1) Have, mamintain, and follow witten procedures sufficient to
assure that restrictive markings are used only when authorized by the terns of
this clause, and

(2) Miintain records sufficient to justify the validity of any
restrictive markings on technical data delivered under this contract.
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(h) Renoval of unjustified and nonconform ng mar ki ngs.
(1) Unjustified technical data markings.

The rights and obligations of the parties regarding the validation
of restrictive markings or technical data furnished or to be furni shed under
this contract are contained in the Validation of Restrictive Markings on
Techni cal Data clause of this contract. Notw thstanding any provision of this
contract concerning inspection and acceptance, the Government may ignore or, at
the Contractor's expense, correct or strike a marking if, in accordance with the
procedures in the Validation of Restrictive Markings on Techni cal Data cl ause of
this contract, a restrictive marking is determined to be unjustified.

(2) Nonconform ng technical data markings.

A nonconform ng marking is a marking placed on technical data
delivered or otherw se furnished to the Governnent under this contract that is
not in the format authorized by this contract. Correction of nonconform ng
markings is not subject to the Validation of Restrictive Markings on Technica
Data clause of this contract. |If the Contracting Oficer notifies the
Contractor of a nonconform ng marking and the Contractor fails to renove or
correct such marking within sixty (60) days, the Government may ignore or, at
the Contractor's expense, renove or correct any nonconform ng marKking.

(I) Relation to patents.

Not hi ng contained in this clause shall inply a license to the Governnment
under any patent or be construed as affecting the scope of any |icense or other
with otherwi se granted to the CGovernnent under any patent.

(j) Limtation on charges for rights in technical data.

(1) The Contractor shall not charge to this contract any cost,
including, but not limted to, license fees, royalties, or simlar charges, for
rights in technical data to be delivered under this contract when--

(1) The CGovernnent has acquired, by any neans, the sane or
greater rights in the data; or

(ii) The data are available to the public wthout
restrictions.

(2) The limtation in paragraph (j)(1) of this clause--

(1) Includes costs charged by a subcontractor or supplier, at
any tier, or costs incurred by the Contractor to acquire rights in subcontractor
or supplier technical data, if the subcontractor or supplier has been paid for
such rights under any other CGovernment contract or under a |icense conveying the
rights to the Governnent; and

(ii) Does not include the reasonable costs of reproducing,
handl i ng, or mailing the docunments or other nedia in which the technical data
will be delivered

(k) Applicability to subcontractors or suppliers.

(1) The Contractor shall ensure that the rights afforded its
subcontractors and suppliers under 10 U S.C. 2320, 10 U.S. C. 2321, and the
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identification, assertion, and delivery processes of paragraph (e) of this
cl ause are recogni zed and protected.

(2) \Whenever any technical data for noncommercial itens is to be
obt ai ned froma subcontractor or supplier for delivery to the Governnment under
this contract, the Contractor shall use this sanme clause in the subcontract or
ot her contractual instrument, and require its subcontractors or suppliers to do
so, without alteration, except to identify the parties. No other clause shal
be used to enlarge or dimnish the Governnent's, the Contractor's, or a higher-
tier subcontractor's or supplier's rights in a subcontractor's or supplier's
techni cal data

(3) Technical data required to be delivered by a subcontractor or
supplier shall normally be delivered to the next higher-tier contractor
subcontractor, or supplier. However, when there is a requirenent in the prine
contract for data which may be submitted with other than unlimted rights by a
subcontractor or supplier, then said subcontractor or supplier may fulfill its
requi renent by submitting such data directly to the Governnment, rather than
t hrough a higher-tier contractor, subcontractor, or supplier

(4) The Contractor and higher-tier subcontractors or suppliers
shall not use their power to award contracts as econom c | everage to obtain
rights in technical data fromtheir subcontractors or suppliers.

(5) 1In no event shall the Contractor use its obligation to
recogni ze and protect subcontractor or supplier rights in technical data as an
excuse for failing to satisfy its contractual obligation to the Government.

2 January 1996
63. LIMTATIONS ON THE USE OR DI SCLOSURE OF GOVERNVMENT- FURNI SHED
| NFORVATI ON MARKED W TH RESTRI CTI VE LEGEND DFARS 252. 227-7025 (JUN 1995)

(a)(1) For contracts requiring the delivery of technical data, the terns,
"limted rights" and "Governnent purpose rights"” are defined in the Rights in
Techni cal Data--Nonconmercial Itens clause of this contract.

(2) For contracts that do not require the delivery of technical data
the ternms "governnment purpose rights"” and "restricted rights" are defined in the
Ri ghts in Nonconmerci al Conputer Software and Noncomerci al Conputer Software
Docunentati on clause of this contract.

(3) For Small Business Innovative Research program contracts, the
terns "limted rights" and "restricted rights" are defined in the Rights in
Nonconmrer ci al Techni cal Data and Conputer Software--Small Business |Innovative
Research (SBIR) Program cl ause of this contract.

(b) Technical data or conputer software provided to the Contractor as
Government furnished information (GFlI) under this contract may be subject to
restrictions on use, nodification, reproduction, rel ease, performance, display,
or further disclosure.

(1) GFl marked with imted or restricted rights | egends.

The Contractor shall use, nodify, reproduce, perform or display
techni cal data received fromthe Government with limted rights | egends or
conputer software received with restricted rights legends only in the
performance of this contract. The Contractor shall not, w thout the express
witten perm ssion of the party whose nanme appears in the | egend, rel ease or
di scl ose such data or software to any person
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(2) GFI marked with government purpose rights | egends.

The Contractor shall use technical data or conputer software
recei ved fromthe Government with government purpose rights | egends for
gover nment purposes only. The Contractor shall not, w thout the express witten
perm ssion of the party whose nanme appears in the restrictive | egend, use,
nodi fy, reproduce, release, perform or display such data or software for any
commer ci al purpose or disclose such data or software to a person other than its
subcontractors, suppliers, or prospective subcontractors or suppliers, who
require the data or software to submt offers for, or perform contracts under
this contract. Prior to disclosing the data or software, the Contractor shal
require the persons to whomdisclosure will be nmade to conplete and sign the
non- di scl osure agreenent at 227.7103-7 of the Defense Federal Acquisition
Regul ati on Suppl emrent ( DFARS)

(3) GFl marked with specially negotiated |icense rights | egends.

The Contractor shall use, nodify, reproduce, release, perform or

di splay technical data or conputer software received fromthe Government wth
specially negotiated |license | egends only as pernmitted in the license. Such
data or software may not be rel ease or disclosed to other persons unless
permtted by the license and, prior to release or disclosure, the intended
reci pi ent has conpl eted the non-di scl osure agreenent at DFARS 227.7103-7. The
Contractor shall nodify paragraph (1)(c) of the non-disclosure agreement to
reflect the recipient's obligations regarding use, nodification, reproduction
rel ease, perfornmance, display, and disclosure of the data of software.

(c) Indemification and creation of third party beneficiary rights.

The Contractor agrees--

(1) To indemify and hold harm ess the Governnent, its agents, and
enpl oyees fromevery claimor liability, including attorneys fees, court costs,
and expenses, arising out of, or in any way related to, the m suse or
unaut hori zed nodification, reproduction, release, performance, display, or
di scl osure of technical data or computer software received fromthe Government
with restrictive | egends by the Contractor or any person to whomthe Contractor
has rel eased or disclosed such data or software; and

(2) That the party whose nane appears on the restrictive legend, in
addition to any other rights it may have, is a third party beneficiary who has
the right of direct action against the Contractor, or any person to whomthe
Contractor has rel eased or disclosed such data or software, for the unauthorized
duplication, release, or disclosure of technical data or conputer software
subject to restrictive | egends.

20 March 1997
64. thru 67. NOTI USED

1 NOV 1991

68. FIRVWR APPLICABILITY (Oct 89 FIRVMR) This solicitation/contract
requires the use or delivery of Federal information processing resources but the
agency has determned that FIRVR part 201-39 does not apply based on the
exception set forth in 201-39.101-3(b)(5)(ii).

2 January 1996

69. BASI S FOR SETTLEMENT OF PROPCSALS. EFARS 52.249-5000.
Actual costs will be used to determ ne equi pnment costs for a settlement proposa
submtted on the total cost basis under FAR 49.206-2(b). 1In evaluating a
term nations settlenent proposal using the total cost basis, the follow ng
principles will be applied to determ ne all owabl e equi pment costs:
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(1) Actual costs for each piece of equipnent, or groups of simlar serial
or series equi pnent, need not be available in the contractor's accounting
records to determ ne total actual equipnent costs.

(2) If equipnment costs have been allocated to a contract using
predeterm ned rates, those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for allowable expenses will be used to
det erm ne equi pnent operating expenses.

(4) Omnership costs (depreciation) will be determ ned using the
contractor's depreciation schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as
an indirect expense and unless the contractor charges these costs directly to
contracts, they will be recovered through the indirect expense rate.

70.  NOT USED

8 Cctober 1996

71. PARTNERING In order to nost effectively and efficiently acconplish
the work provided for in this contract, the Governnent is encouraging the
formati on of a cohesive, mutually beneficial partnership with the Contractor and
its subcontractors. This partnership would strive to draw on the strengths,
skills, and know edge of each organization in an effort to achieve a quality
project, done right the first time, within budget, safely, and on schedul e.
Partnering still requires full conpliance with the contract, but the focus of
partnering is to build cooperative relationships, avoid or mnimze disputes and
actively pursue the attai nment of common goals by the contracting parties.
Success will be dependent upon teamwork characterized by open and effective
conmuni cati on whil e al ways adhering to the highest of professional standards.
The partnership would be bilateral in makeup and participation will be totally
voluntary. Any cost associated with effectuating this partnership will be
agreed to by both parties and will be shared equally with no change in contract
pri ce.

72. thru 82. NOT USED

22 June 1998
83. YEAR 2000 CQOVPLI ANCE

a. |In accordance with FAR 39.106, the Contractor shall ensure that with
respect to any design, construction, goods, or services under this contract as
wel | as any subsequent task/delivery orders issued under this contract (if
applicable), all information technol ogy contained therein shall be Year 2000
conpliant. Specifically:

b. The Contractor shall:

(1) Perform nmaintain, and provide an inventory of all major
conponents to include structures, equipnment, itens, parts, and furnishings under
this contract and each task/delivery order which may be affected by the Y2K
conpl i ance requirenents.

(2) Indicate whether each conmponent is currently Year 2000
conpliant or requires an upgrade for conpliance prior to government acceptance.

Section 00800 -39



GENERAL DECI SI ON KY980007 07/ 06/ 98 KY7
CGener al Deci si on Nunber KY980007

Super seded CGeneral Decision No. KY970007
State: Kentucky

Construction Type:
BUI LDI NG

County(ies):
HARDI N JEFFERSON MEADE

BUI LDI NG CONSTRUCTI ON PRQJECTS (Does not include single
famly hones and apartnents up to and including 4 stories)

Modi fi cati on Nunber Publ i cati on Date
02/ 13/ 1998
04/ 03/ 1998
05/ 22/ 1998
06/ 05/ 1998
06/ 19/ 1998
07/ 06/ 1998

abrhwNEFO

COUNTY(i es):
HARDI N JEFFERSON MEADE

ASBEOO51A 10/ 01/ 1997
Rat es Fri nges
ASBESTOS WORKERS/ | NSULATORS (| ncl udes
application of all insulating
materials, protective coverings,
coatings and finishings to all
types of nechani cal systens) 19.93 5.77

HAZARDOUS MATERI AL HANDLERS (| ncl udes
preparation, wetting, stripping,
renoval , scrapping, vacuum ng,
baggi ng & di sposing of all insulation
materi al s, whether they contain
asbestos or not, from nechani cal
syst ens) 10. 50 3.30

BO LO040A 10/01/1997

Rat es Fri nges
BO LERVAKERS 21.75 10. 76
BRKYOOO01A 06/ 01/1998
Rat es Fri nges
BRI CKLAYERS; CAULKERS; CLEANERS;
PO NTERS & STONE MASONS 18. 28 4.28
LAYOUT MAN, & SAW MAN 18.53 4.28
REFRACTORY 18.78 4.28
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BRKY0001C 01/01/1998

Rat es Fri nges
MARBLE SETTERS; TERRAZZO WORKERS;
& TILE SETTERS 17.75 3.00
MARBLE, TERRAZZO & TILE FI NI SHERS 12. 15 2. 40
CARPO064B 06/ 01/1998

Rat es Fri nges
CARPENTERS 17. 45 4.67
Pl LEDRI VERMEN 17.70 4. 67
CARP1031G 06/01/1998

Rat es Fri nges
M LLWRI GHTS 20. 20 7.95
ELECO369A 06/ 01/ 1998

Rat es Fri nges
ELECTRI Cl ANS 22. 25 6.34
ELEC0369C 06/ 01/ 1995

Rat es Fri nges
LI NE CONSTRUCTI ON:
Li nemren; Equi prent Qperators; &

Li ne Truck QOperators 20.94 5.28
Backhoes 16. 76 4.70
Trenchers 15.72 4. 66
Truck Drivers 14. 67 4.41
G oundnen 13. 00 4.19
ELEVO020A 10/ 01/ 1997

Rat es Fri nges
JEFFERSON COUNTY:
ELEVATOR MECHANI CS 22. 205 6. 405+a+b

FOOTNOTES:

a. Seven Paid Holidays: New Year's Day; Menorial Day;

I ndependence Day; Labor Day; Thanksgi ving Day; Day after
Thanksgi vi ng; & Christmas Day

b. Enpl oyer contributes 8% of regular hourly rate to vacation
pay credit for enployee who has worked in business nore
than 5 years; 6% for less than 5 years.

ENG 1810A 06/01/1998

Rat es Fri nges
POVNER EQUI PMENT OPERATORS
GROUP 1 18. 90 5.90
GROUP 2 16. 16 5.90

KY 980007 - 2



GROUP 3 15. 39 5.90
POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

GROUP 1 - Auto Patrol; Batcher Plant; Bitum nous Paver;
Cabl eway; Central Conpressor Plant; Canshell; Concrete M xer
1 cu. ft. or over); Concrete Punp; Crane; Crusher Plant;
Derrick; Derrick Boat; Ditching & Trenching Machi ne; Dragline;
Dredge Operator; Dredge Engi neer; Elevating Gader & Loader;
Hoe Type Machi ne; Hoist (1 Drum when used for stack or
chi mey construction or repair); Hoisting Engine (2 or nore
Drumns); Loconotive; Mtor Scrapper; Carry-Al Scoop; Bull-
dozer; Mechanic; Orangepeel Bucket; Piledriver; Power Bl ade;
Motor Grader; Roller (Bitum nous); Scarifier; Shovel; Tractor
Shovel ; Truck Crane; Wnch Truck; Push Dozer; Highlift; Boom

Cat; Core Drill; Hopto; Tow or Push Boat; A-Frame Wnch Truck;
Concrete Paver; Gadeall; Hoist; Hyster; Punpcrete; Ross
Carrier; Boom Tail Boom Rotary Drill; Hydro Hanmmer; Muicki ng

Machi ne; Rock Spreader (Attached to Equi pnent); Scoopnobil e;
Kecal Loader; Tower Crane (French, German & Ot her Types);
Hydrocrane; Backfiller; Qurry; Subgrader; Tunnel M ning
Machi ne, including Mles; Shield or simlar types of Tunnel
M ni ng Equi prent; & Forklift (Regardless of Lift Height)

GROUP 2 - Air Conpressor (Over 900 CFM; Bitum nous M xer;
Joint Sealing Machine; Concrete M xer (Under 21 cu. ft.);
Form Grader; Roller (Rock); Tractor (50 H P. & Over); Bull
Fl oat; Finish Machine; Qutboard Mdtor Boat; Flexplane; Fire-
person; Boom Type Tanpi ng Machi ne; Greaser on G ease Facilities
Servici ng Heavy Equi prent; Switchman or Brakeman; Whirley
Oler; Self-Propelled Conpactor; Tractair & Road W dening
Trencher & Farm Tractor with attachnments (Except Backhoe,

H ghlift & End Loader); Elevator; Hoisting Engineer (1 Drum or
Buck Hoi st, Firebrick Masonry Excl uded); Well Point; G out
Punp; Throttle Val ve Person; Tugger; & Electric Vibrator
Conpact or

GROUP 3 - Bitum nous Distributor; Cenment Gun; Conveyor; Mid
Jack; Paving Joint Machine; Roller (Earth); Tanping Machi ne;
Tractor (Under 50 H.P.); Vibrator; QGler; Concrete Saw,

Burlap & Curing Machine; Truck Crane QO ler; Hydro Seeder;
Power Form Handl i ng Equi prent; Deckhand Steersman; & Hydraulic
Post Driver

CRANE W TH BOOM 150 FEET & OVER, | NCLUDI NG JI B SHALL RECEI VE
$.50 ABOVE GROUP 1

* | RONOO70A 06/01/1998

Rat es Fri nges
| RONWORKERS:
Structural; O nanental; Reinforcing;
& Precast Concrete Erectors 20. 26 9.32

* LABQOO576A 07/01/1998
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Rat es Fri nges

LABORERS:
GROUP 1 12. 62 3.78
GROUP 2 12. 82 3.78
GROUP 3 12.92 3.78
GROUP 4 13.62 3.78
GROUP 5 14.12 3.78

GROUP 1 - General; Carpenter Tender; Cenent Finisher Tender;
Pl aci ng of Concrete; Wecking of Buildings; Hand Di gging &
Hand Backfilling of Ditches; Cearing of R ghts-of-Way &

Buil ding Sites; Curing of Concrete; Application Hardener;
Handl i ng of Chem cally Treated Lunber; Installing of Wod
Sheeting & Shoring; Signal Laborer; Concrete Bucket &
Masonry Work; C eaning & Mwving of General Purpose Miterials;
Ceneral O eanup of Scrap & Debris; & Mobile Sweeper

GROUP 2 - Mason Tender; Side Rail Setter (Metal); Stackman;

Fork Lift Operator (Masonry & Plastering Contractors only);
Power Driven Georgia Buggy; Chain Saw, Vibrator Qperator;
Mesh Handl er; Power Tools (Air, Diesel, Electric, Gasoline);
Wagon Drill; Pipe Layer; Wall Man; Treatnent of Exposed
Concrete (Chip, Bush Hamrer & Rub); Concrete Saw, Gasoline
Tanper Machi ne; Wal k Behi nd Trenchi ng Machi ne; Burner Man;
Joi nt Maker; & Asphalt Raker

GROUP 3 - Air Track Driller; Introflax Burning Rod; Gunnite
Nozzl e Man Qperator; Sewer, Tunnel Laborer (Free Air); &
Sand Hog or Mucker (Free Air)

GROUP 4 - Holeman Drilled Piers; Augered Cai ssons; Sand M ner
(Tunnel Free Air); Caisson Wrker; & Powderman

GROUP 5 - Tunnel Person & Tunnel M ner (Pressure & Free Air);
Envi ronnental Worker; Toxi ¢ & Hazardous Waste; & Asbestos
Renoval

PAI NO118A 05/01/1998

Rat es Fri nges
PAI NTERS
Brush; Drywal | Finisher-Vinyl
Hanger 15. 57 4. 00
Abr asi ve Bl aster; Fireproofing;
Lead Abaetnent; Spray; &
Wat er bl asti ng 4000 PSI and Above 16. 07 4.00
PAI N1165E 04/01/1998
Rat es Fri nges
GLAZI ERS 19.61 4. 39
PLAS0692A 06/ 01/ 1996
Rat es Fri nges
CEMENT NMASONS 14. 25 4.90
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PLUMD107A 08/01/1997

Rat es Fri nges
PLUMBERS; GAS FI TTERS
Pl unmbi ng contracts | ess than
$150, 000. 00 16. 59 5.02
Al Oher Plunbing contracts 21.51 5.02
PLUMD522A 08/ 01/ 1997
Rat es Fri nges
Pl PEFI TTERS & STEAMFI TTERS 22.80 6. 20
* ROOF0147A 07/01/1998
Rat es Fri nges
ROOFERS 15. 65 4.60
SFKYO669A 04/01/1998
Rat es Fri nges
SPRI NKLER FI TTERS 20.94 6. 35
SHEE0110C 01/01/1998
Rat es Fri nges

HARDI N & JEFFERSON COUNTI ES:

SHEET METAL WORKERS:

Li ght Commercial Wirk (Single buildings not inside or
adjoining an industrial conplex & that type work falling
into the follow ng categories: bowing alleys, chapels,
churches, funeral hones, service stations, night clubs,
pool rooms, nursing homes, restaurants, skating rinks,
storage facilities (80,000 square feet or less), conmunity/
al | purpose buildings, recreational buildings (gyns, spas),
branch banks, barber and beauty shops, stores (80,000 square
feet or less), garages (body, tire, muffler & service shops),
dance halls, nurseries, kindergarten & preschool centers,
open faced shopping centers (ten stores or less), office
facilities (less than 80,000 square feet and | ess than six
floors above grade) & pre-engineered buil di ngs (80, 000
square feet or |ess) 10. 29 5.47

Al Qher Wrk 21.15 7.82

SHEE0110D 01/01/1998
Rat es Fri nges
MEADE COUNTY:

SHEET METAL WORKERS:

Li ght Commercial Wirk (Single buildings not inside or
adjoining an industrial conplex & that type work falling
into the follow ng categories: bowing alleys, chapels,
churches, funeral hones, service stations, night clubs,
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pool rooms, nursing homes, restaurants, skating rinks,
storage facilities (80,000 square feet or less), conmunity/
al |l purpose buildings, recreational buildings (gyns, spas),
branch banks, barber and beauty shops, stores (80,000 square
feet or less), garages (body, tire, muffler & service shops),
dance halls, nurseries, kindergarten & preschool centers,
open faced shopping centers (ten stores or less), office
facilities (less than 80,000 square feet and | ess than six
fl oors above grade) & pre-engi neered buil di ngs (80, 000
square feet or |ess) 10. 29 5.47

Al Qher Wrk 22.90 7.82

* TEAMDO89A 06/01/1998

Rat es Fri nges
TRUCK DRI VERS:
GROUP 1 16. 07 a&b
GROUP 2 16. 18 a&b
GROUP 3 16. 25 a&b
GROUP 4 16. 35 a&b

WORK ON HAZARDOUS OR TOXI C WASTE SI TES - $4.00 PREM UM

FOOTNOTES:

a. Enployer contribution of $259.70 per enpl oyee per week
whose nane appears on the payroll and has been enployed a
m ni mum of 20 work days within any 90 consecutive day
peri od.

b. Paid vacation of 40 hours to any enpl oyee who has been
regul arly enployed on a project for 1 year and who has
wor ked a m ni num of 1,200 hours during the year, and 2
weeks' paid vacation to any enpl oyee who has conpleted 3
years' enploynent on a project and who has worked 1,200
hours since their 2nd anni versary date.

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1 - 3 Tons & Under; Geaser; Tire Changer; & Mechanic
Tender

GROUP 2 - Over 3 Tons; Senmi-Trailer or Pole Trailer; Dunp
Tandem Axl es; Farm Tractor (Wen used to pull building materi al
& equi pnent)

GROUP 3 - Concrete Mxer (Hauling on jobsites); & Truck
Mechani c

GROUP 4 - Euclids & Other Heavy Movi ng Equi prent; Lowboy;
Wnch, A-Frame & Monorail Truck (To transport building
mat eri al s)

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental.
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Unlisted classifications needed for work not included within
the scope of the classifications |listed nmay be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(Vv)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation

a survey underlying a wage determnation

a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

* % o

On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional Ofice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
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3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Admi nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Admi nistrative Review Board are final.
END OF GENERAL DEC! SI ON
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GENERAL DECI SI ON KY980027 07/ 06/ 98 KY27

Gener al
Super seded Cener al

State: Kentucky

Deci si on Nunber

Construction Type:

HEAVY
H GHWAY

County(ies):
ANDERSON
BATH
BOURBON
BOYD

BOYLE
BRACKEN
BRECKI NRI DGE
BULLI TT
CARROLL
CARTER
CLARK

ELLI OTT
FAYETTE
FLEM NG
FRANKLI N

GALLATI N
GRANT
GRAYSON
GREENUP
HARDI N
HARRI SON
HENRY
JEFFERSON
JESSAM NE
LARUE
LEW S

MADI SON
MARI ON
MASON
MEADE

KY980027

Deci si on No. KY970027

MERCER

MONTGOVERY

NELSON

NI CHOLAS
CLDHAM
O/EN
ROBERTSON
ROMAN
SCOIT
SHELBY
SPENCER
TRI MBLE

WASHI NGTON

WOODFORD

Heavy and H ghway Construction Projects

Modi fi cati on Nunber

~NOoO O WNEFO

COUNTY(i es):
ANDERSON
BATH
BOURBON
BOYD

BOYLE
BRACKEN
BRECKI NRI DGE
BULLI TT
CARROLL
CARTER
CLARK

ELLI OTT
FAYETTE
FLEM NG
FRANKLI N

Publ i cati on Date

02/ 13/ 1998
02/ 20/ 1998
03/13/1998
04/ 03/ 1998
05/ 22/ 1998
06/ 05/ 1998
06/ 19/ 1998

07/ 06/ 1998

GALLATI N
GRANT
GRAYSON
GREENUP
HARDI N
HARRI SON
HENRY
JEFFERSON
JESSAM NE
LARUE
LEW S

MADI SON
MARI ON
MASON
MEADE

MERCER
MONTGOMVERY
NELSON

NI CHOLAS
CLDHAM
O/EN
ROBERTSON
ROMAN
SCOrIT
SHELBY
SPENCER
TRI MBLE
WASHI NGTON
WOODFORD
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BRI NO0O04D 04/01/1998

Rat es Fri nges
BRECKI NRI DGE COUNTY:
BRI CKLAYERS 21.61 5.15
BRKY0001G 06/ 01/ 1998
Rat es Fri nges

BULLITT, CARROLL, GRAYSON, HARDI N, HENRY, JEFFERSON, LARUE,
MARI ON, MEADE, NELSQN, OLDHAM SHELBY, SPENCER & TRI MBLE
COUNTI ES:

BRI CKLAYERS 18. 28 4.28

BRKYO002F 06/ 01/ 1997
Rat es Fri nges
BRACKEN, GALLATI N, GRANT, MASON & ROBERTSON CCOUNTI ES:

BRI CKLAYERS 20.01 4.79

BRKY0007D 06/ 01/ 1997
Rat es Fri nges
BOYD, CARTER, ELLIOIT, FLEM NG GREENUP, LEW S & ROAN COUNTI ES:

BRI CKLAYERS 21.18 6. 20

BRKY0017D 06/ 01/ 1996
Rat es Fri nges
ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLI N,
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOMVERY, NI CHOLAS,

ONEN, SCOTT, WASHI NGTON & WOODFORD COUNTI ES:

BRI CKLAYERS 15. 50 2.55
LAYOQUT MEN 15.75 2.55

* CARPO064A 07/01/1998

Rat es Fri nges
CARPENTERS 18. 45 4.43
Pl LEDRI VERMEN 18. 70 4.43
Dl VERS 28. 05 4.43
CARP1031P 06/01/1998

Rat es Fri nges

ANDERSQON, BATH, BCQOURBON, BOYLE, CLARK, FAYETTE, FRANKLI N,
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOVERY, NI CHOLAS,
ONEN, SCOIT & WOCDFORD CQOUNTI ES:

M LLWRI GHTS 18. 04 6. 69
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CARP1031Q 06/01/1998
Rat es Fri nges
BOYD, CARTER, ELLIOIT, FLEM NG GREENUP, LEW S, MASON, ROBERTSON
& ROWAN CQUNTI ES:

M LLWRI GHTS 19. 40 11. 24

CARP1031R 06/01/1998
Rat es Fri nges
BRECKI NRI DGE, BULLI TT, CARROLL, GALLATIN, GRAYSON, HARDI N, HENRY,
JEFFERSON, LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY,
SPENCER, TRI MBLE & WASHI NGTON COUNTI ES:

M LLWRI GHTS 20. 20 7.95

CARP1066D 09/01/1997

Rat es Fri nges
BRACKEN & GRANT COUNTI ES:
M LLWRI GHTS 21.35 6. 395
ELEC0183C 06/ 01/ 1997
Rat es Fri nges

ANDERSQON, BATH, BCQOURBON, BOYLE, CLARK, FAYETTE, FRANKLI N,
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOVERY, NI CHOLAS,
ONEN, ROBERTSQN, SCOTT & WOODFORD COUNTI ES:

ELECTRI Cl ANS 19.70 6. 24

ELEC0212Q 06/01/1997

Rat es Fri nges
BRACKEN, GALLATI N & GRANT COUNTI ES:
ELECTRI Cl ANS 20. 30 6. 61
ELEC0317L 06/ 01/ 1997
Rat es Fri nges
BOYD, CARTER, ELLIOIT & ROAMN COUNTI ES:
ELECTRI Cl ANS:
El ectrici ans 18. 80 10. 77
Cabl e Splicers 19. 74 10. 80

ELEC0369J 06/ 01/ 1998
Rat es Fri nges
BRECKI NRI DGE, BULLI TT, CARROLL, GRAYSON, HARDI N, HENRY,
JEFFERSON, LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY,
SPENCER, TRI MBLE & WASHI NGTON COUNTI ES:
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ELECTRI Cl ANS 22.25 6. 34

ELECO575B 06/ 01/ 1998
Rat es Fri nges
FLEM NG GREENUP, LEW S & MASON COUNTI ES:

ELECTRI Cl ANS 23. 80 6.63

ENG 0181Y 01/01/1998

Rat es Fri nges
PONER EQUI PMENT OPERATORS:
GROUP 1 19.55 5.90
GROUP 2 17.13 5.90
GROUP 3 17.51 5.90
GROUP 4 16. 87 5.90

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

GROUP 1 - A-Franme Wnch Truck; Auto Patrol; Backfiller; Batcher
Pl ant; Bitum nous Paver; Boom Cat; Bulldozer; Mechani c;

Cabl eway; Carry-All Scoop; Central Conpressor Plant Qperator;
C anshel |l ; Concrete Mxer (21 cu. ft. or over); Concrete
Paver; Truck-Munted Concrete Punp; Core Drill; Crane;

Crusher Plant; Derrick; Derrick Boat; Ditching & Trenching
Machi ne; Dragline; Elevating G ader & Loader; G adeall;

Qurry; High Lift; Hoe-Type Machine; Hoist (2 or nore druns);
Hoi sting Engine (2 or nore druns); Hydrocrane; Hyster;

KeCal Loader; LeTourneau; Loconotive; Mechanic Wl der; Muicking
Machi ne; Motor Scraper; O angepeel Bucket; Piledriver; Power
Bl ade; Punpcrete; Push Dozer; Rock Spreader, attached to

equi prent; Rotary Drill; Roller (Bitumnous); Scarifier;
Scoopnobi | e; Shovel ; Si de Boom Subgrader; Tail boom Tow or

Push Boat; Tower Crane (French, German & other types);
Tractor Shovel; & Truck Crane

GROUP 2 - Air Conpressor (over 900 cu. ft. per min.); Bitum nous
M xer; Boom Type Tanpi ng Machi ne; Bull Float; Concrete M xer
(Under 21 cu. ft.); Dredge Engineer; Electric Vibrator
Conmpactor; Self-propelled Conpactor; Elevator (One Drum or
Buck Hoist); Elevator (Wen used to hoist building
mat eri al s); Finish Machine; Fireperson; Hoist (1 drunj;

Fl expl ane; Forklift; Form Grader; Joint Sealing Mchi ne;
Qut board Mdtor Boat; Power Sweeper (Riding Type); Roller
(Rock); Ross Carrier; Skid Mounted or Trailer Munted
Concrete Punp; Switchman or Brakeman; Throttle Val ve Man;
Tractair & Road Wdening Trencher; Tractor (50 H P. or
Over); Truck Crane QO ler; Tugger; Wl ding Machine; Well
Points; & Wirley Gler

GROUP 3 - Greaser on (Gease Facilities Servicing Heavy
Equi pnent

GROUP 4 - Bitumi nous Distributor; Burlap & Curing Mchi ne;
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Cenment @un; Concrete Saw, Conveyor; Deckhand O ler; G out
Punp; Hydraulic Post Driver; Hydro Seeder; Mid Jack; O ler;
Pavi ng Joi nt Machi ne; Power Form Handling Equi pnent; Punp;
Roll er (Earth); Steerman; Tanping Machine; Tractor (Under 50
HP.); & Vibrator

CRANES W TH BOOVS 150 FEET & OVER (1 NCLUDI NG JI B) SHALL RECEI VE
$. 50 ABOVE BASE RATE.

EMPLOYEES ASSI GNED TO WORK BELOW GROUND LEVEL ARE TO BE PAI D 10%
ABOVE BASI C WAGE RATE. THI'S DOES NOT APPLY TO OPEN CUT WORK.

| RONOO441 06/ 01/ 1998
Rat es Fri nges
BOURBON (Northern third, including Townshi ps of Jackson,
M1l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of CGhent);

FLEM NG (Western part, excludi ng Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport, G ange
Cty, Hllsboro, HIlltop, Munt Carnel, Mises MIIls, Nepton,
Pecksridge, Plunmers Landing, Plumrers M1, Poplar Plains,
Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Maysville, M nerva, Moranburg,
Mur physvill e, Ripley, Sardis, Shannon, South Ripley &
Washi ngt on) ;

NI CHOLAS ( Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, MWers &
Cakl and MI1s);

ONEN (Townshi ps of Beechwood, Bromnl ey, Fairbanks, Hol brook,
Jonesville, Long Ridge, Lusby's MII, New, New Col unbus,
New Li berty, Ownenton, Poplar G ove, Rockdale, Sanders, Teresita
& Wheatl ey);

SCOIT (Northern two-thirds, including Townshi ps of Biddle, Davis,
Del aplain, Elnville, Longlick, Middy Ford, Oxford, Rogers Gap,
Sadi eville, Skinnersburg & Stonewall) &

BRACKEN, GALLATI N, GRANT, HARRI SON & ROBERTSON CCOUNTI ES:

| RONWORKERS:
Structural 20. 20 8.94
Fence Erector 18. 18 8. 94

* | RONOO70J 06/01/1998
Rat es Fri nges
BOURBON ( Sout hern two-thirds, including Townshi ps of Austerlity,
Centerville, dintonville, Elizabeth, Hutchison, Littlerock,
North M ddl etown & Paris);
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CARROLL (Western two-thirds, including Townships of Carrollton,
East erday, English, Locust, Louis, Prestonville & Wrthville);

CLARK (Western two-thirds, including Townshi ps of Becknerville,
Fl anagan, Ford, Pine G ove, Wnchester & Wandotte);

O/NEN (Eastern eighth, including Townships of denmary, G atz,
Mont erey, Perry Park & Tacketts MI1);

SCOIT (Sout hern third, including Townshi ps of Georgetown, G eat
Crossi ng, Newtown, Stanpling Gound & Wodl ake);

ANDERSON, BOYLE, BRECKI NRI DGE, BULLITT, FAYETTE, FRANKLI N,
GRAYSON, HARDI N, HENRY, JEFFERSON, JESSAM NE, LARUE, MADI SON,
MARI ON, MEADE, MERCER, NELSQN, OLDHAM SHELBY, SPENCER, TRI MBLE,
WASHI NGTON & WOODFORD COUNTI ES:

| RONO372F 12/ 01/ 1997
Rat es Fri nges
BOURBON (Northern third, including Townshi ps of Jackson,
M1l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of CGhent);

FLEM NG (Western part, Excludi ng Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport, G ange
Cty, Hllsboro, HIlltop, Munt Carnel, Mises MIIls, Nepton,
Pecksridge, Plunmers Landing, Plumrers M1, Poplar Plains,
Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,

Lewi sburg, Mays Lick, Maysville, M nerva, Moranburg,
Mur physvill e, Ripley, Sardis, Shannon, South Ripley &
Washi ngt on) ;

NI CHOLAS ( Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Mers &
Cakl and MI1s);

O/NEN (Townshi ps of Beechwood, Broml ey, Fairbanks, Hol brook,
Jonesville, Long Ridge, Lusby's MII, New, New Col unbus,
New Li berty, Owmnenton, Poplar G ove, Rockdale, Sanders, Teresita
& Wheatl ey);

SCOIT (Northern two-thirds, including Townshi ps of Biddle, Davis,
Del aplain, Elnville, Longlick, Middy Ford, Oxford, Rogers Gap,
Sadi evil l e, Skinnersburg & Stonewal l);

BRACKEN, GALLATI N, GRANT, HARRI SON & ROBERTSON COUNTI ES:

| RONMORKERS, Rei nf or ci ng:

Up to & including 25-m | e radius
of Ham Iton County, GChio
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Cour t house 19.72 7.89
Beyond 25-nile radius of Hamlton
County, Chio Courthouse 19. 97 7.89

| RONO769G 06/ 01/ 1997
Rat es Fri nges
CLARK (Eastern third, including Townshi ps of Bl ooni ngdal e, Hunt,
Indian Fields, Kiddville, Loglick, R ghtangele & Thonson);

FLEM NG ( Townshi ps of Beechburg, Col fax, Elizaville,
Fl em ngsburg, Fl em ngsburg Junction, Foxport, Grange City,
H |l sboro, Hilltop, Muunt Carmel, Miuses MIIls, Nepton,
Pecksridge, Plunmers Landing, Plumrers M1, Poplar Plains,
Ringos MIls, Tilton & Wallingford);

MASON (Eastern third, including Townshi ps of Hel ena, Marshall,
Orangeburg, Plunville & Springdale);

NI CHOLAS (Eastern eighth, including the Township of Morefield
Sprout) ;

BATH, BOYD, CARTER, ELLIOIT, GREENUP, LEW S, MONTGOMERY & ROMAN
COUNTI ES:

| RONVWORKERS:
ZONE 1:
Sheet er 21. 40 9.31
All O her Wrk 21.15 9.31
ZONE 2:
Sheet er 21.80 9.31
All O her Wrk 21.55 9.31
ZONE 3:
Sheet er 23.80 9.31
All O her Wrk 23.55 9.31

ZONE 1 - Up to 10 m . radius of union hall, Ashland, Ky., 1643
G eenup Avenue

ZONE 2 - 10 to 50 m. radius of union hall;

ZONE 3 - 50 m. radius and beyond

* LABO0189C 07/01/1998

Rat es Fri nges
LABORERS:
GROUP 1 14. 97 4.53
GROUP 2 15. 22 4.53
GROUP 3 15. 27 4.53
GROUP 4 15. 87 4.53

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenment \Worker;
Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter Tender;
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Cenment Mason Tender; O eaning of Machi nes; Concrete;

Denolition; Dredging; Drill Tender; Environnental

- Nucl ear,

Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson; G ade
Checker; Hand Di gging & Hand Back Filling; H ghway Marker
Pl acer; Landscapi ng, Mesh Handl er & Pl acer; Puddler; Railroad;

Rip-rap & Gouter; R ght-of-Wy; Sign, Guard Rail

& Fence

Installer; Signal Person; Sound Barrier Installer; Storm&

Sanitary Sewer; Swanper; Truck Spotter & Dunper;

Concrete Form

& W ecki ng of

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); Brickmason

Tender; Mortar M xer Operator; Burner & Wl der;

Bushamer ;

Chain Saw Qperator; Concrete Saw Operator; Deckhand Scow Man;
Dry Cenment Handl er; Environnmental - Nuclear, Radiation, Toxic
& Hazardous Waste - Level C, Forklift Operator for Masonary;

Form Setter; Green Concrete Cutting; Hand Operated Gouter &

G i nder Machi ne Operator; Jackhamrer; Pavenent

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion;

Br eaker; Pavi ng
Power Driven

Ceorgi a Buggy & Wheel Barrow, Power Post Hol e Digger; Precast
Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd Trencher; Sand
Bl aster; Concrete Chipper; Surface Ginder; Vibrator Qperator;

& Wagon Driller

GROUP 3 - Air Track Driller; Asphalt Luteman & Raker; Gunnite
Nozzl eman; @unnite Qperator & Mxer; Gout Punp Qperator;
Powderman & Bl aster; Side Rail Setter; Rail Paved Ditch; Screw

Qperator; Tunnel (Free Air); & Water Bl aster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste -

Levels A& B; Mner & Driller (Free Air); Tunnel

Tunnel Mucker (Free Air)

PAI NO0O12M 06/ 15/ 1996

Rat es
BRACKEN, GALLATI N, GRANT, MASON & OANEN COUNTI ES:
PAI NTERS:
GROUP 1 18. 25
GROUP 2 18. 75
GROUP 3 19. 00
GROUP 4 19. 25
GROUP 5 20. 00

PAI NTER CLASSI FI CATI ONS
GROUP 1 - Brush; Roller; & Tanks
GROUP 2 - Spray

GROUP 3 - Sandbl asting; Hopper Tender; & \Wter

Bl aster; &

Fri nges

3.85
3.85
3.85
3.85
3.85

Bl asti ng

GROUP 4 - Bridges when highest point of clearance is 60 feet or
nore; Lead Paint Abatenent; Elevated Tanks 40 feet or over;

Radi o Towers, Stacks, Light Towers, Water Towers,

St eepl es,

Skel eton Steel; Sandbl asting, Hopper Tender & Waterbl asting
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under Hazardous Conditions; & Wrk over 60 feet in height

GROUP 5 - Sandbl asting, Hopper Tender, Waterblasting on Bridges
when hi ghest point of clearance is 60 feet or nore

PAI NO118D 05/ 01/ 1998
Rat es Fri nges
ANDERSON, BRECKI NRI DGE, BULLI TT, CARROLL, GRAYSON, HARDI N, HENRY,
JEFFERSON, LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY,
SPENCER, TRI MBLE & WASHI NGTON COUNTI ES:

PAI NTERS:
Brush 15. 57 4.00
Abr asi ve Bl aster; Fireproofing;
Lead Abatenent; Spray; &
Wat er bl asti ng 4000 PSI and Above 16. 07 4.00

PAI N1072D 06/ 01/ 1995

Rat es Fri nges
BOYD, CARTER, ELLIOIT, FLEM NG GREENUP, LEW S & ROAN COUNTI ES:
PAI NTERS:
Bri dges 21.88 5.03
Al Qher Wrk 19. 16 5.03

PAI N1O72F 09/ 30/ 1997

Rat es Fri nges
BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN, HARRI SON,
JESSAM NE, MADI SON, MERCER, MONTGOMERY, N CHOLAS, ROBERTSON,

SCOIT & WOODFORD COUNTI ES:

PAI NTERS:
Bri dges 21.88 5.03
Al Qher Wrk 14.70 3.06

PLUMDO591 06/ 01/ 1998
Rat es Fri nges
BRACKEN, CARRCLL (Eastern Half), GALLATIN, GRANT, MASCON, OVEN
& ROBERTSON COUNTI ES:

PLUMBERS 22.78 7.74

PLUMD107F 08/01/ 1997
Rat es Fri nges
BRECKI NRI DGE, BULLI TT, CARROLL (Western Half), FRANKLIN (Western
three-fourths), GRAYSON, HARDI N, HENRY, JEFFERSON, LARUE,
MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES:

PLUMBERS; GAS FI TTERS:
Pl unmbi ng contracts | ess than
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$150, 000. 00 16. 59 5.02
Al Oher Plunbing contracts 21.51 5.02

PLUMD248C 06/ 01/ 1997
Rat es Fri nges
BOYD, CARTER, ELLIOTT, GREENUP, LEW S & ROWAN COUNTI ES:

PLUMBERS & STEAMFI TTERS 20.76 9.22

* PLUWD392H 06/01/1998
Rat es Fri nges
BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OVEN &
ROBERTSON COUNTI ES:

Pl PEFI TTERS & STEAMFI TTERS 23.50 6. 22

PLUMD452C 11/ 01/ 1997
Rat es Fri nges
ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEM NG
FRANKLI N (Eastern one-fourth), HARRI SON, JESSAM NE, MADI SON,
MERCER, MONTGOMERY, N CHOLAS, SCOTT & WOODFORD COUNTI ES:

Pl PEFI TTERS & PLUMBERS:
Projects over 1 1/2 million dollars in piping contracts:

ZONE 1 21.15 4.52
ZONE 2 22.15 4.52
Projects under 1 1/2 million dollars in piping contracts:
ZONE 1 17.77 4.52
ZONE 2 18. 77 4.52

ZONE 1 - Wthin 25 mle radius of Fayette County Courthouse
ZONE 2 - Beyond 25 nmile radius of Fayette County Courthouse

PLUMD522D 08/ 01/ 1997
Rat es Fri nges
BRECKI NRI DGE, BULLI TT, CARROLL (Western Half), FRANKLIN (Western
three-fourths), GRAYSON, HARDI N, HENRY, JEFFERSON, LARUE,
MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES:

Pl PEFI TTERS & STEAMFI TTERS 22.80 6. 20

SUKY2003A 02/ 05/ 1996

Rat es Fri nges
TRUCK DRI VERS:
GROUP 1 14. 62 5.92
GROUP 2 14.73 5.92
GROUP 3 14.91 5.92
GROUP 4 14.94 5.92
GROUP 5 15.01 5.92
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TRUCK DRI VER CLASSI FI CATI ONS
GROUP 1 - Mdbile Batch Truck Tender
GROUP 2 - Geaser; Tire Changer; & Mechanic Tender

GROUP 3 - Single Axle Dunp; Flatbed; Sem-trailer or Pole
Trailer when used to pull building materials and equi prent;
Tandem Axl e Dunp; Distributor; & Truck Mechanic

GROUP 4 - M xer

GROUP 5 - Euclid & O her Heavy Earthnovi ng Equi pnent & Lowboy;
Articul ator Cat; 5-Axle Vehicle; Wnch & A-Frame when used in
transporting materials; Ross Carrier; Forklift when used to
transport building materials; & Pavement Breaker

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a) (1) (Vv)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation

a survey underlying a wage determnation

a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

* Ok X

On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
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of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Admi nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DEC! SI ON

KY980027 - 12



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02050
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 PCB Transformers X X
1.2 Manifests X X
1.2 Test Reports X X
1.2 Work Plan X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02130
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
15 Storm Water General Permit X[ [ X
1.5 Contractor Inspectors X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02221
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.
1.3 Field Density Tests X X
1.3 Testing of Backfill Materials X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02225
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| [@
A N E o]l
[@ s| |s| |rR &[N |G
T TIs|T| |T M|F |O
| D[R|C|A | o |va|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN[O[LIN[R|T[LIR]A]IN]|EV]| W o o
N N T{c|N|E|[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.
1.3 Earthwork X X
3.11 Testing X X
3.11 Testing X X
1.3 Earthwork X| | X

ENG FORM 4288, Jul 96

SPECSINTACT
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02230
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.2 Materials Other Than Salable Timber X X

ENG FORM 4288, Jul 96

SPECSINTACT
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02233
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.5 Sampling and testing X X

ENG FORM 4288, Jul 96

SPECSINTACT
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02275
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.
1.3 Certification of Compliance X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02316
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.
3.4.3 Field Density Tests X X
3.4.2 Testing of Backfill Materials X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02360
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o

N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.

2.2 Equipment X X

2.1 Materials X X

3.1.1 Pile Driving X] | X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02450
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
1.2 Materials and Equipment X X
1.2 Sampling and Testing X X
1.2 Examination of Geogrid X X
1.2 Materials X X
1.2 Wood Ties X X
ENG FORM 4288, Jul 96 SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02660
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o

N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.

3.1 Installation X X

1.3 Waste Water Disposal Method X X

1.3 Satisfactory Installation X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02720
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. 1. u. V. W. X V. z aa.
3.3 Placing Pipe X X
1.2 Pipe Materials X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02752
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o

N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. 1. u. V. W. X V. z aa.

1.3 Dosing Siphon System X X

1.3 Dosing Siphon System X X

1.3 Dosing Siphon System X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02760
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o
N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 Manufacturer's Recommendations X X
1.2 Construction Equipment List X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02831
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 Chain Link Fence X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02935
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.2 Manufacturer's Literature X X
1.2 Equipment List X X
1.3.1 Delivery X X
3.9 Application of Pesticide X X
3.12 Turf Establishment Period X X
1.2 Seed X X
1.2 Fertilizer X X
1.2 Agricultural Limestone X X
1.2 Asphalt Adhesive X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 02950
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- [ T [SPECIFICATION AICIEIEIE|LIAIE[A[M [RPT V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. 1. u. V. W. X V. z aa.
2.8 Edqging Material X X
2.2 Topsoil X X
2.3 Soil Amendments X X
2.1 Plants X X
2.13 Pesticide X X
3.11 Plant Establishment Period X| | X
3.11.2.8 Maintenance Report X] | X
3.11.2.9 Maintenance Instructions X| | X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 03100
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.3 Design X X
1.2 Concrete Formwork X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 03200
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o

N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.

1.2 Concrete Reinforcement System X X

1.3 Welding X X

2.2 Reinforcing Steel X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 03250
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
2.2 Preformed Expansion Joint Filler X X
2.3 Sealant X X
2.4 Waterstops X X
2.4 Waterstops X X
2.2 Preformed Expansion Joint Filler X X
2.3 Sealant X X
2.4 Waterstops X X
2.2 Preformed Expansion Joint Filler X X
2.3 Sealant X X
2.4 Waterstops X X
1.2 Preformed Compression Seals and X X
Lubricants
1.2 Field-Molded Sealant and Primer X X
1.2 Non-metallic Waterstops and Splices X X

ENG FORM 4288, Jul 96 SPECSINTACT PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 03300
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o

N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.

1.6 Mixture Proportions X X

3.14 Testing and Inspection for Contractor X X

Quality Control
1.4 Qualifications X X
2.3.5 Surface Retarder X X

ENG FORM 4288, Jul 96
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SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 04200
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s]| |r &N |G
T Tis|T| |T M[F |o
I D|R[c|A|l |1 o |val r
v | R|UIH|T[R]|F[s|RIM[R [EP]| E SUBMIT
| TRANS- [ T [SPECIFICATION AICIEIEIE|LIAIE[A[M [RPT V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN[O|LIN|R|T|L|R[A] IN]|EV] W o) o)
N N Tle|N[E[T|T|E|E[D|L|OL|NE]| E D D
o) o) Als|s|s|s|s]|s|s|s|s[NY|TD]| R E E
a. b C d. e f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
2.2 Concrete Brick X X
2.11 Insulation X X
1.2 Masonry Work X X
3.1.2 Cold Weather Installation X X
1.2 Efflorescence Test X X
3.16.1 Field Testing of Mortar X X
3.16.2 Field Testing of Grout X X
1.2 Prism tests X X
2.3.3 Fire-rated CMU X X
1.4 Special Inspection X X
2.2 Concrete Brick X X
2.3 Concrete Masonry Units (CMU) X X
1.2 Control Joint Keys X X
2.7 Anchors, Ties, and Bar Positioners X X
2.10 Expansion-Joint Materials X X
2.8 Joint Reinforcement X X
2.9 Reinforcing Steel Bars and Rods X X
2.11 Insulation X X |GA
2.11 Insulation X X |GA
2.4 Precast Concrete Items X X
1.2 Mortar Admixtures X X
1.2 Grout Admixtures X X
2.3 Concrete Masonry Units (CMU) X X
2.2 Concrete Brick X X
2.7 Anchors, Ties, and Bar Positioners X X
1.2 Expansion-Joint Material X X
2.8 Joint Reinforcement X X
2.11 Insulation X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 05055
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o

N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.

1.5 Welding Procedure Qualifications X X

1.6 Welder, Welding Operator, and X X

Tacker Qualification
1.7 Inspector Qualification X X
3.2 Quality Control X] | X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 05120
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- [ T [SPECIFICATION AICIEIEIE|LIAIE[A[M [RPT V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. Z. aa.
1.3 Structural Steel System X X
3.2.1 Structural Connections X X
3.2 Erection X X
1.3 Mill Test Reports X X
1.3 Welder Qualifications X X
3.1 Fabrication X X
2.4 High Strength Bolts and Nuts X X
2.5 Carbon Steel Bolts and Nuts X X
2.6 Nuts Dimensional Style X X
2.7 Washers X X
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SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 05300
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b C. d. e f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
2.1 Deck Units X X
2.1 Deck Units X X
2.5 Accessories X X
3.2 Attachments X X
3.3 Holes and Openings X X
2.1 Deck Units X X
3.2 Attachments X X
2.1 Deck Units X X
2.5 Accessories X X
3.2 Attachments X| | X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 05500
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o
N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.2 Miscellaneous Metal Iltems X X
1.2 Miscellaneous Metal Iltems X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 06100
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
2.15 Structural Wood Members X X
2.15 Structural Wood Members X X
2.1.1 Grading and Marking X X
2.3 Insulation X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 06200
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.2 Wood Items, Siding, and Trim X X
1.2 Finish Carpentry X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 07311
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.2 Roofing System X X
1.2 Finishes X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 07416
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.5 Design Analysis X X
1.5 Structural Standing Seam Metal Roof| |X X
System
1.5 Qualifications X X
1.5 Test Report for Uplift Resistance of X X
the SSSMR
1.5 Structural Standing Seam Metal Roof X X
System
2.6 Insulation X X
2.3 Accessories X X
2.1 Roof Panels X X
2.5 Factory Color Finish X X
2.4 Fasteners X X
2.6 Insulation X X
2.9 Gaskets and Insulating Compounds X X
2.8 Sealant X X
2.2 Concealed Anchor Clips X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 07600
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
2.1 Materials X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 07900
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| [@
A N E o]l
[@ s| |s| |rR &[N |G
T TIs|T| |T M|F |O
| D[R|C|A | o |va|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN[O[LIN[R|T[LIR]A]IN]|EV]| W o o
N N T{c|N|E|[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
2.1 Backing X X
2.2 Bond-Breaker X X
2.4 Sealant X X
2.4 Sealant X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 08110
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 Steel Doors and Frames X X
2.2 Fire Rated Doors X X
2.2 Fire Rated Doors X X
2.3 Thermal Insulated Doors X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 08210
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o

N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.

1.3 Wood Doors and Frames X X

2.3 Fire Rated Doors X X

1.3 Adhesives X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 08510
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.3 Steel Windows X X
1.3 Steel Windows X X
1.3 Insect Screens X X
1.3 Steel Windows X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 08520
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.3 Aluminum Windows X X
1.3 Aluminum Windows X X
2.3 Insect Screens X X
1.3 Aluminum Windows X X
1.3 Aluminum Windows X X
1.3 Aluminum Windows X X
1.3 Aluminum Windows X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 08700
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 Hardware and Accessories X X
1.2 Hardware Devices X X
1.2 Hardware Schedule X X
1.2 Keying Schedule X X
1.2 Hardware and Accessories X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 08810
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 Glass X X
1.2 Glazing Accessories X X
1.2 Control Tower Glazing Units X X
1.2 Glass X X
1.2 Control Tower Glazing Units X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 09250
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.3 Steel Framing X X
1.3 Control Joints X X
3.6 Fire-Resistant Assemblies X X
1.3 Gypsum Wallboard X X
2.3.3 Water-Resistant Gypsum Board X X
1.3 Steel Framing X X
2.3.2 Fire-Rated Gypsum Board X X
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SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 09900
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- [ T [SPECIFICATION AICIEIEIE|LIAIE[A[M [RPT V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b C. d. e f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
2.1 Paint X X
3.3 Mixing and Thinning X X
3.4 Application X X
2.1 Paint X X
2.1.3 Lead X X
2.1.2 Mildewcide and Insecticide X X
2.1.5 Volatile Organic Compound (VOC) X X
Content
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 10800
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
2.1.2 Finishes X X
2.2 Accessory ltems X X
2.1.2 Finishes X X
2.2 Accessory ltems X X
1.2 Electric Hand Dryer X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 12338
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2 Casework and Accessories X X
1.2 Base Cabinets X X
1.2 Wall Cabinets X X
1.2 Countertops X X
1.2 Plastic Laminate X X
1.2 Low Pressure Laminate X X
1.2 Certificates of Compliance X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 13121
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.4 Instruction Manuals X X
1.4 Metal Building Systems X X
1.4 Qualifications X X
1.4 Metal Building Systems X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15250
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
14 Thermal Insulation Materials X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15400
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.4 Plumbing System X X
1.4 Plumbing System X X
3.8 Tests, Flushing and Sterilization X X
1.4 Plumbing System X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15488
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s| |rR &N |G
T TIs|T| |T M[F |o
I D|R[c|a| |1 o |val|l R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
AIN[O|LIN|R|T|L|R[A[IN|EV] W o o
N N T|G|N[E[T|T|E|E[D|L|OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s[NY|[TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.3 Gas Piping System X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15566
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.2.4 Heating Equipment X X
1.2.4 Heating Equipment X X
3.10 Tests X X
1.2.4 Heating Equipment X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15653
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.2 Air-Conditioning/Heat Pump System [X X
1.2 Spare Parts Data X X
1.2 Framed Instructions X X
3.2 Tests X X
3.4 Demonstrations X X
1.4.1 Verification of Dimensions X X
1.2 System Performance Tests X X
1.2 Air-Conditioning/Heat Pump System X X
1.2 Service Organizations X X
1.2 Operation Manual X| X
1.2 Maintenance Manual X| X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15895
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o
N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.4 Components and Equipment Data X X
1.4 Air Supply, Distribution, Ventilation, X X

and Exhaust Manuals
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SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15950
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s]| |r &N |G
T Tis|T| |T M[F |o
I D|R[c|A|l |1 o |val r
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN[O|LIN|R|T|L|R[A] IN]|EV] W o) o)
N N Tle|N[E[T|T|E|E[D|L|OL|NE]| E D D
o) o) Als|s|s|s|s]|s|s|s|s[NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
1.3 Equipment Compliance Booklet X X
1.3 HVAC Control System X X
1.3 Commissioning Procedures X X
1.3 Performance Verification Test X X
Procedures
1.3 Training Course Materials X X
1.3 Commissioning Report X X
1.3 Performance Verification Test Report X X
1.3 ASME Air-Storage Tank Certificate X X
1.3 Service Organizations X X
1.3 Operation Manual X X
1.3 Maintenance and Repair Manual X X
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SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 15990
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- [ T [SPECIFICATION AICIEIEIE|LIAIE[A[M [RPT V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.
1.2 TAB Related HVAC Submittals X X
1.2 TAB Schematic Drawings and Report| |X X
Forms
1.2 TAB Procedures X X
1.2 Systems Readiness Check X X
1.2 TAB Execution X X
1.2 TAB Verification X X
1.2 TAB Firm X X
1.2 TAB Specialist X X
1.2 Instrument Calibration X X
1.2 Design Review Report X X
1.2 Systems Readiness Check Report X X
1.2 TAB Report X X
1.2 TAB Verification Report X X
1.2 Ductwork Leak Testing X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16370
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
1.3 Fault Current and Protective Device |X X
Coordination Study
1.3 Manufacturer's Catalog X X
1.3 Material, Equipment, and Fixture X X
Lists
1.3 Electrical Distribution System X X
1.3 As-Built Drawings X X
1.3 Factory Test X X
3.7 Field Testing X X
1.3 Test Reports X X
1.3 Materials and Equipment X X
1.3 Electrical Distribution System X X

ENG FORM 4288, Jul 96 SPECSINTACT PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16375
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT]
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E of1
c s| |s]| |r &N |G
T Tis|T| |T M[F |o
I D|R[c|A|l |1 o |val r
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN[O|LIN|R|T|L|R[A] IN]|EV] W o) o)
N N Tle|N[E[T|T|E|E[D|L|OL|NE]| E D D
o) o) Als|s|s|s|s]|s|s|s|s[NY|TD]| R E E
a. b. C d e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
1.3 Fault Current and Protective Devices |X X
Coordination Studies
1.3 Manufacturer's Catalog Data X X
1.3 Material, Equipment, and Fixture X X
Lists
1.3 Installation Procedures X X
1.3 Electrical Distribution System X X
1.3 As-Built Drawings X X
1.3 Factory Test X X
1.3 Field Testing X X
1.3 Test Reports X X
1.3 Cable Installation Reports X X
1.3 Materials and Equipment X X
1.3 Cable Splicer Qualification X X
1.3 Cable Installer Qualifications X X
1.3 Electrical Distribution System X X

ENG FORM 4288, Jul 96 SPECSINTACT PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16415
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.3 Interior Electrical EQuipment X X
1.3 As-Built Drawings X X
1.3 On-Site Test X X
1.3 Factory Test Reports X X
1.3 Field Test Plan X X
1.3 Field Test Reports X X
1.3 Materials and Equipment X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16670
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
I c
A N E ol 1
c s| [s| IR &|N |G
T T{s|T| |T M|F |o
I D|R|C|A| |1 o |va| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
! TRANS- | T |[SPECIFICATION A[CIE[EIE]I[A[EIAIM |RP| V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WIT[DIM|P[CMICINIA INRJ | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DIII'fU[EIOJAIP[OIU]TO MO} E SUBMIT BY BY C | DATE MENT [C | DATE REMARKS
A[NJO[L|N[R|T|L|R[A[IN]EV] W o o
N N T|G[N|E[T|T|E[E[D|L|OL|NE| E D D
o o Als|s|s|s|s|s|s|s|s|NY]|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. 1. u. V. W. X V. z aa.
1.3 Lightning Protection System X X
1.3 Materials and Equipment X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16710
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. 1. u. V. W. X V. z aa.
1.5 Spare Parts X X
1.5 Premises Distribution System X X
1.5 Record Drawings X X
1.5 Manufacturer's Recommendations X X
1.5 Test Plan X X
1.4 Qualifications X X
1.5 Test Reports X X
1.5 Premises Distribution System X X
2.1 Materials and Equipment X X
1.5 Installers X X
1.5 Record Keeping and Documentation X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16711
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b C. d. e f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S 1. u V. W. X V. z aa.
1.2 Spare Parts X X
1.2 Telephone System X X
1.2 Test Plans X X
3.4 Acceptance Tests X X
1.2 Installation Procedures X X
1.2 Telephone System X X

ENG FORM 4288, Jul 96 SPECSINTACT PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16721
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- [ T [SPECIFICATION AICIEIEIE|LIAIE[A[M [RPT V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S. t u. V. W. X V. z aa.
1.4 Battery X X
1.4 Voltage Drop X X
1.4 Spare Parts X X
1.4 Qualifications X X
1.4 Fire Alarm Reporting System X X
1.4 Fire Alarm Reporting System X X
1.4 Training X X
1.4 Test Procedures X X
1.4 Testing X X
1.4 Equipment X X
1.4 Installer X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16760
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b. C d. e. f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q r. S. t u. V. W. X V. z aa.
1.3 Spare Parts X X
1.3 Intercommunication System X X
1.3 Test Plan and Procedures X X
3.3 Acceptance Tests X X
1.3 Intercommunication System X X

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES



SUBMITTAL REGISTER CONTRACT NO.
(ER 415 1-10)

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
QUALIFICATION TRAINING RANGE, FT. KNOX, KY 16770
CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL FICATION SCHEDULE DATES ACTION ACTION
| c
A N E of1
c s| [s] [r &N |G
T TIs|T| |T M[F |oO
| D[R|C[A] |1 o |VA| R
\% | RIUIH[T|R|F|S|R|M|R EP| E SUBMIT
| TRANS- | T |SPECIFICATION A|CIE[EJE|T|A[EJAIM |RP] V APPROVAL | MATERIAL TO
T MITTAL | E | PARAGRAPH DESCRIPTION OF WI|T|D[MIPICIM[CINfA [NR] | NEEDED | NEEDED GOVERN-
Y NO. M NUMBER ITEM SUBMITTED DI TU[E|OJA|PIOIU[TOIMO] E SUBMIT BY BY C DATE MENT |[C [ DATE REMARKS
AIN|O|L|N|R|T[L|R|AlIN]EV] W o o
N N TleIN|E|T|T|E|E|D|L[OL|NE]| E D D
o o Als|s|s|s|s|s|s|s|s|NY|TD]| R E E
a. b C. d. e f.lg.{h.fi. |j. |k. ]I Jm.In.Jo.] p. q. r. S 1. u V. W. X V. z aa.
1.3 Spare Parts X X
1.3 Public Address System X X
1.3 Test Plan X X
3.3 Acceptance Tests X X
1.3 Public Address System X X

ENG FORM 4288, Jul 96 SPECSINTACT PAGE 1 OF 1 PAGES



STATEMENT AND ACKNOWLEDGMENT PR A e Ve NO

Public reporting burden for this collection of information is estimated to average .15 hours per response, including the time
for reviewing instructions. Searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the suggestions for reducing this burden, to the FAR Secretarial (VRS), Office of Federal Acquisition and
Regulatory Policy, GSA Washington, D.C. 20405: and to the Office of Management and Budget, Paperwork Reduction
Project (9000-0014), Washington, D.C. 20503

PART | - STATEMENT OF PRIME CONTRACTOR

1. PRIME CONTRACT NO. 2. DATE SUBCONTRACT 3. SUBCONTRACT NUMBER
AWARDED
4. PRIME CONTRACTOR (Name, address and ZIP code) 5. SUBCONTRACTOR (Name, address and ZIP code)

6. The prime contractor states that under the contract shown in item 1, a subcontract was awarded on date shown in item 2 by (Name of Awarding Firm)

to the subcontractor identified in item 5, for the following work:

7. PROJECT 8. LOCATION

9. NAME AND TITLE OF PERSON SIGNING 10. BY (Signature) 11. DATE SIGNED

PART Il - ACKNOWLEDGMENT OF SUBCONTRACTOR

12. The subcontractor acknowledges that the following clauses of the contract shown in item 1 are included in this subcontract:

Contract Work Hours and Safety David-Bacon Act
Standards Act - Overtime Apprentices and Trainees
Compensation - Construction Compliance with Copeland Regulations
Payrolls and Basic Records Subcontracts
Withholding of Funds Contract Termination-Debarment
Disputes Concerning Labor Standards Certification of Eligibility

13. NAME(S) OF ANY INTERMEDIATE SUBCONTRACTORS, IF ANY

14. NAME AND TITTLE OF PERSON SIGNING 15. BY (Signature) 16 DATE SIGNED

NSN 7540-01-151-4297 EXPIRATION DATE: 3-31-92 STANDARD FORM 1413Rrev.6-89
Previous edition is usable 1413-102 Prescribed by GSA - FAR (48 CFR) 53,228(e)
GPO : 1992 0 - 335-396



24 October 1988

(Sample of Typical contractor Quality report)

CONTRACTOR'SNAME
(Address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT
Contract No: Date: Report No.

Project Name
Weather: (Clear) (P.Cloudy) (Cloudy); Temperature; Min. Max; Rainfall in.

Contractor/Subcontractors/Supplier Area of Responsibility

Qe |e|e|T|e

1. Definable Features of Construction in Progress. (Give briefly only definable features of work in
progress and location. Refer to work performed by prime and/or subcontractor and/or supplier by letter
in table above).

2. Materia and/or Equipment Delivered to site;

3. Resultsof Surveillance:

Preparatory Phase (Attach minutes):
Initial Phase (Attach minutes):

Follow-up Phase (Include satisfactory work completed and/or deficiencies with action to be taken):

IR-1



24 October 1988

4. Tests Required by Plans and/or Specification Performed and results of Test:
(Attach results of test taken on previous dates).

5. Verba Instructions Received: (List any instructions given by Government Personnel on construction
deficiencies. Retesting required, etc., with action to be taken.

6. Safety Deficiencies Noted. (Describe corrective actions taken).

7. Remarks: (Cover any conflictsin plans, specifications, or instruction).

CONTRACTOR'SVERIFICATION:  The above report is complete and correct and all material and
equipment used and work performed during this reporting period are in compliance with the contract
plans and specifications except as noted above.

Contractor’s Authorized QC Representative

IR-2



All Construction Project Identification signs
and Safety Performance signs are to be
fabricated and 1nstolled as described

below. The signs are to be erected at a
location designated by the Contracting
Officer and shall conform to the size, format

and typographic standards shown.

The sign panels are to be fabricated
from .75" High Density Overlay
Plywood.

All graphics are to be applied to the
background panel following the
graphic formats as indicated.

Drill and 1nsert six (6).375" T-nuts
from the front face of the HDO sign
penel. Flange or T-nut to be flush
with sign face.

Apply lettering and logo to prepared
HDO plywood panel.

Sign uprights to be structural grade
4"x4" treated Douglas Fir or
Southern Yellow Pine, No. 1 or better.
Post to be 12’ long. Drill six (6)
align with T-nuts 1n sign panel.
Counterisnk (.5') back of holes to
accept socket head cap screw
(4"x.375").

Assemble sign panel and uprights.
Imbed assembled sign penel and
uprights 1n 4’ holes. Bolt additional
2'x4" struts on 1nside face of
uprights to reinforce 1nstallation as
shown

48"

48"

Construction Project Sign
Legend Group 1: Corps Relationships

1. |IIIIIIIIIIIIIIIIIIIIII|

2.|IIIIIIIIIIIIIIIIIIIIII|

Legend Group 2: Corps Signature

1. U.S. Army Corps
2. of Engineers
Legend Group 2A: District Name

1. |IIIIIIIIIIIIIIIIIIIIII|

2.|IIIIIIIIIIIIIIIIIIIIII|

Legend Group 3: Project Title

18

"

G

1.IIIIIIIIIIIIIIIIIIII|

2.IIIIIIIIIIIIIIIIIIII|

Legend Group 4: Facility Name

1.IIIIIIIIIIIIIIIIIIIIII|IIIIIIIIIIIIIIIIII|

2.IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII|

Legend Group 5a: Designer Legend Group 5b: Contractor

1.|IIIIIIIIIIIIIIIIIIIIIIIII| 1.|IIIIIIIIIIIIIIIIIIIIIIIII|

2_|IIIIIIIIIIIIIIIIIIIIIIIII| 2_|IIIIIIIIIIIIIIIIIIIIIIIII|

3.|IIIIIIIIIIIIIIIIIIIIIIIII| 3.|IIIIIIIIIIIIIIIIIIIIIIIII|

4.'IIIIIIIIIIIIIIIIIIIIIIIII| 4_|IIIIIIIIIIIIIIIIIIIIIIIII|

5.|IIIIIIIIIIIIIIIIIIIIIIIII| 5.|IIIIIIIIIIIIIIIIIIIIIIIII|
f:/cddwgs.dgn Dec. 04, 1996 09:26:17




26 GA GAL. METAL FLASHING
ON TOP OF SIGN

2'X 4" ——=
3/4 " X 15/8 " MOULDING
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1/2 " EXTERIOR PLYWOOD
Koo 18 %27 Wood Screws "
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CONSTRUCTION SIGN ISOMETRIC
ERECTION DETAILS
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Introduction: Project Identification Sign

1 February 1995

Below are two samples of the
construction project identification sign
showing how this panel is adaptable for
use to identify either civil works projects
with a local sponsor (top) or military
(bottom). The graphic format for this
4'x6’ sign panel follows the legend
guidelines and layout as specified

below. The large 4'x4’ section of the
panel on the right is to be white with black
legend. For the top sign, the upper left
2'x2’ section of the sigh with the full Corps
signature is to be painted
Communications Red with white lettering.

Legend Group 1: One-to Two-line description

of Corps relationship to project.
Color: White

Typeface: 1.25” Helvetica Regular Maximum

line length: 19”

Legend Group 2: Two-line Corps Signature

(US Army Corps of Engineers). Placed below

Corps Castle
Color: White
Typeface: Helvetica Bold

Legend Group 2a:

District Name. Placed below
Signature (6: Castle).

Color: White

Typeface: 1.25" Helvetica Regular

Legend Group 3: Words “Local Sponsor”
Color: White

Typeface: 1.2" Helvetica Regular
Maximum length: 19”

Legend Group 4: One-to-three lines for
name of local sponsor

Color: White

Typeface: 1.5” Helvetica Regular

Legend Group 5: One-to three-line project
title legend describes the work being done
under this contract.

Color: Black

Typeface: 3’ Helvetica Bold

Maximum line length: 42"

Legend Group 6: One-to two-line identification

of project or facility (civil works) or name of
sponsoring department (military).

Color: Black

Typeface: 1.5” Helvetica Regular
Maximum line length: 42"

Cross-align the first line of Legend Group 5
with the first line of the /Corps Signature (U
Army Corps) as shown.

Legend Groups 7a-b: One-to five-line
identification of prime contractors including:
type

general contractor, etc.) corporate

or firm name, city, state.

Color: Black

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"

Sponsor
Logo

with white lettering. For the
bottom sign, the 2'x4’ left
section of the sign with full
Corps signature is to be
painted Communications Red
with white lettering. Mounting

The lower left 2'x2’ section of the sign and fabrication details are
shall match the local sponsor’s colors provided.
El @ E
Louisville _
Belvedere |
10 US Army Corps ConneCtOI’ —
of Engineers
Louisville Distrct N —
Louisville, Kentucky ]

B8ian Sympbell
hesimslle,
Kentucky

Contractor:
Sullivan
Cozart

x__ p]

21" |2‘

45"

45"

2.25"

95"

1.875"
1.875"
1.875"
1.875"

7.75"

Feedwater Pumps
and Piping for
Building 195

10.5" Louisville, Kentucky
US Army Corps
of Engineers
2.5" o

Lauiswille District
Architects: Contractor:
Williams-Russell & Fenwick Associates, Inc.
Associates Shelbyville, Kentucky

Louisville, Kentucky

S
Legend Panel Post Mounting Color
Size Size Size Height Bkg/Lgd
Various 4'x6' 4"x4" 48" WH-DR/BK

All typography is flush left and rag right,
upper and lower case with initial capitals

only as shown.




(ER 415 1-10)

SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
FICATION SCHEDULE DATES ACTION ACTION
A
¢ N el ||
T S S R N G
! Tls|T] |T F |o
\Y TRANS- | SPECIFICATION pirlcla | o vaAal R SUBMIT
| MITTAL T PARAGRAPH DESCRIPTION OF RJUJH|TIR|F]S|R|R E P E APPROVAL | MATERIAL TO
T NO. E NUMBER ITEM SUBMITTED A|C|E|E]JE| ! |A|E|M RP| V NEEDED NEEDED GOVERN-
Y M W|T|D|M]P|C[M|C|A N R | SUBMIT BY BY DATE MENT DATE REMARKS
D|II|IJU|JE]JO|A|P|O]JT OMO E C C
N N AIN|O|LINJR|TIL|R|I NJE V]| W o [e]
T|IGINJE|T|T|E|E|ID|JO LN E E D D
0 0 als|s|s|s|s|s]|s|s|nY|TD| R E E
a b. [ d. e. f.lg. Qh. )i i@k ]! Im|n}] o. p. q r. S. t u. V. W. X. y. z.
ENG FORM 4288-R, MAR 95
' EDITION OF SEP 93 IS OBSOLETE. PAGE 1 OF PAGES (Proponent: CEMP CE)



US Army Corps
of Engineers

Louisville District



TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR DATE

MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)

TRANSMITTAL NO.

SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)

TO: FROM:

CONTRACT NO.

CHECK ONE:
[C]JTHIS IS A NEW TRANSMITTAL
[JTHIS IS A RESUBMITTAL OF

TRANSMITTAL
SPECIFICATION SEC. NO. (Cover only one section with each PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS FOR
transmittal) FIo[CJcov'T[CJAPPROVAL
ITEM DESCRIPTION OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOC NT CONTRACTOR (See CE
DRAWING OR COPIES SPEC. DRAWING USE CODE instruction USE
BROCHURE NO. PARA. NO. SHEET NO. no. 6) CODE
(See Instruction no. 8)
a b. C. d. e. f. g. h. i
REMARKS | certify that the above submitted items have been reviewed in

detail and are correct and in strict conformance with the contract
drawings and specifications except as other wise stated

NAME AND SIGNATURE OF CONTRACTOR

SECTION Il - APPROVAL ACTION

ENCLOSURES RETURNED (List by Item No.)

NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY

DATE

ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. SHEET OF




Instructions

1. Section | will be initiated by the contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for “Transmittal
No.”. This number, in addition to the contract number, will form a serial number for
identifying each submittal. For new submittals or resubmittals mark the appropriate box; in
resubmittals, insert transmittal number of last submission as well as the new submittal
number.

3. The “Item No.” will be the same “ltem No.” as indicated on ENG FORM 4288-R for each
entry on this form.

5. Separate transmittal form will be used for submittals under separate section of the
specifications.

6. a check shall be placed in the “Variation” column when a submittal is not in accordance with
the plans and specifications—also, a written statement to that effect shall be included in the
space provided for “Remarks.

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer’s Certificate of Compliance is transmitted,
indicate “Sample” or “Certificate” in column ¢, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated
below in space provided in Section | column i to each item submitted. In addition they will
ensure enclosures are indicated and attached to the form prior to return to the contractor.
The Contractor will assign action codes as indicated below in Section I, column g. to each
item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A — Approved as submitted.

B — Approved, except as noted on drawings.

C — Approved, except as noted on drawings. Refer to attached sheet resubmission required.

D — Will be returned by separate correspondence.

E — Disapproved (See attached).

F — Receipt acknowledged.

FX — Receipt acknowledged, does not comply as noted with contract requirements.

G — Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of

the contract plans and specifications.

(Reverse of ENG form 4025-R)



Description of Item:

Model No:

EQUIPMENT-IN-PLACE LIST

Contract No.

Seria No:

Capacity:

Name of Mfg:

Condition:

Checked by:

Replacement Cost

Description of Item:

Model No:

Seria No:

Capacity:

Name of Mfg:

Condition:

Checked by:

Replacement Cost

Description of Item:

Model No:

Seria No:

Capacity:

Name of Mfg:

Condition:

Checked by:

Replacement Cost

(If Para. 10 is used, use this form)
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SECTI ON 01010

SUMVARY OF WORK

PART 1 GENERAL

1

1 SUMVARY

The support facilities include a main range control tower with two (2)
control levels, a high explosive tower, two (2) general instruction

buil dings, two (2) latrines, three (3) amunition breakdown buil di ngs,
three (3) covered bl eachers with bl eacher insets, intrusion detection
system range flag pole, crushed rock staging areas, vehicle staging and
par ki ng areas, wal ks, crushed rock roads, prinmary power, secondary power,
data distribution, service roads, limt markers, |lane narkers, and site

i mprovenents.

PART 2 PRCDUCTS (NOT APPLI CABLE)

PART 3 EXECUTI ON

3.

1 RANGE

The size of the range is approximtely 2,200 neters by 1,500 neters. The
construction will include a few mles of access service roads, 28 firing
positions, earth bermwith tinber retaining wall and target storage
building for 1 noving arnor target system siting for 72 stationary arnor
target systens, 270 stationary infantry target systems, and 54 hard
targets, 23 personnel, 25 tanks, three 2-man bunkers, and 3 zero targets).
The roads are to be of crushed rock. Drainage course crossings are to be
corrugated steel pipe culvert as indicated. Site grading for drai nage and
line of sight requirenents will be included.

.2 FI NAL CLEANUP

Prior to acceptance, all areas within the project linits shall be cleared
of all tenporary work and di sturbed areas not otherw se inproved shall be
seeded.

.3 DE- DUDDI NG RANGE WORK AREAS

Heins Rifle, Lawl ey, and O Brien Ranges are sited in the Fort Knox | npact
Area. This area has been used as an inpact area since early Wrld War 11
for all types of ordnance. A surface clearance of the project site will be
made by Arny ECD technicians.

Itemrs that have been identified include:

TYPE OF ORDNANCE DEPTH PENETRATI ON
Ctg., 20 mm H gh Expl osive Incendiary Surface to 3"
Proj., 20 nm Hi gh Expl osive Incendiary Surface to 3"
Ctg., 20 nmm Target Practice w Tracer Surface to 3"
Proj., 40 nm Hi gh Expl osi ve Sur f ace
Proj., 75 nm Arnor Piercing Surface to 1
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TYPE OF ORDNANCE DEPTH PENETRATI ON
Proj., 75 nm Arnor Piercing Surface to 6"
Proj., 105 mm Hi gh Expl osi ve Surface to 3
Proj., 105 mm Il | unm nation Surface to 3
Proj., 106 mm Hi gh Expl osi ve Anti - Tank Surface to 1
Proj., 155 mm Hi gh Expl osi ve Surface to 4
Rocket, 2.75 in H gh Expl osive Surface to 1
M ssl e, TOW Prac Sur f ace
Mortar, 81 mm Surface to 1

During the QIR construction contract, ordnance may be found at the depths

i ndi cated above. The contractor should allow that his forces will find (2)
itenms per day of work. A large quantity of trash (projectile casings,
aerial dropped dispenser halves, and all sizes of fragnmentation) still lie
on the surface. Mny inert practice ordnances may al so be encountered.

Contractor personnel will be required to attend a course on Unexpl oded
Ordnance (UXO) ldentification, Safety, and Required Reporting Procedures of
Suspected UXO. The course shall be held within 21 days after notice to
proceed. Once a UXO is discovered, the contractor shall inmmediately notify
the Area Engi neer and cease work in the vicinity of the UXO

Once notified of an UXO, the Area Engineer will notify the Expl osive
Ordnance Disposal (EOD) team at Fort Knox. The EOD personnel shall |eave
their unit at Fort Knox within 30 mnutes during duty hours; after duty
hours, within one hour.

During the course of work on this project, the contractor may encounter
ordnance fragments and debris. It shall be the responsibility of the
Construction Contractor to dispose of all non-UXO itens as directed by the
Contracting O ficer.

It shall also be the responsibility of the Construction Contractor to nove
or dispose of ordnance fragments and debris as directed by the Contracting
Oficer after detonation of the UXOitenms of the EOD personnel .

Excavation on this project will not be allowed until each field enpl oyee
has attended the safety course given by the ECD personnel. Subsequent new
field enmpl oyees shall also attend the safety course.

The Safety Oficer for the contractor shall be notified by the Area
Engi neer prior to each detonation.

Ordnance renmoval by the EOD may require nmoving of the UXOto a renpte area.
This renmpte area shall be in the Spoils Area/ Waste Disposal Area indicated
in the plans.

Cooperation with the EOD personnel during UXO renoval is essential.

3.4 OPTI ONAL BID | TEMS

1. Headquarters Building with intrusion detection system

2. Range Support Building with intrusion detection system

3. Latrine Shower Building with potable water source and septic
t ank.

4. Two (2) covered mess.
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5. Parts Storage Buil ding.
6. Ten (10) tent pads with franed tent.

7. Firing position turning pads.

-- End of Section --
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SECTI ON 01310

PROJECT SCHEDULE

PART 1 GENERAL
1.1 PROGRESS CHART

The progress chart to be prepared by the Contractor pursuant to the cl ause
entitled "Schedule for Construction Contracts" shall consists of a bar

chart diagramwith "s" curve.

-- End of Section --
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SECTI ON 01330

SUBM TTAL DESCRI PTI ONS

PART 1 GENERAL

1

1 SUBM TTALS

The submittal s described bel ow are those required and further described in
ot her sections of the specifications. Qher requirenments pertaining to
submttals are included in the SPECI AL CLAUSES and Section 1330 SUBM TTAL
PROCEDURES. Submittals required by the CONTRACT CLAUSES and ot her

nont echni cal parts of the contract are not included in this section

SD-01 Dat a

Submittals which provide cal cul ations, descriptions, or documentation
regardi ng the work.

SD- 04 Dr awi ngs

Submittals which graphically show rel ati onship of various conponents of the
wor k, schematic di agranms of systens, details of fabrication, |ayouts of
particul ar el ements, connections, and other relational aspects of the work.

SD-06 | nstructions

Preprinted material describing installation of a product, system or
material, including special notices and material safety data sheets, if
any, concerning inpedances, hazards, and safety precautions.

SD- 07 Schedul es

Tabul ar lists showing |ocation, features, or other pertinent information
regardi ng products, materials, equipnent, or conponents to be used in the
wor k.

SD- 08 Statements

A docunent, required of the contractor, or through the contractor, froma
supplier, installer, manufacturer, or other lower tier Contractor, the
purpose of which is to confirmthe quality or orderly progression of a
portion of the work by docunenting procedures, acceptability of methods or
personnel, qualifications, or other verifications of quality.

SD- 09 Reports

Reports of inspections or tests, including analysis and interpretation of
test results. Each report shall be properly identified. Test nethods used
shall be identified and test results shall be recorded.

SD-13 Certificates

Statement signed by an official authorized to certify on behalf of the

manuf acturer of a product, systemor material, attesting that the product,
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systemor material neets specified requirenments. The statenment nust be
dated after the award of this contract, nmust state the contractor's nane
and address, must nane the project and | ocation, and rmust lift the specific
requi renents which are being certified.

SD- 14 Sanpl es

Sanpl es, including both fabricated and unfabricated physical exanples of
materials, products, and units of work as conplete units or as portions of
units of work.

SD- 18 Records

Docurentation to record conpliance with technical or adm nistrative
requi renents.

SD-19 Operation and Mi ntenance Manual s

Data which forns a part of an operation and nai ntenance nanual .

1.2 SUBM TTAL CLASSI FI CATI ON
Subnmittals are classified as foll ows:
1.2.1 Gover nment Approved
Government al approval is required for extensions of design, critical
mat eri al s, deviations, equipnent whose conpatibility with the entire system
nust be checked, and other items as designated by the Contracting O ficer.
Wthin the terns of the Contract O ause entitled "Specifications and
Drawi ngs for Construction,"” they are considered to be "shop draw ngs."
1.2.2 I nformation Only
Al submittals not requiring Governnment approval will be for information
only. They are not considered to be "shop drawi ngs" within the terns of
the Contract C ause referred to above.
1.3  APPROVED SUBM TTALS

The Contracting Oficer's approval of subnmittals shall not be construed as

a conplete check, but will indicate only that the general nethod of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any

error which may exist, as the Contractor under the CQC requirenents of this
contract is responsible for dinensions, the design of adequate connections
and details, and the satisfactory construction of all work. After

subm ttal s have been approved by the Contracting O ficer, no resubnittal
for the purpose of substituting materials or equiprment will be considered
unl ess accomnpani ed by an expl anation of why a substitution is necessary.

1.4 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the Contracting
Oficer and pronptly furnish a corrected submttal in the formand nunber
of copies specified for the initial submittal. |If the Contractor considers
any correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract C ause "Changes" shall
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be given pronptly to the Contracting O ficer.
1.5 WTHHOLDI NG OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approval s have not been obt ai ned.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON
3.1  GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting O ficer may request submittals in addition to those
speci fi ed when deemed necessary to adequately describe the work covered in
the respective sections. Units of weights and nmeasures used on al
submttals shall be the same as those used in the contract draw ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready

determ nati on of conpliance with contract requirenents. Prior to
submittal, all itenms shall be checked and approved by the Contractor's
Quality Control (CQC) representative and each item shall be stamnped,
signed, and dated by the CQC representative indicating action taken
Proposed devi ations fromthe contract requirenments shall be clearly
identified. Submittals shall include itens such as: Contractor's,

manuf acturer's, or fabricator's draw ngs; descriptive literature including
(but not limted to) catal og cuts, diagrans, operating charts or curves;
test reports; test cylinders; sanples; O&M nmanuals (including parts list);
certifications; warranties; and other such required submittals. Submittals
requi ri ng Government approval shall be schedul ed and nade prior to the
acquisition of the material or equi pnent covered thereby.

3.2 SUBM TTAL REG STER (ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing itens of
equi pmrent and materials for which submittals are required by the
specifications. Colums "d" through "r" have been conpleted by the
CGovernment; the Contractor shall conplete colums "a" and "s" through "u
and subnit 3 conplete copies of the forms to the Contracting O ficer for
approval within 30 cal endar days after Notice to Proceed. The approved
submttal register will become the scheduling document and will be used to
control submittals throughout the Iife of the contract. The subnmitta

regi ster and the progress schedul es shall be coordinated. Copies of
updated or corrected listings shall be submtted to the Contracting Oficer
at least every 60 days in the quantity specified.

3.3 SCHEDULI NG

Submittals covering conponent itens formng a systemor itens that are
interrelated shall be scheduled to be coordi nated and submitted
concurrently. Certifications to be submitted with the pertinent draw ngs
shal |l be so schedul ed. Adequate tine (a mninmum of 30 cal endar days
exclusive of mailing tine) shall be allowed and shown on the register for
revi ew and approval. No delay damages or tine extensions will be all owed
for tinme lost in late submttals.

3.4 TRANSM TTAL FORM ( ENG FORM 4025)

The sanple transmttal form (ENG Form 4025) attached at the end of Section
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H shall be used for submitting both Governnment approved and infornmation
only submittals in accordance with the instructions on the reverse side of
the form These forms will be furnished to the Contractor. This form
shal |l be properly completed by filling out all the headi ng bl ank spaces and
identifying each itemsubmitted. Special care shall be exercised to ensure
proper listing of the specification paragraph and/or sheet nunber of the
contract drawi ngs pertinent to the data submtted for each item

3.5 SUBM TTAL PROCEDURE
Subnmittals shall be nade as foll ows:
3.5.1 Pr ocedur es

The Contractor shall submit to the Contracting Officer 8 copies of al
submittals of itens requiring shop inspection and 6 copies of all other
submttals as called for under the various headi ng of these specifications.

3.5.2 Devi ati ons

For submittals which include proposed deviations requested by the
Contractor, the columm "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any devi ati ons and
annotate such deviations on the subnmittal. The Governnent reserves the
right to rescind inadvertent approval of submttals containing unnoted
devi ati ons.

3.6 CONTROL OF SUBM TTALS
The Contractor shall carefully control his procurement operations to ensure
t hat each individual submittal is nade on or before the Contractor
schedul ed submittal date shown on the approved "Subnittal Register."

3.7 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of submttals requiring Government approval, the

submittals will be identified as having received approval by being so
stanped and dated. Three copies of the subnittal will be retained by the
Contracting Officer and 3 copies of the submittal will be returned to the

Contractor.
3.8 | NFORMATI ON ONLY SUBM TTALS

Normal |y submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submttals.

The Government reserves the right to require the Contractor to resubmt any
itemfound not to conply with the contract. This does not relieve the
Contractor fromthe obligation to furnish material conformng to the plans
and specifications; will not prevent the Contracting Officer fromrequiring
renoval and replacenent of nonconform ng material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish sanples
for testing by the Governnent |aboratory or for check testing by the
CGovernment in those instances where the technical specifications so

prescri be.

3.9 STAMPS

Stanps used by the Contractor on the submittal data to certify that the
subm ttal meets contract requirenents shall be sinmilar to the follow ng:
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CONTRACTOR

(Fi rm Name)

Approved

Approved with corrections as noted on submittal data and/or
attached sheets(s).

S| GNATURE:

TI TLE:

DATE:

-- End of Section --
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SECTI ON 01410

ENVI RONVENT PROTECTI ON

1 GENERAL REQUI REMENTS

The Contractor shall performthe work ninimzing environnental pollution
and damage as the result of construction operations. Environnenta
pol I uti on and damage is the presence of chem cal, physical, or biologica
el ements or agents whi ch adversely affect human health or welfare;
unfavorably alter ecol ogi cal bal ances of inportance to human life; affect
ot her species of inportance to humankind; or degrade the utility of the
environnent for aesthetic, cultural and/or historical purposes. The
control of environmental pollution and danage requires consideration of

| and, water, and air, and includes managenent of visual aesthetics, noise,
solid waste, as well as other pollutants. The environmental resources
within the project boundaries and those affected outside the lints of
per manent work shall be protected during the entire duration of this
contract.

1.1 Subcontractors

The Contractor shall ensure conpliance with this section by subcontractors.

1.2 Envi ronnental Protection Plan

The Contractor shall submt an environmental protection plan within 15 days
after receipt of the notice to proceed. Approval of the Contractor's plan
will not relieve the Contractor of responsibility for adequate and
continuing control of pollutants and other environmental protection
nmeasures. The environmental protection plan shall include, but shall not
be limted to, the follow ng:

a. Alist of Federal, State, and | ocal |aws, regulations, and permts
concerni ng environnmental protection, pollution control and
abatement that are applicable to the Contractor's proposed
operations and the requirenments inposed by those |aws,
regul ations, and permts.

b. Methods for protection of features to be preserved within
aut hori zed work areas |ike trees, shrubs, vines, grasses and
ground cover, |andscape features, air and water quality, fish and
wildlife, soil, historical, archaeol ogical, and cultural resources.

c. Procedures to be inplenmented to provide the required environnenta
protection, to comply with the applicable | aws and regul ati ons,
and to correct pollution due to accident, natural causes, or
failure to follow the procedures of the environmental protection
pl an.

d. Location of the solid waste disposal area.
e. Drawi ngs show ng | ocations of any proposed tenporary excavations

or enbanknents for haul roads, stream crossings, material storage
areas, structures, sanitary facilities, and stockpiles of excess
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or spoil materials.

f. Environnental nonitoring plans for the job site, including |and,
water, air, and noi se nonitoring.

g. Traffic control plan including neasures to reduce erosion of
tenporary roadbeds by construction traffic, especially during wet
weat her, and the ampbunt of nud transported onto paved public roads
by vehicles or runoff.

h. Methods of protecting surface and ground water during construction
activities.

i. Plan showi ng the proposed activity in each portion of the work
area and identifying the areas of linted use or nonuse. Plan
shoul d i nclude measures for marking the limts of use areas.

j. Drawing of borrow area |location. Protection neasures required at
the work site shall apply to the borrow areas including fina
restoration for subsequent beneficial use of the |and.

k. A recycling and waste prevention plan with a |list of neasures to
reduce consunption of energy and natural resources; for exanple:
the possibility to shred fallen trees and use them as mul ch shal
be considered as an alternative to burning or burial

A settling pond renoval plan 120 days prior to removal work. The
pl an shall include the nethod of renoving and testing of the
col  ected sedi nent.

m Training for Contractor's personnel during the construction period.
1.3 Permts

The Contractor shall obtain all needed permits or licenses. The Governnent
will not obtain any permits for this project; see Contract Cl ause PERM TS
AND RESPONSI BI LI TIES. The State departnent of natural resources, through

t he national pollutant discharge elimnation system (NPDES), requires
general permits, a notice of intent, and a notice of discontinuation. The
Contractor shall be responsible for inplenenting the terns and requirenents
of the appropriate permts as needed and for payment of all fees.

. 1.4 Preconstructi on Survey

Prior to starting any onsite construction activities, the Contractor and
the Contracting O ficer shall nake a joint condition survey after which the
Contractor shall prepare a brief report indicating on a |layout plan the
condition of trees, shrubs and grassed areas i nmedi ately adjacent to work
sites and adjacent to the assigned storage area and access routes as
applicable. This report will be signed by both the Contracting Oficer and
t he Contractor upon mutual agreenent as to its accuracy and conpl et eness.

. 1.5 Meet i ngs

The Contractor shall nmeet with representatives of the Contracting Oficer
to alter the environmental protection plan as needed for conpliance with
t he environnental pollution control program

.1.6 Notification
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The Contracting Officer will notify the Contractor in witing of any
observed nonconpliance with the previously nentioned Federal, State or
| ocal laws or regulations, permts, and other elenents of the Contractor's

environnental protection plan. The Contractor shall, after receipt of such
notice, informthe Contracting O ficer of proposed corrective action and
take such action when approved. |If the Contractor fails to conply

pronmptly, the Contracting O ficer nmay issue an order stopping all or part
of the work until satisfactory corrective action has been taken. No tine
ext ensions shall be granted or costs or damages allowed to the Contractor
for any such suspensi ons.

1.1.7 Litigation

If work is suspended, delayed, or interrupted due to a court order of

conpetent jurisdiction, the Contracting Officer will determ ne whether the
order is due in any part to the acts or onissions of the Contractor, or
subcontractors at any tier, not required by the terns of the contract. |If

it is determined that the order is not due to Contractor's failing, such
suspensi on, delay, or interruption shall be considered as ordered by the
Contracting Officer in the admnistration of the contract under the
contract clause SUSPENSI ON OF WORK

1.1.8 Previ ously Used Equi pnment

The Contractor shall thoroughly clean all construction equi pment previously
used at other sites before it is brought into the work areas, ensuring that
soil residuals are removed and that egg deposits from plant pests are not
present; the Contractor shall consult with the USDA jurisdictional office
for additional cleaning requirenents.

1.1.9 Paynment

No separate paynent will be nmade for work covered under this section; al
costs associated with this section shall be included in the contract unit
and/ or lunp sumprices in the Bidding Schedul e.

1.2 LAND RESOURCES

The Contractor shall confine all activities to areas defined by the

drawi ngs and specifications. Prior to the beginning of any construction
the Contractor shall identify the land resources to be preserved within the
work area. Except in areas indicated on the drawings or specified to be
cleared, the Contractor shall not renmpbve, cut, deface, injure, or destroy
| and resources including trees, shrubs, vines, grasses, topsoil, and |and
forms without pernission. No ropes, cables, or guys shall be fastened to
or attached to any trees for anchorage unless specifically authorized.
Where such energency use is permtted, the Contractor shall provide

ef fective protection for |and and vegetation resources at all tines as
defined in the foll owi ng subparagraphs. Stone, earth or other materia

di spl aced into uncl eared areas shall be renoved.

1.2.1 Wrk Area Lints

Prior to any construction, the Contractor shall mark the areas that need
not be disturbed under this contract. Isolated areas within the genera
work area which are to be saved and protected shall also be marked or
fenced. Mnuments and markers shall be protected before construction
operations comrence. \Where construction operations are to be conducted
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during darkness, the markers shall be visible. The Contractor's personne
shal | be know edgeabl e of the purpose for marki ng and/or protecting
particul ar objects.

. 2.2 Landscape

Trees, shrubs, vines, grasses, land fornms and ot her |andscape features
i ndi cated and defined on the drawings to be preserved shall be clearly
identified by marking, fencing, or wapping with boards, or any other
approved techni ques.

. 2.3 Unprotected Erodible Soils

Eart hwork brought to final grade shall be finished as indicated. Side

sl opes and back sl opes shall be protected as soon as practicabl e upon

conpl etion of rough grading. Al earthwork shall be planned and conducted
to minimze the duration of exposure of unprotected soils. Except in cases
where the constructed feature obscures borrow areas, quarries, and waste
material areas, these areas shall not initially be totally cleared

Clearing of such areas shall progress in reasonably sized increments as
needed to use the devel oped areas as approved by the Contracting Oficer

.2.4 Di st urbed Areas

The Contractor shall effectively prevent erosion and control sedinmentation
t hr ough approved nethods including, but not limted to, the foll ow ng:

a. Retardation and control of runoff. Runoff fromthe construction
site or fromstorns shall be controlled, retarded, and diverted to
protected drai nage courses by nmeans of diversion ditches, benches,
bernms, and by any neasures required by area wi de plans under the
Cl ean Water Act.

b. FErosion and sedinentation control devices. The Contractor shal
construct or install tenporary and pernanent erosion and
sedi nentation control features as indicated on the draw ngs.
Berns, dikes, drains, sedinentation basins, grassing, and nul ching
shal | be nmintai ned until permanent drai nage and erosion contro
facilities are conpleted and operative.

c. Sedinment basins. Sedinment from construction areas shall be
trapped in temporary or pernanent sedi ment basins in accordance
with the drawi ngs. The basins shall accomodate the runoff of a
local 5 year storm After each storm the basins shall be punped
dry and accunul ated sedi ment shall be renmoved to maintain basin
ef fecti veness. Overflow shall be controlled by paved weirs or by
vertical overflow pipes. The collected topsoil sedinent shall be
reused for fill on the construction site, and/or stockpiled for
use at another site. The Contractor shall institute effluent
quality nonitoring prograns as required by State and | oca
envi ronnent al agenci es.

2.5 Contractor Facilities and Wrk Areas

The Contractor's field offices, staging areas, stockpile storage, and
tenporary buildings shall be placed in areas designated on the draw ngs or
as directed by the Contracting Oficer. Tenporary novement or relocation
of Contractor facilities shall be made only when approved. Borrow areas
shal |l be nmanaged to minimze erosion and to prevent sedinment from entering
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nearby waters. Spoil areas shall be managed and controlled to Iimt spoi
intrusion into areas designated on the drawi ngs and to prevent erosion of
soil or sedinment fromentering nearby waters. Spoil areas shall be

devel oped in accordance with the grading plan indicated on the draw ngs.
Tenmporary excavation and embanknments for plant and/or work areas shall be
controlled to protect adjacent areas from despoil nment.

.3 WATER RESOURCES

The Contractor shall keep construction activities under surveill ance,
management, and control to avoid pollution of surface and ground waters.
Toxi ¢ or hazardous chenicals shall not be applied to soil or vegetation
when such application may cause contanination of the fresh water reserve.
Moni toring of water areas affected by construction shall be the
Contractor's responsibility. Al water areas affected by construction
activities shall be nonitored by the Contractor

. 3.1 Washi ng and Curing Water

Waste waters directly derived fromconstruction activities shall not be
allowed to enter water areas. Waste waters shall be collected and pl aced
in retention ponds where suspended material can be settled out or the water
evaporates to separate pollutants fromthe water. Analysis shall be
perfornmed and results reviewed and approved before water in retention ponds
i s di scharged.

. 3.2 Cof f erdam and Di ver si on Operati ons

Construction operations for dewatering, renoval of cofferdans, tailrace
excavation, and tunnel closure shall be controlled at all times to limt
the inmpact of water turbidity on the habitat for wildlife and on water
quality for downstream use

. 3.3 St ream Cr ossi ngs

Stream crossings shall allow novenent of naterials or equipnent without
violating water pollution control standards of the Federal, State or |oca
gover nnment .

.3.4 Fish and Wldlife

The Contractor shall mnimze interference with, disturbance to, and damage
of fish and wildlife. Species that require specific attention along with
nmeasures for their protection shall be |isted by the Contractor prior to
begi nni ng of construction operations.

.4 AR RESOURCES

Equi pnent operation and activities or processes perforned by the Contractor
in acconplishing the specified construction shall be in accordance with al
Federal em ssion and performance | aws and standards. Ambient Air Quality
St andards set by the Environnental Protection Agency shall be naintained.
Monitoring of air quality shall be the Contractor's responsibility. Al

air areas affected by the construction activities shall be nonitored by the
Contractor. Monitoring results will be periodically reviewed by the
CGovernment to ensure conpliance

4.1 Parti cul at es
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Dust particles; aerosols and gaseous by-products from construction
activities; and processing and preparation of nmaterials; shall be
controlled at all tines, including weekends, holidays and hours when work
is not in progress. The Contractor shall maintain excavations, stockpiles,
haul roads, pernmanent and tenporary access roads, plant sites, spoil areas,
borrow areas, and other work areas within or outside the project boundaries
free fromparticul ates which would cause the air pollution standards to be
exceeded or which would cause a hazard or a nuisance. Sprinkling, chemca
treatment of an approved type, |ight bitum nous treatnent, baghouse,
scrubbers, electrostatic precipitators or other nethods will be pernmitted
to control particulates in the work area. Sprinkling, to be efficient,

nmust be repeated to keep the disturbed area danp at all tines. The
Contractor must have sufficient, conpetent equipnment available to
acconplish these tasks. Particulate control shall be perforned as the work
proceeds and whenever a particul ate nui sance or hazard occurs.

1.4.2 Hydr ocar bons and Carbon Monoxi de

Hydr ocar bons and carbon nonoxi de em ssions from equi pnment shall be
controlled to Federal and State allowable limts at all tinmes.

1.4.3 Odor s

Odors shall be controlled at all tinmes for all construction activities,
processi ng and preparation of materials.

1.4.4 Sound | ntrusi ons

The Contractor shall keep construction activities under surveillance and
control to mnimze environnent danmage by noi se.

1.5 WASTE DI SPOSAL

Di sposal of wastes shall be as specified in Section 02050 DEMOLI TI ON as
speci fied bel ow.

1.5.1 Sol i d Wastes

Solid wastes (excluding clearing debris) shall be placed in containers
which are enptied on a regul ar schedule. Handling and di sposal shall be
conducted to prevent contam nation. Segregation neasures shall be enpl oyed
so that no hazardous or toxic waste will becone co-mngled with solid
waste. The Contractor shall transport solid waste of f Governnent property
and di spose of it in conpliance with Federal, State, and | ocal requirenents
for solid waste disposal

1.5.2 Cheni cal Wastes

Chemi cal s shall be dispensed ensuring no spillage to ground or water

Peri odi ¢ inspections of dispensing areas to identify |eakage and initiate
corrective action shall be perforned and docunented. This documentation
will be periodically reviewed by the Government. Chenical waste shall be
collected in corrosion resistant, conpatible containers. Collection druns
shal |l be nonitored and renoved to a staging or storage area when contents
are within 6 inches of the top. Wastes shall be disposed of in accordance
with Federal and |ocal |aws and regul ati ons.

1.5.3 Hazar dous Wastes
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The Contractor shall take sufficient neasures to prevent spillage of
hazardous and toxic materials during dispensing and shall collect waste in
sui tabl e containers observing conpatibility. The Contractor shal

transport hazardous waste off Government property and di spose of it in
conpliance with Federal and local |aws and regulations. Spills of
hazardous or toxic materials shall be inmediately reported to the
Contracting Oficer. Ceanup and cleanup costs due to spills shall be the
Contractor's responsibility.

1.5.4 Bur ni ng

Burning will be allowed only if permitted in other sections of the
specifications or authorized in witing by the Contracting Oficer. The
specific tine, |ocation, and manner of burning shall be subject to
approval. Fires shall be confined, guarded at all times, and shall be
under constant surveillance until they have burned out or have been

ext i ngui shed. Burning shall be thorough, reducing the materials to ashes.

1.6 HI STORI CAL, ARCHAECLOG CAL, AND CULTURAL RESOURCES

Exi sting historical, archaeol ogical, and cultural resources within the
Contractor's work area will be so designated by the Contracting Oficer if
any has been identified. The Contractor shall take precautions to preserve
all such resources as they existed at the tinme they were first pointed out.
The Contractor shall provide and install protection for these resources
and be responsible for their preservation during the life of the contract.
I f during excavation or other construction activities any previously
uni dentified or unanticipated resources are di scovered or found, al
activities that may damage or alter such resources shall be tenporarily
suspended. Resources covered by this paragraph include but are not limted
to: any human skeletal remains or burials; artifacts; shell, m dden, bone,
charcoal, or other deposits; rocks or coral alignnents, pavings, wall, or
ot her constructed features; and any indication of agricultural or other
human activities. Upon such discovery or find, the Contractor shal
i mediately notify the Contracting O ficer.

1.7 POST CONSTRUCTI ON CLEANUP
The Contractor shall clean up all areas used for construction
1.8 RESTORATI ON OF LANDSCAPE DAMAGE

The Contractor shall restore | andscape features damaged or destroyed during
construction operations outside the Iimts of the approved work areas.

1.9 MAI NTENANCE OF POLLUTI ON FACI LI TI ES

The Contractor shall maintain permanent and tenporary pollution contro
facilities and devices for the duration of the contract or for that |length
of time construction activities create the particular pollutant.

1.10 TRAI NI NG OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environnenta
protection. The training shall include nethods of detecting and avoi di ng
pollution, famliarization with pollution standards, both statutory and
contractual, and installation and care of devices, vegetative covers, and
instruments required for nmonitoring purposes to ensure adequate and

conti nuous environnmental pollution control
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PART 2 PRODUCTS (Not Applicable)

PART 3  EXECUTION (Not Appl i cabl e)

-- End of Section --
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SECTI ON 01451

CONTRACTOR QUALI TY CONTRCL

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AVERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 3740 (1996) M ni mum Requi renents for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engi neering
Desi gn and Construction

ASTM E 329 (1995b) Agenci es Engaged in the Testing
and/ or I nspection of Materials Used in
Construction

1.2 PAYMENT

Separate paynent will not be made for providing and nmi ntai ning an
effective Quality Control program and all costs associated therew th shal
be included in the applicable unit prices or |lunp-sumprices contained in
t he Bi ddi ng Schedul e.

PART 2 PRODUCTS (Not Appl i cabl e)
PART 3  EXECUTI ON
3.1  GENERAL

The Contractor is responsible for quality control and shall establish and
mai ntain an effective quality control systemin conpliance with the
Contract Clause titled "lInspection of Construction." The quality contro
system shal |l consist of plans, procedures, and organi zation necessary to
produce an end product which conplies with the contract requirements. The
system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The project
superintendent will be held responsible for the quality of work on the job
and is subject to renpval by the Contracting O ficer for non-conpliance
with quality requirenments specified in the contract. The project
superintendent in this context shall nean the individual with the
responsibility for the overall nanagenment of the project including quality
and production.

3.2 QUALI TY CONTROL PLAN
3.2.1 Cener al

The Contractor shall furnish for review by the Governnent, not later than
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30 days after receipt of notice to proceed, the Contractor Quality Contro
(CQC) Plan proposed to inplenent the requirenents of the Contract C ause
titled "I nspection of Construction.” The plan shall identify personnel
procedures, control, instructions, test, records, and forns to be used.
The Government will consider an interimplan for the first 30 days of
operation. Construction will be pernitted to begin only after acceptance
of the CQC Plan or acceptance of an interimplan applicable to the
particular feature of work to be started. Wrk outside of the features of
work included in an accepted interimplan will not be permitted to begin
until acceptance of a CQC Plan or another interimplan containing the
additional features of work to be started.

3.2.2 Content of the CQC Pl an

The CQC Plan shall include, as a mininum the followi ng to cover al
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknow edgnent that the CQC
staff shall inmplenent the three phase control system for al
aspects of the work specified. The staff shall include a CQC
Syst em Manager who shall report to the project superintendent.

b. The nane, qualifications (in resunme format), duties,
responsibilities, and authorities of each person assigned a CQC
function.

c. A copy of the letter to the CQC System Manager signed by an
aut hori zed official of the firmwhich describes the
responsi bilities and del egates sufficient authorities to
adequately performthe functions of the CQC System Manager
i ncluding authority to stop work which is not in conpliance with
the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives
outlining duties, authorities, and responsibilities. Copies of
these letters shall also be furnished to the Governnment.

d. Procedures for scheduling, review ng, certifying, and managi ng
subm ttals, including those of subcontractors, offsite
fabricators, suppliers, and purchasing agents. These procedures
shall be in accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsible for each test. (Laboratory facilities will be
approved by the Contracting O ficer.)

f. Procedures for tracking preparatory, initial, and follow up
control phases and control, verification, and acceptance tests
i ncl udi ng docunent ati on.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been corrected.

h. Reporting procedures, including proposed reporting formats.
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3.

3.

3.

j. Alist of the definable features of work. A definable feature of
work is a task which is separate and distinct from ot her tasks,
has separate control requirenents, and nmay be identified by
different trades or disciplines, or it may be work by the same
trade in a different environnent. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently nore than one definable features
under a particular section. This list will be agreed upon during
t he coordination neeting.

2.3 Accept ance of Pl an

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on

sati sfactory performance during the construction. The Governnent reserves
the right to require the Contractor to make changes in his CQC Plan and
operations including renoval of personnel, as necessary, to obtain the
qual ity specified.

.2.4 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting O ficer in witing of any proposed change. Proposed changes
are subject to acceptance by the Contracting O ficer

.3 COORDI NATI ON MEETI NG

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Governnment of the CQC Plan, the Contractor shal
neet with the Contracting O ficer or Authorized Representative and discuss
the Contractor's quality control system The CQC Plan shall be submtted
for review a mni mum of 30 cal endar days prior to the Coordi nati on Meeting.

During the nmeeting, a mutual understanding of the systemdetails shall be
devel oped, including the forns for recording the CQC operations, contro
activities, testing, admnistration of the systemfor both onsite and
offsite work, and the interrelationship of Contractor's Managenent and
control with the Governnent's Quality Assurance. M nutes of the neeting
shal | be prepared by the Government and signed by both the Contractor and
the Contracting Officer. The minutes shall becone a part of the contract
file. There may be occasi ons when subsequent conferences will be called by
either party to reconfirm nmutual understandi ngs and/or address deficiencies
in the CQC system or procedures which may require corrective action by the
Contractor.

. 3.1 Subcontractor CQC Orientation

Bef ore a Subcontractor begins work on the jobsite, the CQC System Manager
will train the Subcontractor by showing the video tape entitled "CQC - A
Bridge (or Pathway) to Success" and answering any questions pertaining to
gquality control operations. This requirenent is waived only if a
Subcontractor attended the initial coordination nmeeting described above. A
copy of this video can be borrowed fromthe Contracting Officer. A record
of the orientation shall be docunmented in the QC Report.

4 QUALI TY CONTRCL ORGANI ZATI ON

4.1 Cener a
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The requirenents for the CQC organi zation are a CQC System Manager and
sufficient number of additional qualified personnel to ensure contract
conpliance. The Contractor shall provide a CQC organi zati on which shall be
at the site at all times during progress of the work and with conplete
authority to take any action necessary to ensure conpliance with the
contract. All CQC staff nenbers shall be subject to acceptance by the
Contracting O ficer.

3.4.2 CQC Syst em Manager

The Contractor shall identify as CQC System Manager an individual wthin
the onsite work organi zati on who shall be responsible for overal

managenent of CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall be a graduate civil engineer
graduate architect, or a graduate of construction managenent, with a

m ni mum of 10 years construction experience on construction simlar to this
contract. This CQC System Manager shall be on the site at all times during
construction and shall be enployed by the prime Contractor. The CQC System
Manager shall be assigned no other duties. An alternate for the CQC System
Manager shall be identified in the plan to serve in the event of the System
Manager's absence. The requirenents for the alternate shall be the sane as
for the designated CQC System Manager

3.4.3 CQC Per sonne

In addition to CQC personnel specified el sewhere in the contract, the
Contractor shall provide as part of the CQC organi zati on specialized
personnel to assist the CQC System Manager for the foll owi ng areas:

el ectrical, nechanical, civil, structural, architectural, materials
technician, and submttals clerk. These individuals nmay be enpl oyees of
the prime or subcontractor; be responsible to the CQC System Manager; be
physically present at the construction site during work on their areas of
responsi bility; have the necessary educati on and/ or experience in
accordance with the experience matrix |listed herein. These individuals nay
perform ot her duties but nmust be allowed sufficient tine to performtheir
assigned quality control duties as described in the Quality Control Plan

Experience Matrix

Ar ea Qualifications

a. G vil Graduate Civil Engineer with
10 years experience in the
type of work being perfornmed
on this project

b. Mechani cal Graduat e Mechani cal Engi neer
with 2 yrs experience or
person with 10 yrs rel ated
experi ence

C. El ectri cal Graduate Electrica
Engi neer with 2 yrs
rel ated experience or
person with 10 yrs
rel ated experience
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Experience Matrix

Ar ea Qualifications

d. Structural Graduate Structural
Engi neer with 2 yrs
experi ence or person wth
10 yrs rel ated experience

e. Archi tectural Graduate Architect with 2
yrs experience or person
with 10 yrs rel ated experience

f. Submittal s Submittal Clerk with 1 yr
experi ence

g. Concrete, Pavenents and Soils Materials Technician with 2 yrs
experience for the appropriate
area

3.4.4 Additional Requirenent

In addition to the above experience and/or education requirenents the CQC
Syst em Manager and his staff shall have conpleted the course entitled
"Construction Quality Managenent For Contractors”. This course is
periodically offered by the Associ ated Buil ders and Constructors, Inc. or
Associ ated General Contractor, Inc.

3.4.5 Organi zati onal Changes

The Contractor shall maintain the CQC staff at full strength at all tinmes.
VWhen it is necessary to nmake changes to the CQC staff, the Contractor shal
revise the CQC Plan to reflect the changes and subnit the changes to the
Contracting O ficer for acceptance.

3.5 SUBM TTALS

Submittals shall be nade as specified in Section 01330 SUBM TTAL
PROCEDURES. The CQC organi zation shall be responsible for certifying that
all subnittals are in conpliance with the contract requirenents.

3.6 CONTRCL

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
conplies with the requirenents of the contract. At |east three phases of
control shall be conducted by the CQC System Manager for each definable
feature of work as foll ows:

3.6.1 Preparat ory Phase
Thi s phase shall be performed prior to begi nning work on each definable
feature of work, after all required plans/docunments/ materials are
approved/ accepted, and after copies are at the work site. This phase shal
i ncl ude:

a. A review of each paragraph of applicable specifications.
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3.6.2

A review of the contract draw ngs.

A check to assure that all materials and/or equipnment have been
tested, submtted, and approved.

Revi ew of provisions that have been nade to provide required
control inspection and testing.

Exami nation of the work area to assure that all required
prelimnary work has been conpleted and is in conmpliance with the
contract.

A physi cal exam nation of required materials, equipnment, and
sanmple work to assure that they are on hand, conformto approved
shop drawi ngs or submitted data, and are properly stored

A review of the appropriate activity hazard anal ysis to assure
safety requirenents are net.

Di scussion of procedures for controlling quality of the work
i ncluding repetitive deficiencies. Docunment construction
t ol erances and wor kmanshi p standards for that feature of work.

A check to ensure that the portion of the plan for the work to be
perfornmed has been accepted by the Contracting Oficer

Resol ve all differences.

Di scussion of the initial control phase.

The Government shall be notified at |east 24 hours in advance of
begi nning the preparatory control phase. This phase shall include
a neeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
preparatory phase actions shall be docunented by separate m nutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to

t he acceptabl e | evel of workmanship required in order to neet
contract specifications.

Initial Phase

Thi s phase shall be acconplished at the begi nning of a definable feature of

wor k.

a.

The followi ng shall be acconpli shed:

A check of work to ensure that it is in full conpliance with
contract requirenents. Review mnutes of the preparatory neeting.

Verify adequacy of controls to ensure full contract conpliance.
Verify required control inspection and testing.

Establish | evel of workmanship and verify that it meets mni num
accept abl e wor kmanshi p standards. Conpare with required sanple
panel s as appropriate.

Resol ve all differences.
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3.

e. Check safety to include conpliance with and upgradi ng of the
safety plan and activity hazard analysis. Review the activity
anal ysis with each worker.

f. The Governnent shall be notified at |east 24 hours in advance of
beginning the initial phase. Separate ninutes of this phase shal
be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initial phase shall be indicated
for future reference and conparison with foll ow up phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any tine acceptable specified quality standards are not
bei ng net.

6.3 Fol | ow- up Phase

Daily checks shall be perforned to assure control activities, including
control testing, are providing continued conpliance with contract
requirenents, until conpletion of the particular feature of work. The
checks shall be made a matter of record in the CQC docunentation. Fina
foll owup checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor concea

non- conf orm ng wor K.

.6.4 Additional Preparatory and Initial Phases

Addi ti onal preparatory and initial phases shall be conducted on the sane
definable features of work if the quality of on-going work is unacceptable,
if there are changes in the applicable CQC staff, onsite production
supervision or work crew, if work on a definable feature is resuned after a
substantial period of inactivity, or if other problens devel op

.7 TESTS

7.1 Testing Procedure

The Contractor shall performspecified or required tests to verify that
control measures are adequate to provide a product which conforms to
contract requirements. Upon request, the Contractor shall furnish to the
CGovernment duplicate sanples of test specinmens for possible testing by the
CGovernment. Testing includes operation and/or acceptance tests when
specified. The Contractor shall procure the services of a Corps of

Engi neers approved testing | aboratory or establish an approved testing

| aboratory at the project site. The Contractor shall performthe follow ng
activities and record and provide the foll ow ng data:

a. Verify that testing procedures conply with contract requirenents.

b. Verify that facilities and testing equi pnent are avail able and
conply with testing standards.

c. Check test instrument calibration data against certified standards.
d. Verify that recording forns and test identification control nunber
system including all of the test docunentation requirenments, have

been prepared.

e. Results of all tests taken, both passing and failing tests, shal
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3.

3.

be recorded on the CQC report for the date taken. Specification
par agraph reference, |ocation where tests were taken, and the
sequential control number identifying the test shall be given. If
approved by the Contracting O ficer, actual test reports may be
submitted later with a reference to the test number and date
taken. An information copy of tests performed by an offsite or
commercial test facility shall be provided directly to the
Contracting Officer. Failure to submt tinely test reports as
stated may result in nonpaynent for related work perfornmed and

di sapproval of the test facility for this contract.

7.2 Testing Laboratories
7.2.1 Capabi lity Check

The Government reserves the right to check | aboratory equi pnment in the
proposed | aboratory for conpliance with the standards set forth in the
contract specifications and to check the | aboratory technician's testing
procedures and techni ques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall neet criteria detailed in ASTM D 3740
and ASTM E 329.

.7.2.2 Capabi lity Recheck

If the selected |aboratory fails the capability check, the Contractor will
be assessed a charge of $1,375.00 to reinburse the Government for each
succeedi ng recheck of the laboratory or the checking of a subsequently

sel ected | aboratory. Such costs will be deducted fromthe contract anpunt
due the Contractor.

. 7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor's contro
testing laboratory and equi prment to make assurance tests and to check the
Contractor's testing procedures, techniques, and test results at no

addi tional cost to the Governnent.

. 7.4 Furni shing or Transportation of Samples for Testing

Costs incidental to the transportation of sanples or materials shall be
borne by the Contractor. Sanples of materials for test verification and
acceptance testing by the Government shall be delivered to the U S. Arny
Engi neer Waterways Experinent Station, f.o.b., at the followi ng address:

Conmander and Director

U.S. Arny Engi neer Wat erways Experinment Station
ATTN. CEMES-GS

3909 Halls Ferry Road

Vi cksburg, M5 39180-6199

Coordi nation for each specific test, exact delivery |location, and dates
will be nade through the Area Ofice.

. 8 COVPLETI ON | NSPECTI ON

.8.1 Punch-Qut | nspection

Near the completion of all work or any increnent thereof established by a
conpletion time stated in the Special C ause entitled "Comrencenent,
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Prosecution, and Conpletion of Wrk," or stated el sewhere in the

speci fications, the CQC System Manager shall conduct an inspection of the
wor k and devel op a punch list of items which do not conformto the approved
drawi ngs and specifications. Such a list of deficiencies shall be included
in the CQC docunentation, as required by paragraph DOCUVMENTATI ON bel ow, and
shall include the estinated date by which the deficiencies will be
corrected. The CQC System Manager or staff shall make a second inspection
to ascertain that all deficiencies have been corrected. Once this is
acconpl i shed, the Contractor shall notify the Government that the facility
is ready for the Governnent Pre-Final inspection

3.8.2 Pre-Final Inspection

The Governnment will performthis inspection to verify that the facility is
conplete and ready to be occupied. A Government Pre-Final Punch List may
be devel oped as a result of this inspection. The Contractor's CQC System
Manager shall ensure that all itenms on this |ist have been corrected before
notifying the Governnent so that a Final inspection with the custoner can
be scheduled. Any items noted on the Pre-Final inspection shall be
corrected in a tinely manner. These inspections and any defici ency
corrections required by this paragraph shall be acconplished within the
time slated for conpletion of the entire work or any particul ar increnent
thereof if the project is divided into increments by separate conpl etion
dates.

3.8.3 Fi nal Acceptance | nspection

The Contractor's Quality Control |nspection personnel, plus the
superintendent or other prinmary nanagenent person, and the Contracting
Oficer's Representative shall be in attendance at this inspection.
Addi ti onal Governnent personnel including, but not limted to, those from
Base/ Post Civil Facility Engineer user groups, and maj or commands nmay al so
be in attendance. The final acceptance inspection will be formally
schedul ed by the Contracting O ficer based upon results of the Pre-Fina

i nspection. Notice shall be given to the Contracting Officer at |east 14
days prior to the final acceptance inspection and shall include the
Contractor's assurance that all specific itens previously identified to the
Contractor as being unacceptable, along with all renaining work perforned
under the contract, will be conplete and acceptable by the date schedul ed
for the final acceptance inspection. Failure of the Contractor to have al
contract work acceptably conplete for this inspection will be cause for the
Contracting O ficer to bill the Contractor for the Government's additiona

i nspection cost in accordance with the contract clause titled "lnspection
of Construction".

3.9 DOCUNMENTATI ON
The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been perforned.
These records shall include the work of subcontractors and suppliers and
shal |l be on an acceptable formthat includes, as a nmnimm the follow ng
i nformati on:
a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equiprment with hours worked, idle, or down for
repair.

c. Wirk perforned each day, giving |ocation, description, and by
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3.

3.

whom  When Network Analysis (NAS) is used, identify each phase of
wor k perforned each day by NAS activity nunber.

Test and/or control activities perfornmed with results and
references to specifications/drawi ngs requirenments. The contro
phase should be identified (Preparatory, Initial, Followup).
Li st deficiencies noted along with corrective action

Quantity of materials received at the site with statement as to
acceptability, storage, and reference to specifications/draw ngs
requi renents.

Submittals reviewed, with contract reference, by whom and action
t aken.

Of-site surveillance activities, including actions taken.

Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

Instructions given/received and conflicts in plans and/or
speci fications.

Contractor's verification statenent.

These records shall indicate a description of trades working on

t he project; the nunber of personnel working; weather conditions
encount ered; and any del ays encountered. These records shal

cover both conform ng and deficient features and shall include a
statenment that equi pnment and materials incorporated in the work
and wor kmanship comply with the contract. The original and one
copy of these records in report formshall be furnished to the
Government daily within 24 hours after the date covered by the
report, except that reports need not be submitted for days on
which no work is performed. As a mnimm one report shall be
prepared and submtted for every 7 days of no work and on the | ast
day of a no work period. Al calendar days shall be accounted for
t hroughout the life of the contract. The first report followi ng a
day of no work shall be for that day only. Reports shall be
signed and dated by the CQC System Manager. The report fromthe
CQC System Manager shall include copies of test reports and copies
of reports prepared by all subordinate quality control personnel

Defi ciency Tracking System The Contractor shall mamintain a

cunul ative list of deficiencies identified for the duration of the
project. Deficiencies to be listed include those failures,
Government al oral observations and Notifications of Nonconpliance.
The list shall be naintained at the project site. Copies of
updated listings shall be submtted to the Governnent at | east
every 30 days.

SAMPLE FORMS ( GENERATED BY RMS SOFTWARE

Sanple fornms for Daily Construction Quality Control Report and Deficiency
List are enclosed at the end of Section 00800 as well as other forns the

Contractor may utilize during this project.

NOTI FI CATI ON OF NONCOWPLI ANCE
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The Contracting Officer will notify the Contractor of any detected
nonconpl i ance with the foregoing requirenents. The Contractor shall take

i medi ate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deened
sufficient for the purpose of notification. |If the Contractor fails or
refuses to conply pronptly, the Contracting Oficer nay issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time |lost due to such stop orders shall be nade
t he subject of claimfor extension of tine or for excess costs or damages
by the Contractor.

-- End of Section --
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1

SECTI ON 01500

TEMPORARY CONSTRUCTI ON FACI LI TI ES

1 GENERAL REQUI REMENTS
1.1 Site Pl an

The Contractor shall prepare a site plan indicating the proposed |ocation
and di mensi ons of any area to be fenced and used by the Contractor, the
nunber of trailers to be used, avenues of ingress/egress to the fenced area
and details of the fence installation. Any areas which my have to be
gravel ed to prevent the tracking of nmud shall also be identified. The
Contractor shall also indicate if the use of a supplenental or other
staging area is desired.

1.2 I dentification of Enployees

The Contractor shall be responsible for furnishing to each enpl oyee, and
for requiring each enpl oyee engaged on the work to display, identification
as approved and directed by the Contracting Oficer. Prescribed
identification shall imediately be delivered to the Contracting Oficer
for cancellation upon rel ease of any enployee. Wen required, the
Contractor shall obtain and provide fingerprints of persons enployed on the
project. Contractor and subcontractor personnel shall wear identifying
mar ki ngs on hard hats clearly identifying the conpany for whomthe enpl oyee
wor ks.

.1.3 Enpl oyee Par ki ng

Contractor enployees shall park privately owned vehicles in an area
designated by the Contracting Oficer. This area will be within reasonable
wal ki ng di stance of the construction site. Contractor enployee parking
shall not interfere with existing and established parking requirenents of
the mlitary installation.

.2 AVAI LABI LI TY AND USE OF UTI LI TY SERVI CES

2.1 Payment for Uility Services

The Government will make all reasonably required utilities available to the
Contractor fromexisting outlets and supplies, as specified in the
contract. Unless otherwi se provided in the contract, the anpunt of each
utility service consunmed shall be charged to or paid for by the Contractor
at prevailing rates charged to the Governnent or, where the utility is
produced by the Governnent, at reasonable rates determ ned by the
Contracting Officer. The Contractor shall carefully conserve any utilities
furni shed w t hout charge.

. 2.2 Meters and Tenporary Connections

The Contractor, at its expense and in a nmanner satisfactory to the
Contracting Oficer, shall provide and mmintain necessary tenporary
connections, distribution |lines, and neter bases required to measure the
amount of each utility used for the purpose of determ ning charges. The
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Contractor shall notify the Contracting Officer, in witing, 5 working days
before final electrical connection is desired so that a utilities contract
can be established. The Government will provide a neter and make the fina
hot connection after inspection and approval of the Contractor's tenporary
wiring installation. The Contractor shall not nake the final electrica
connecti on.

1.2.3 Advance Deposit

An advance deposit for utilities consisting of an estimated nonth's usage
or a mnimm of $50.00 will be required. The last nmonthly bills for the
fiscal year will normally be offset by the deposit and adjustnents will be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 October, will require a new deposit. Notification
of the due date for this deposit will be mailed to the Contractor prior to
the end of the current fiscal year

1.2.4 Fi nal Meter Reading

Bef ore conpl etion of the work and final acceptance of the work by the
CGovernment, the Contractor shall notify the Contracting Officer, in
witing, 5 working days before termination is desired. The Government wil |
take a final meter readi ng, disconnect service, and renove the meters. The
Contractor shall then renove all the tenporary distribution |ines, neter
bases, and associ ated paraphernalia. The Contractor shall pay al
outstanding utility bills before final acceptance of the work by the

Gover nent .

1.2.5 Sani tation

The Contractor shall provide and maintain within the construction area
mnimmfield-type sanitary facilities approved by the Contracting Oficer
Government toilet facilities will not be available to Contractor's

per sonnel

1.2.6 Tel ephone

The Contractor shall make arrangenments and pay all costs for tel ephone
facilities desired.

1.3 BULLETI N BOARD, PRQIECT SI GN, AND PROQJECT SAFETY SI GN
1.3.1 Bul | eti n Board

| mredi atel y upon begi nni ng of work, the Contractor shall provide a
weat her proof gl ass-covered bulletin board not |ess than 36 by 48 inches in
size for displaying the Equal Enpl oyment Opportunity poster, a copy of the
wage deci sion contained in the contract, Wage Rate Informati on poster, and
other information approved by the Contracting O ficer. The bulletin board
shall be located at the project site in a conspicuous place easily
accessible to all enployees, as approved by the Contracting Oficer

Legi bl e copi es of the aforenmentioned data shall be displayed until work is
conpl eted. Upon conpletion of work the bulletin board shall be renmoved by
and remain the property of the Contractor

1.3.2 Project and Safety Signs

The requirenents for the signs, their content, and | ocation shall be as
shown on the drawi ngs. The signs shall be erected within 15 days after
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recei pt of the notice to proceed. The data required by the safety sign
shall be corrected daily, with light colored netallic or non-netallic
nunerals. Upon conpletion of the project, the signs shall be renmoved from
the site.

1.4 PROTECTI ON AND MAI NTENANCE OF TRAFFI C

During construction the Contractor shall provide access and tenporary

rel ocated roads as necessary to maintain traffic. The Contractor shal

mai ntain and protect traffic on all affected roads during the construction
peri od except as otherw se specifically directed by the Contracting

O ficer. Measures for the protection and diversion of traffic, including
t he provision of watchnen and fl agmen, erection of barricades, placing of
lights around and in front of equipnent and the work, and the erection and
mai nt enance of adequate warni ng, danger, and direction signs, shall be as
required by the State and | ocal authorities having jurisdiction. The
traveling public shall be protected from danage to person and property.
The Contractor's traffic on roads selected for hauling material to and from
the site shall interfere as little as possible with public traffic. The
Contractor shall investigate the adequacy of existing roads and the
allowable load Iimt on these roads. The Contractor shall be responsible
for the repair of any damage to roads caused by construction operations.

1.4.1 Haul Roads

The Contractor shall, at its own expense, construct access and haul roads
necessary for proper prosecution of the work under this contract. Haul
roads shall be constructed with suitable grades and wi dths; sharp curves,
blind corners, and dangerous cross traffic shall be avoided. The
Contractor shall provide necessary lighting, signs, barricades, and

di stinctive nmarkings for the safe novenent of traffic. The nethod of dust
control, although optional, shall be adequate to ensure safe operation at
all times. Location, grade, width, and alignment of construction and
haul i ng roads shall be subject to approval by the Contracting Oficer

Li ghting shall be adequate to assure full and clear visibility for ful

wi dt h of haul road and work areas during any ni ght work operations. Upon
conpl etion of the work, haul roads designated by the Contracting Oficer
shal | be renpved

1.4.2 Barri cades

The Contractor shall erect and nmamintain tenporary barricades to limt
public access to hazardous areas. Such barricades shall be required
whenever safe public access to paved areas such as roads, parking areas or
sidewal ks is prevented by construction activities or as otherw se necessary
to ensure the safety of both pedestrian and vehicular traffic. Barricades
shal |l be securely placed, clearly visible with adequate illumnation to
provide sufficient visual warning of the hazard during both day and ni ght.

1.5 CONTRACTOR S TEMPORARY FACI LI TI ES

1.5.1 Adnministrative Field Ofices
The Contractor shall provide and nmaintain admnistrative field office
facilities within the construction area at the designated site. Governnent
of fice and warehouse facilities will not be available to the Contractor's

per sonnel

1.5.2 Storage Area

SECTI ON 01500 Page 4



QUALI FI CATI ON TRAI NI NG RANGE, FT. KNOX, KY PN29881

1

The Contractor shall construct a tenporary 6 foot high chain |link fence
around trailers and materials. The fence shall include plastic strip
inserts, colored brown, so that visibility through the fence is obstructed.
Fence posts may be driven, in lieu of concrete bases, where soi
conditions permit. Trailers, materials, or equi pment shall not be placed
or stored outside the fenced area unless such trailers, materials, or
equi pnment are assigned a separate and distinct storage area by the
Contracting Officer away fromthe vicinity of the construction site but
within the nmilitary boundaries. Trailers, equipnment, or materials shal
not be open to public view with the exception of those itenms which are in
support of ongoing work on any given day. Materials shall not be
stockpil ed outside the fence in preparation for the next day's work.
Mobi | e equi prrent, such as tractors, wheeled |ifting equi pnent, cranes,
trucks, and |like equi pnent, shall be parked within the fenced area at the
end of each work day.

.5.3 Suppl emrental Storage Area

Upon Contractor's request, the Contracting Officer will designate another
or supplenental area for the Contractor's use and storage of trailers,

equi prent, and materials. This area may not be in close proxinmty of the
construction site but shall be within the mlitary boundaries. Fencing of
materials or equipnent will not be required at this site; however, the
Contractor shall be responsible for cleanliness and orderliness of the area
used and for the security of any material or equipnment stored in this area.

Uilities will not be provided to this area by the CGovernnent.

.5.4  Appearance of Trailers

Trailers utilized by the Contractor for admnistrative or material storage
purposes shall present a clean and neat exterior appearance and shall be in
a state of good repair. Trailers which, in the opinion of the Contracting
Oficer, require exterior painting or maintenance will not be allowed on
the mlitary property.

.5.5 Mai nt enance of Storage Area

Fenci ng shall be kept in a state of good repair and proper alignment.
Shoul d the Contractor elect to traverse, with construction equi pnent or

ot her vehicles, grassed or unpaved areas which are not established
roadways, such areas shall be covered with a |ayer of gravel as necessary
to prevent rutting and the tracking of mud onto paved or established
roadways; gravel gradation shall be at the Contractor's discretion. Gass
| ocated within the boundaries of the construction site shall be nowed for
the duration of the project. G ass and vegetation along fences, buil dings,
under trailers, and in areas not accessible to nowers shall be edged or
trimmed neatly.

.5.6 Security Provisions

Adequat e outside security lighting shall be provided at the Contractor's
temporary facilities. The Contractor shall be responsible for the security
of its own equipnent; in addition, the Contractor shall notify the
appropriate | aw enforcenment agency requesting periodic security checks of
the tenporary project field office.

6 PLANT COVMUNI CATI ON
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Whenever the Contractor has the individual elenents of its plant so | ocated
t hat operation by normal voice between these elenents is not satisfactory,
the Contractor shall install a satisfactory means of comuni cation, such as
t el ephone or other suitable devices. The devices shall be nmade avail abl e
for use by Governnent personnel

1.7 CLEANUP

Construction debris, waste materials, packaging material and the |ike shal
be renpved fromthe work site daily. Any dirt or mud which is tracked onto
paved or surfaced roadways shall be cl eaned away. Materials resulting from
denolition activities which are sal vageabl e shall be stored within the
fenced area descri bed above or at the supplenental storage area. Stored
material not in trailers, whether new or salvaged, shall be neatly stacked
when st ored.

1.8 RESTORATI ON OF STORACGE AREA

Upon conpl etion of the project and after renmoval of trailers, naterials,
and equi pnent fromwithin the fenced area, the fence shall be renpbved and
wi Il become the property of the Contractor. Areas used by the Contractor
for the storage of equipnent or material, or other use, shall be restored
to the original or better condition. Gavel used to traverse grassed areas
shal |l be renoved and the area restored to its original condition, including
top soil and seeding as necessary.

PART 2 PRODUCTS (Not Appl i cabl e)
PART 3  EXECUTION (Not Appl i cabl e)

-- End of Section --
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SECTI ON 02050

DEMOLI TI ON

PART 1 GENERAL

1.

1 GENERAL REQUI REMENTS

The work includes denplition, salvage of identified items and nmaterial s,
and renmoval of resulting rubbish and debris. Rubbish and debris shall be
renoved from Government property daily, unless otherwi se directed, to avoid
accunul ation at the denolition site. Mterials that cannot be renpved
daily shall be stored in areas specified by the Contracting Officer. 1In
the interest of conservation, salvage shall be pursued to the nmaxi mum

ext ent possible; salvaged itens and naterials shall be disposed of as

speci fi ed.

.2 SUBM TTALS

CGovernment approval is required for submttals with a "GA" designation;
subm ttals having an "FI O' designation are for information only. The
followi ng shall be subnmitted in accordance with Section 01330 SUBM TTAL
PROCEDURES:

SD-01 Data

PCB Transforners; GA.

Submit description of PCB transformers to be renpved.

Mani f ests; GA
Mani fests of any PCB transformers to be transported.

SD- 09 Reports

Test Reports; GA

Results of test reports of PCB transforners.
SD-08 St atenents
Wrk Plan; GA

The procedures proposed for the acconplishment of the work. The procedures
shal | provide for safe conduct of the work, careful renpval and di sposition
of materials specified to be sal vaged, protection of property which is to
remai n undi sturbed, coordination with other work in progress, and tinely

di sconnection of utility services. The procedures shall include a detailed
description of the methods and equi pnent to be used for each operation, and
t he sequence of operations.
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1.3 DUST CONTRCL

The armount of dust resulting fromdenolition shall be controlled to prevent
the spread of dust to occupied portions of the construction site and to
avoid creation of a nuisance in the surrounding area. Use of water wll
not be permtted when it will result in, or create, hazardous or

obj ectionabl e conditions such as ice, flooding and pollution

1.4 PROTECTI ON
1.4.1 Prot ecti on of Personne

During the denolition work the Contractor shall continuously evaluate the
condition of the structure being denolished and take inmediate action to
protect all personnel working in and around the demolition site. No area,
section, or conponent of floors, roofs, walls, columms, pilasters, or other
structural elenent will be allowed to be |l eft standing wi thout sufficient
braci ng, shoring, or lateral support to prevent collapse or failure while
wor knmen renmove debris or performother work in the i medi ate area

Fl oors, roofs, walls, columms, pilasters, and other structural conponents
that are designed and constructed to stand wi thout |ateral support or
shoring, and are deternined to be in stable condition, may be allowed to
remai n standi ng without additional bracing, shoring, of lateral support
until denolished. The Contractor shall ensure that no el enents determ ned
to be unstable are | eft unsupported and shall be responsible for placing
and securing bracing, shoring, or lateral supports as nay be required as a
result of any cutting, renmoval, or demplition work perforned under this
contract.

1.4.2 Protection of Existing Property

Bef ore begi nning any denolition work, the Contractor shall survey the site
and exani ne the drawi ngs and specifications to determnmine the extent of the
work. The Contractor shall take necessary precautions to avoid danmage to
existing itens to renain in place, to be reused, or to remain the property
of the Governnent; any danaged itens shall be repaired or replaced as
approved by the Contracting O ficer. The Contractor shall coordinate the
work of this section with all other work and shall construct and maintain
shoring, bracing, and supports as required. The Contractor shall ensure
that structural elenents are not overl oaded and shall be responsible for

i ncreasing structural supports or addi ng new supports as nay be required as
a result of any cutting, renoval, or denpolition work perforned under this
contract.

1.4.3 Protecti on From the \Wat her

The interior of buildings to remain and sal vageabl e material s and equi pnent
shal |l be protected fromthe weather at all tines.

1.4.4 Protection of Trees

Trees within the project site which mght be damaged during denolition and
which are indicated to be left in place shall be protected by a 6 foot high
fence. The fence shall be securely erected a mnimnumof 5 feet fromthe
trunk of individual trees or follow the outer perineter of branches or
clunmps of trees. Any tree designated to remain that is damaged during the
wor k under this contract shall be replaced in kind or as approved by the
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Contracting O ficer.
1.4.5 Envi ronnental Protection

The work shall conply with the requirenents of Section 01410 ENVI RONMVENTAL
PROTECTI ON

1.5 BURNI NG
The use of burning at the project site for the disposal of refuse and
debris will be permitted in open areas as approved by the Contracting
O ficer during daylight hours.

1.6 USE OF EXPLOSI VES
Use of explosives is subject to approval by the Contracting O ficer

1.7 AVAI LABILITY OF WORK AREAS
Areas in which the work is to be acconplished will be available after
notice to proceed.

PART 2 PRODUCTS Not Applicable

PART 3 EXECUTI ON

3.1 EXI STI NG STRUCTURES
Exi sting structures indicated shall be renoved to grade. Concrete target
sl abs and other concrete structures shall be broken up and renobved or used
for riprap as directed. Al existing target berns and indicated roads
shall be leveled to natural ground. Ceneteries, including markers, fencing
and access, shall not be disturbed. Denplition of existing rear area
support buil dings shall be perfornmed by others.

3.2 UTI LI TI ES
Di sconnection of utility services with related equi pnent shall be renpved
as shown or indicated. When utility lines are encountered that are not
i ndi cated on the draw ngs, the Contracting O ficer shall be notified prior
to further work in that area

3.3 FI LLI NG

Hol es or other hazardous openings shall be filled in accordance with
Section 02225 EARTHWORK FOR ROADWAYS, TRAILS, TARGETS, AND BERMS.

3.4 DI SPCSI TI ON OF MATERI AL
Title to material and equi pnent to be denolished, except CGovernment sal vage
and historical items, is vested in the Contractor upon receipt of notice to
proceed. The CGovernnent will not be responsible for the condition, |oss or
danmage to such property after notice to proceed.

3.4.1 Sal vageabl e Itens and Materia

Contractor shall salvage itens and material to the nmaxi mum extent possible.
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3.4.1.1 Mat eri al Sal vaged for the Contractor

Mat eri al sal vaged for the Contractor shall be stored as approved by the
Contracting Oficer and shall be renmoved from Governnment property before
conpletion of the contract. Material salvaged for the Contractor shall not
be sold on the site.

3.4.1.2 Itens Sal vaged for the Governnent

Sal vaged itens to remain the property of the Governnent shall be renpved in
a manner to prevent damage, and packed or crated to protect the itens from
danmage while in storage or during shipnent. Itens damaged during renoval

or storage shall be repaired or replaced to match existing itens.

Contai ners shall be properly identified as to contents. The follow ng
items reserved as property of the Government shall be delivered to the
areas designated: Transformers with potential PBC shall be turned into the
post (DPW central point area, nunitions, amunition residue, lighting
protection, control panels, capacitor panels, power panels, and regul ators.

3.4.1.3 Itens Sal vaged for the Using Service

The following itens reserved as property of the using service will be
renoved prior to commencenent of work under this contract: tel ephones
| ocated in the construction

3.4.1. 4 Hi storical Items

Hi storical items shall be renobved in a nmanner to prevent damage. The
followi ng historical itens shall be delivered to the Governnent for

di sposition: corner stones, contents of corner stones, and docunent boxes
wherever |ocated on the site.

3.4.2 Unsal vageabl e Materi a

Concrete, masonry, metal and other nonconbustible material, except concrete
permtted to remain in place, shall be disposed of in the disposal area
shown. After disposal is conpleted, the disposal area shall be uniformy
graded to drain. Conbustible material shall be disposed of off the site or
by burning. Al fluorescent ballasts removed shall be placed in a drum
furni shed by DEH and transported as directed by DEH for di sposal

3.5 CLEAN UP
Debris and rubbi sh shall be renmoved and transported in a nanner that
prevents spillage on streets or adjacent areas. Local regul ations
regardi ng hauling and di sposal shall apply.

3.6 REMOVAL OF PBC TRANSFORMER

3.6.1 Renoval and Transportation of PBC s

The Contractor shall furnish all |abor, materials, and equi pment necessary
to remove and transport PCB contami nated transformers and other associ ated
materials to the DEH for disposal. The Contractor shall be responsible for

testing the transforners for PBC s.
Al transportation will be in accordance with 49 CRF 761, as anended.

Pol ychl ori nat ed Bi phenyls (PCB) Manufacturing, Processing, Distribution in
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Comerce and Use of Prohibitions.
3.6.2 Description of Transforner

A description of each transformer to include I D Nunber, manufacturer
voltage rating, gallons of dielectric fluid, weight, serial number, cubic
feet, and PPM PCB concentrati on shall be provided by the Contractor after
the tests for PBC s are conpl et ed.

3.6.3 Cont ai nmrent of PCB

If necessary, the Contractor will use |eak proof secondary contai nment pans
with a mninmumof 12 inch sides when transporting the PCB itemto the DEH
The PCB containing itens should be renobved intact. That is, wthout
renoving the liquid fromtransformers.

3.6.4 PCB Mani f est

A mani fest of all PCB itens/materials transported to the DEH shall be kept
by the Contractor. The manifest shoul d consist of a description of the
itenms being disposed of as required in Paragraph "Description of
Transf or mer”

3.6.5 Spi |l | age of PCB's
Contractor is responsible for his actions resulting in the spillage of
PCB's. Responsibilities include inmedi ate contai nment, cleanup and
di sposal as well as sanpling and analysis of spill area to ensure no

resi dual contamination remains. Disposal shall consist of transporting
spillage to the DEH in seal ed druns nmarked as to content.

-- End of Section --
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SECTI ON 02130

KPDES PERM T FOR CONSTRUCTI ON

PART 1 GENERAL

1.

1.

1.

1 SUMVARY ( NOT APPLI CABLE.)

2 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnati on only.

ENVI RONMENTAL PROTECTI ON AGENCY ( EPA)

EPA EPA Publ i cations 832-R- 92005 (SEP 1992)
St orm Wat er Managenent for Construction
Activities - Devel oping Pollution Plans
and Best Managenent Practices.

KPDES KPDES Permt No. KYR 10000 " General
Permt for Storm Water Point Sources
Construction Authorization to Discharge
Under the Kentucky Pollutant Di scharge
Eli m nati on System"

.3 GENERAL REQUI REMENTS

.3.1 Perm t

The work includes Contractor preparation and submttal to Kentucky

Depart ment of Environmental Protection (KDEP) a Notice of Intent (NO)
including all required information at |east 48 hours prior to beginning
operations, conplying with all requirenents of KPDES (Kentucky Poll utant
Elim nation System) Permit NO KYR 100000 "General Permt for Stormater
Poi nt Sources - Construction, and filing a Notice of Term nation (NOT) when
all stormwnater di scharges associated with construction on the site have
been conpl et ed.

.3.2 Practices

The contractor shall conduct all construction operations in accordance with
the requirenents of the Permit and the "Best Managenent Practices for
Construction Activities."

.4  QUALITY ASSURANCE

Provide qualified personnel to adm nister the pollution elimnation plan
and nake all inspections and reports required.

5 SUBM TTALS
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1

CGovernment approval is required for submttals with a "GA" designation
submittals having an "FI O' designation are for information only. The
followi ng shall be subnmitted in accordance with Section 01300: SUBM TTALS

SD- 18 Recor ds

St orm Water CGeneral Permt; FIO

Copi es of all documents and correspondence pertaining to the KPDES Genera
Permit for Construction activities shall be furnished to the Contracting
Oficer prior to or sinmultaneously with transm ssion to KDEP. | ncluded
shall be NO (Notice of Intent) and all supporting documents, inspection
reports, signed certifications, and NOT (Notice of Term nation).

Contractor Inspectors; FIO

Submit nanes and qualifications of contractor personnel assigned to inspect
di sturbed area.

.6 EXI STI NG SI TE CONDI TI ONS

The Qualification Training Range is located on rolling terrain with Johnson
Branch, a tributary of the Salt R ver discharging into the Chio River,
runni ng along the eastern side of the range and separating the high

expl osi ve | anes fromthe non-hi gh explosive | anes. Johnson Branch is

subj ect to backwater fromthe Chio River through the Salt River at an

el evation of 445.5 in a 100 year flood. All primary facilities on the
range will be | ocated above the 100 Year Flood el evati on.

Much of the existing trail systemfromHeins Rifle, Lawl ey, and O Brien
Ranges is poorly drained with drai nage patter only partially devel oped in
relativity to the future increased usage of the range area.

The vegetation on nmuch of the range area id deci duous trees, scrub, and
grasses of varying hei ght.

The downrange area has been an inpact area for many years and is reflected
on the surface with craters, unexpl oded ordi nances and netal fragnments.
Surface clearance will be provided by G3, Fort Knox Range Division

T AFFECTED AREA

The total area of the range site is approximately 600 acres. The
approximate area to be cleared for line of sight and actual construction
activities is 230 acres. The approximately area of soil disturbance is
approxi nately 80 acres which is a variable depending on the contractors

nmet hod of construction and obtaining material for roadway and target bermns.

. 8 CCEFFI Cl ENT OF RUNOFF

The coefficient of runoff for the site after construction and stabilization
will essentially be the sane as it is in its present condition. The nunber

of target enplacenents will increase significantly. The nunber of target
roads will increase slightly. Once the vegetative cover is in place there
will be slightly nore exposed soil in the finished grade.

9 RECEI VI NG WATERS
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Waters fromthe site flow into Johnson Branch, a tributary of the Salt
Ri ver which enpties into the Ohio River.

1.10 WETLANDS
There are no known wetl ands on the construction site.

1.11 STANDARD | NDUSTRI AL CODE
The SIC Code for Fort Knox is 9711.

PART 2 PRODUCTS  (NOT APPL| CABLE)

PART 3 EXECUTI ON

3.1 PERM T

3.1.1 Gener a
The contractor (permttee) shall prepare a permt request in accordance
with the rules for a General Pernit for Stormaater Point Sources
Construction KYR 100000 to obtain authorization to di scharge under the
Kentucky Pol lutant Discharge Elimnation System A copy of the permt is
attached in Appendi x A of this section of the specifications. Please note
Section 6 of Part |1V does not apply to construction but all other sections
are applicable. Two reproducible copies of the range at 1" = 200" wll be
furni shed to the successful contractor as an aid in preparing the site plan
portion of the Best Managenent Practices Plan. The drawings are a
conpil ati on of plan sheets CG1 to C 63.

3.1.2 Publ i cati ons
EPA Publications 832-R- 92005 (Sep 1992) "Stormwater Managenent for
Construction Activities" and "Best Managenent Practices for Construction
Activities" from KPDES contains guidelines for devel opi ng Stormvat er Best
Managenent Pl ans.

3.1.3 Certifications

The contractor and subcontractors identified with the plan shall sign
certification statements as described in the permt instructions.

3.2 GENERAL | NSTRUCTI ONS

3.2.1 Stabilization Practices
Met hods of establishing vegetation are indicated in Section 02935 TURF.
Contractor shall inmrediately comrence tenporary or pernanent turf operation
whenever grading work is conpleted or stopped for a period of 14 days or
nor e.

3.2.2 Structural Practices

Structural practices shall be put in place prior to exposing erodible soil
These practices include as a m ni num

3.2.3 Dans or Di kes
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Danms or di kes constructed of crushed stone, broken rock, soil or straw, or
excavated pits, constructed to retard the flow of water which is |aden with
eroded material in a manner to cause eroded material to settle in the pits
or behind the dans or dikes. Silt checks, silt straps, sedinmentation

basi ns, and silt fences shall be constructed before najor earth excavation
t akes pl ace and wherever it appears that eroded naterial will pollute
Johnson Branch or other tributaries.

3.2.4 Sedi nent ati on Basi ns

Sedi ment ati on basins shall include construction of an earth, or rock and
earth, damwi th designated spillway or spillways to forma sedi nentation
basin. The renoval of accunulated silt as required, and any nmi ntenance
necessary to ensure proper functioning of the basins until acceptance of
the project is mandatory.

The purpose of a sedinmentation basin is to control the discharge of silt

| aden wat er during the construction period. For this reason, the
Contractor shall construct the sedinmentation basin as his first grading
operation in the drainage area. The dans shall be constructed of suitable
earth placed in 6-inch lifts conpacted to 95 percent of maxi mum density or
of a conbination of rock and earth placed as a rock embanknment. The pipe
and outlet riser shall be sized to accommpdate flow antici pated through the
basi n.

Sedi nentati on basins nmay remain in place upon conpletion of the project as
di rect ed.

3.2.5 Silt Checks
Silt checks shall consist of:

a. Straw bales, stacked so as to remain in place, placed in the
nunbers and at the | ocations designated.

b. Crushed stone such as Cyclopean Stone Rip Rap, quarry run stone,
or other size material approved as suitable for this use, dunped
in place, at the locations designated and shaped to the
configuration required.

C. Bl asted or broken rock dumped in place at the |ocations
desi gnat ed and shaped to the configuration required.

The contractor may select the type ditch check to be constructed at each
| ocati on.

Sedi nent ati on deposited at silt checks shall be renoved and properly

di sposed of when deened necessary. Wen their useful ness has ended, the
silt checks shall be renpoved, surplus materials di sposed of by spreading
and the entire area disturbed shall be seeded and protected, as directed.
Silt checks may remain in place upon conpletion of the project only when
permtted by the Contracting Oficer.

3.2.6 Silt Traps

Silt traps shall be constructed by excavating basins in natural or
excavat ed channels, and shall be constructed as foll ows:

a. Excavated pits, from2 to 3 feet in depth, 20 to 30 feet in
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3.

length, and 5 to 10 feet in wdth.

b. Excavated pits with the addition of a di ke and overfl ow pi pe.
Di nensions of the pit and the overflow pi pe shall be sized to
accommodat e anti ci pated fl ows.

Sedi nent deposited in silt traps shall be renoved each tine the silt trap
is approximately 50 percent filled. Wen their useful ness has ended, the
silt traps shall be renpved, surplus materials disposed of by spreadi ng and
the entire area disturbed shall be seeded and protected as directed. Silt
traps may remain in place upon conpletion of the project only when
permtted by the Contracting Oficer

2.7 Tenporary Silt Fences

Temporary silt fences shall be constructed by installation of posts, and
installation of nmetal fence fabric and geotextile fabric, in accordance
with the standard draw ngs.

Fence posts shall be at |east 5 feet |Iong, and netal fence fabric shall be
at least 14 gage, 36 inches high, and with openings no |larger than 6 inches
X 6 inches. Ceotextile fabric shall be a material recommended for this use
by the manufacturer

Fence posts and fabric will be accepted based on visual inspection by the
Engineer in the field; geotextile fabric will be accepted upon receipt of a
certification fromthe manufacturer that it is suitable for use as silt
fence.

Silt fences shall be classified as major and mnor. Mnor silt fences
shall differ only as to the use of wire support. The silt fence shall be
erected before grading is begun in the area to be protected. Posts shal

be installed at 6 to 10 feet spacing (the closer spacing should be used in
areas where rapid run-off can be expected) and the fence fabric attached.
The geotextile fabric shall be attached to the fence, on the upstream side,
usi ng staples, hog-rings, or another approved nmethod. The bottom 12 i nches
of the fabric shall be buried in a 6-inch trench cut into the ground and
covered by 6 inches of fill naterial, to prevent sedi ment escapi ng under
the fence. Al earthwork shall be on the upstream side of the fence.

During the useful life of the silt fence, it shall be maintained by the
Contractor, and silt accunul ations that threaten danage to the fence shal
be removed. After the usefulness of the fence has ended it shall be
renoved and di sposed of, the accunulated silt shall be either renoved or
dressed in place as directed, and the entire area shall be seeded and

pr ot ect ed.

. 2.8 Level Spreader

Level spreaders are excavated depressions at zero percent grade across the
slope to provide low velocity outlets for stormdrain channels and ot her
areas of concentrated runoff. The outlet side shall be undisturbed earth
where the lower |ip is stabilized by existing vegetation. Level spreaders
shall have a mininumw dth of 6 feet and m ninmum | ength of 50 feet.

3 ADDI TI ONAL | NSTRUCTI ONS

a. Soil disturbing activities shall be scheduled with regard to
antici pated seasonabl e weat her and daily weather conditions.
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b. Silt fences are required on all downhill sl opes from soi
di sturbing activities.

C. Uilize | evel spreaders on pipes and others as needed.

d. Excavate and stabilize relocated channels al ong Johnson Branch
bef ore opening the ends to flow. Use tenporary silt checks down
stream of each relocation to trap silt when opening channel s.

e. Perform all equi prent mai ntenance in a single area that has been
prepared for containment of pollutants and graded to prevent
stormmvaters fromentering the area

f. Provi de enpl oyee training programto informall enployees of the
conponents and goal s of the Best Managenment Practice Pl an

i ncl udi ng appropriate responses to situations capable of
i ntroducing pollutants into public waters.

-- End of Section --
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SECTI ON 02221

EXCAVATI ON, FI LLI NG AND BACKFI LLI NG FOR BUI LDI NGS

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AVERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 1556 (1990) Density and Unit Weight of Soil in
Pl ace by the Sand- Cone Met hod

ASTM D 1557 (1991) Laboratory Conpaction
Characteristics of Soil Using Mdified
Effort (56,000 ft-1bf/cu. ft. (2,700
KN-m cu.m))

ASTM D 2167 (1994) Density and Unit Weight of Soil in
Pl ace by the Rubber Ball oon Met hod

ASTM D 2216 (1992) Laboratory Determ nation of Water
(Moi sture) Content of Soil, and Rock

ASTM D 2487 (1993) dassification of Soils for
Engi neeri ng Purposes (Unified Soil
Classification Systen)

ASTM D 2922 (1991) Density of Soil and Soil - Aggregate
in Place by Nucl ear Methods (Shall ow Dept h)

ASTM D 2937 (1994) Density of Soil in Place by the
Drive-Cylinder Method

ASTM D 3017 (1988; R 1993) Wwater Content of Soil and
Rock in Place by Nucl ear Methods (Shall ow
Dept h)

1.2 DEFI NI TI ONS

1.2.1 Degree of Conpaction
Degree of conpaction required is expressed as a percentage of the maxi num
density obtained by the test procedure presented in ASTM D 1557abbrevi at ed
herei nafter as percent | aboratory nmaxi mum density.

1.3 SUBM TTALS
CGovernment approval is required for submittals with a "GA" designation;

subm ttals having an "FI O' designation are for information only. The
followi ng shall be subnmitted in accordance with Section 01330 SUBM TTAL
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PRCCEDURES:
SD- 09 Reports
Field Density Tests; FIO Testing of Backfill Materials; GA

Copies of all laboratory and field test reports within 24 hours of the
conpl etion of the test.

PART 2 PRODUCTS
2.1 MATERI ALS
2.1.1 Satisfactory Materials

Satisfactory materials include materials classified in ASTM D 2487 as CL,
GV G, SW GM CGC, and SM and shall be free of trash, debris, roots or
other organic matter, or stones larger than 3 inches in any di nension

2.1.2 Unsatisfactory Materials

Unsatisfactory materials include materials classified in ASTM D 2487 as Pt
™H, O, CH WM, and M. and any other materials not defined as satisfactory.

2.1.3 Cohesi onl ess and Cohesive Materials

Cohesionl ess materials include naterials classified in ASTM D 2487 as GW
@GP, SW and SP. Cohesive materials include materials classified as GC, SC,
M., CL, MH, and CH Materials classified as GMand SMw || be identified
as cohesionl ess only when the fines are nonpl astic.

2.2 CAPI LLARY WATER BARRI ER

Capillary Water Barrier shall consist of clean, crushed, nonporous rock
crushed gravel, or uncrushed gravel. The maxi num particle size shall be
1-1/2 inches and no nore than 2 percent by wei ght shall pass the No. 4 size
si eve.

PART 3 EXECUTI ON
3.1 CLEARI NG AND GRUBBI NG

Clearing and grubbing is specified in Section 02230 CLEARI NG AND GRUBBI NG
The areas within lines 5 feet outside of each building and structure |ine
shal |l be cleared and grubbed of trees, stumps, roots, brush and other
vegetation, debris, existing foundations, pavenents, utility |ines,
structures, fences, and other itenms that would interfere with construction
operations. Stunps, logs, roots, and other organic matter shall be
conpletely renoved and the resulting depressions shall be filled with

sati sfactory material, placed and conpacted in accordance wi th paragraph
FI LLI NG AND BACKFI LLING  Materials removed shall be disposed of in the
desi gnat ed waste di sposal areas.

3.2 TOPSO L
Topsoi|l shall be stripped to a depth of 4-8 inches bel ow existing grade
wi thin the designated excavations and grading |lines and deposited in

storage piles for later use. Excess topsoil shall be disposed as specified
for excess excavated nateri al
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3.3 EXCAVATI ON

Excavation shall conformto the di nensions and el evations indicated for
each building, structure, and footing except as specified hereinafter, and
shall include trenching for utility and foundati on drai nage systenms to a
point 5 feet beyond the 